ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/05/01

PACE : 001 -1
VENDOR RANKI NG

CALL ORDER : 001 CONTRACT I D : 20011102001 COUNTI ES : JEFFERSON
LETTI NG DATE : 11/02/01 10:00 AM DI STRI CT : 03
CONTRACT TI ME : 05/18/02 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : PRQIECT(S) : STPTEF-CNO1(950)

for constructing the Enhancenment Landscaping on 1-20 at AOd
Leeds Road (Exit 135) in Irondale.

SET- ASI DE :
VENDOR TOTAL % OVER
RANK  NUVBER NAME Bl D LOW Bl D
1 02020 EARNEST BENTLEY, | NC. $ 111, 475. 00 100. 0000%
2 03092 CAMPBELL LANDSCAPE & | RRI GATI ON $ 120, 271. 00 107. 8906%
3 02040 BENTLEY TURF AND LANDSCAPE, | NC $ 120, 902. 00 108. 4566%



ALABANVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/05/01
PAGE : 001 -2
TABULATI ON OF BI DS
CALL ORDER . 001 CONTRACT I D : 20011102001 COUNTI ES : JEFFERSON
LETTI NG DATE : 11/02/01 10:00 AM DI STRI CT . 03
SET- ASI DE
| ( 1 ) 02020 | ( 2 ) 03092 3 ) 02040
| EARNEST BENTLEY, | NC. | CAMPBELL LANDSCAPE & | RRI GA | BENTLEY TURF AND LANDSCAPE, |
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNI'T PRI CE AMOUNT
------------------------------------------ TS ey
SECTI ON 0001  TOTAL
I I I
0010 2010000 LUMP| 3000. 00000 3000. 00| 8000. 00000 8000. 00| 10000. 00000 10000. 00
Cl earing | | |
0020 600A000 LUMP| 10000. 00000 10000. 00| 4000. 00000 4000. 00| 5000. 00000 5000. 00
Mobi | i zati on [ | [
0030 650A000 100. 000 CUYD| 10. 00000 1000. 00| 10. 00000 1000. 00| 25. 00000 2500. 00
Topsoi | | | |
0040 6600035 37.000 EACH 30. 00000 1110. 00| 22.00000 814. 00| 30. 00000 1110. 00
Shrubs, El eagnus Pungens- Ref | exa | | |
( El eagnus) | | |
0050 6600060 1410. 000 EACH| 19. 00000 26790. 00| 21. 50000 30315. 00| 20. 00000 28200. 00
Shrubs, Juni perus Chinensis | | |
"Pfitzeriana Conpacta’ (N ck’'s Conpact | | |
Juni per) | [
0060 660C129 244.000 EACH 25. 00000 6100. 00| 21. 00000 5124. 00| 25. 00000 6100. 00
Shrubs, Forsythia Internedia | [
Spect abi | i s(Showy Border Forsythia) | |
0070 660D042 19. 000 EACH| 300. 00000 5700. 00| 320. 00000 6080. 00| 300. 00000 5700. 00
Trees, Lagerstroem a Indica 'Tuscarora' | | |
(Tuscarora Crepe Mrtle) | | |
0080 660D091 79.000 EACH 325. 00000 25675. 00| 444.00000 35076. 00| 400. 00000 31600. 00
Trees, Quercus Lyrata (Overcup GCak) | |
0090 660D152 20. 000 EACH 300. 00000 6000. 00| 320. 00000 6400. 00| 300. 00000 6000. 00
Trees, Lagerstroem a Indica X Fauri ei [ | [
"Nat chez’ (Natchez Crapenyrtle) | | |
0100 660H000 133000. 000 GAL | 0. 08000 10640. 00| 0. 08000 10640. 00| 0. 08000 10640. 00
Water (M N MUM BI D OF $0.08 PER GALLON) | | |
0110 6601 000 LUMP| 7500. 00000 7500. 00| 7500. 00000 7500. 00| 7500. 00000 7500. 00
Post Planting Care (M N MU BID OF $7, | | |
500. 00) | | |
0120 665F000 50. 000 EACH| 3. 00000 150. 00| 3. 00000 150. 00| 5. 00000 250. 00
Hay Bal es | | |
0130 6653000 550.000 LF | 3. 00000 1650. 00| 5. 00000 2750. 00| 4.00000 2200. 00
Silt Fence, Type A | | |
0140 740B000 336. 000 SQFT| 10. 00000 3360. 00| 7.00000 2352. 00| 12. 00000 4032. 00
I I

Construction Signs |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/05/01

PAGE : 001 -3
TABULATI ON OF BI DS

CALL ORDER : 001 CONTRACT I D : 20011102001 COUNTI ES : JEFFERSON
LETTI NG DATE : 11/02/01 10:00 AM DI STRI CT : 03
SET- ASI DE :
| ( 1 ) 02020 | ( 2 ) 03092 | ( 3 ) 02040
| EARNEST BENTLEY, | NC. | CAMPBELL LANDSCAPE & | RRI GA | BENTLEY TURF AND LANDSCAPE, |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ TS ey
0150 740D000 70. 000 EACH 40. 00000 2800. 00| 1. 00000 70. 00| 1. 00000 70. 00
Channel i zi ng Druns [ | [
SECTI ON TOTALS [ $ 111, 475. 00| $ 120, 271. 00| $ 120, 902. 00
------------------------------------------ TS ey



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/05/01
PACE : 002 -1
VENDOR RANKI NG

CALL ORDER : 002 CONTRACT 1D : 20011102002 COUNTI ES : MOBI LE BALDW N
LETTI NG DATE : 11/02/01 10:00 AM DISTRICT  : 09

CONTRACT TIME : 05/18/02 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : PROJECT(S) : STPTEF-1010(303)

for constructing the Landscaping at various sites on I-10 as
i ndi cated on the plans.

SET- ASI DE :
VENDOR TOTAL % OVER
RANK  NUVBER NAME Bl D LOW Bl D

1 19058 SJ &L, INC $ 454, 463. 52 100. 0000%
2 03047 CARTER S CONTRACTI NG SERVI CES, | NC. $ 491, 405. 02 108. 1286%
3 02040 BENTLEY TURF AND LANDSCAPE, | NC. $ 597, 382. 52 131. 4478%
4 19098 SUNSET CONTRACTI NG, | NC. $ 666, 352. 00 146. 6239%
5 02020 EARNEST BENTLEY, | NC. $ 814, 798. 52 179. 2880%
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ALABANVA DEPARTMENT OF TRANSPORTATI ON DATE :
PAGE
TABULATI ON OF BI DS
CALL ORDER . 002 CONTRACT I D : 20011102002 COUNTI ES : MBI LE BALDW N
LETTI NG DATE : 11/02/01 10:00 AM DI STRI CT : 09
SET- ASI DE
| ( 1 ) 19058 | ( 2 ) 03047 3 ) 02040
|SJ &L, INC | CARTER' S CONTRACTI NG SERVI C | BENTLEY TURF AND LANDSCAPE,
LINE NO/ | TEM CODE / ALT | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNI'T PRI CE
------------------------------------------ TS ey
SECTI ON 0001  Tot al
I I I
0010 600A000 LUMP| 17500. 00000 17500. 00| 20000. 00000 20000. 00| 5000. 00000
Mobi | i zati on [ | [
0020 6600035 84.000 EACH| 16. 00000 1344. 00| 15. 00000 1260. 00| 22. 00000
Shrubs, El eagnus Pungens- Ref | exa | | |
( El eagnus) | | |
0030 6600045 152. 000 EACH| 17. 00000 2584. 00| 18. 00000 2736. 00| 30. 00000
Shrubs, Ilex dabra (Inkberry) | | [
0040 6600050 2500. 000 EACH| 17. 00000 42500. 00| 16. 50000 41250. 00| 25. 00000
Shrubs, Ilex Cornuta Carissa (Carissa | | |
Hol | y) I I I
0050 6600051 215. 000 EACH| 17. 00000 3655. 00| 24. 00000 5160. 00| 30. 00000
Shrubs, |l ex Cassine (Dahoon Holly) [ | |
0060 6600081 80. 000 EACH| 17. 00000 1360. 00| 16. 50000 1320. 00| 22. 00000
Shrubs, Myrcia Cerifera (Southern Wax [ | |
MWrtle) I I I
0070 660C112 5857. 000 EACH| 17. 00000 99569. 00| 15. 00000 87855. 00| 18. 00000
Shrubs, Juni perus Phitzeriana Conpacta | | |
(Dwar f Phitzer Juniper) [ | [
0080 660C113 240. 000 EACH| 17. 00000 4080. 00| 19. 50000 4680. 00| 25. 00000
Shrubs, Il ex Aquifolium X Cornuta [ | [
(Nellie R Stevens Holly) [ | [
0090 660C119 340. 000 EACH 17. 00000 5780. 00| 24. 00000 8160. 00| 30. 00000
Shrubs, Lagerstroenia Indica 'Victor’ | | |
(*Victor’ Crape Mrtle | |
0100 660C145 1926. 000 EACH| 17. 00000 32742. 00| 18. 00000 34668. 00| 25. 00000
Shrubs, Nerium O eander 'Hardy Red’ | | |
(Hardy Red Q eander) | |
0110 660C171 1413. 000 EACH| 17. 00000 24021. 00| 15. 00000 21195. 00| 25. 00000
Shrubs, Pittosporum Tobira(Pittosporum | | |
0120 660D042 138. 000 EACH| 171. 50000 23667. 00| 225. 00000 31050. 00| 300. 00000
Trees, Lagerstroem a Indica 'Tuscarora' | | |
(Tuscarora Crepe Mrtle) | | |
0130 660D076 109. 000 EACH| 60. 00000 6540. 00| 90. 00000 9810. 00| 125. 00000
Trees, Pinus Palustris (Longleaf Pine) | | |
0140 660D079 366. 000 EACH 60. 00000 21960. 00| 90. 00000 32940. 00| 125. 00000
Trees, Pinus Taeda (Loblolly Pine) | | |
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ALABANVA DEPARTMENT OF TRANSPORTATI ON DATE :
PAGE
TABULATI ON OF BI DS
CALL ORDER . 002 CONTRACT I D : 20011102002 COUNTI ES : MBI LE BALDW N
LETTI NG DATE : 11/02/01 10:00 AM DI STRI CT : 09
SET- ASI DE
| ( 1 ) 19058 | ( 2 ) 03047 3 ) 02040
|SJ &L, INC | CARTER' S CONTRACTI NG SERVI C | BENTLEY TURF AND LANDSCAPE,
LINE NO/ | TEM CODE / ALT | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNI'T PRI CE
------------------------------------------ TS ey
0150 660D095 203. 000 EACH 250. 00000 50750. 00| 255. 00000 51765. 00| 400. 00000
Trees, Quercus Virginiana (Live Gak) | |
0160 660D110 38.000 EACH 250. 00000 9500. 00| 225. 00000 8550. 00| 400. 00000
Trees, Taxodium Di stichum (Bald Cypress | | |
0170 660D152 30. 000 EACH 207. 75000 6232. 50| 225. 00000 6750. 00| 300. 00000
Trees, Lagerstroem a Indica X Fauri ei [ | [
"Nat chez’ (Natchez Crapenyrtle) | | |
0180 660D191 45.000 EACH 255. 00000 11475. 00| 255. 00000 11475. 00| 400. 00000
Trees, Sabal Pal m (Sabal Palm | | [
0190 660H000 352794. 000 GAL | 0. 08000 28223. 52| 0. 08000 28223. 52| 0. 08000
Water (M ninum Bid of $0.08 Per Gallon) | | |
0200 6601 000 LUMP| 29250. 00000 29250. 00| 30000. 00000 30000. 00| 29250. 00000
Post Planting Care (M ninmum Bid of $29, | | |
250. 00) | | |
0210 6630000 880.000 LF | 3. 00000 2640. 00| 3. 00000 2640. 00| 5. 00000
Tree Protection Fencing | | |
0220 665F000 35.000 EACH 6. 50000 227. 50| 4.50000 157. 50| 5. 00000
Hay Bal es | | |
0230 6653000 2070.000 LF | 2.90000 6003. 00| 4.00000 8280. 00| 4.00000
Silt Fence, Type A | | |
0240 740B000 1280. 000 SQFT| 12. 00000 15360. 00| 16. 00000 20480. 00| 12. 00000
Construction Signs | | |
0250 740D000 300. 000 EACH 25. 00000 7500. 00| 70. 00000 21000. 00| 1. 00000
Channel i zi ng Druns [ | [
SECTI ON TOTALS | $ 454, 463. 52| $ 491, 405. 02| $
------------------------------------------ TS ey
CONTRACT TOTALS [ $ 454, 463. 52| $ 491, 405. 02| $



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/05/01
PACE : 002 -4
TABULATI ON OF BI DS

CALL ORDER . 002 CONTRACT I D : 20011102002 COUNTI ES : MBI LE BALDW N
LETTI NG DATE : 11/02/01 10:00 AM DI STRI CT : 09
SET- ASI DE :
| ( 4 ) 19098 | ( 5 ) 02020 | ( )
| SUNSET CONTRACTI NG, | NC. | EARNEST BENTLEY, | NC. |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI T PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ TS ey
SECTI ON 0001  Tot al
I
0010 600A000 LUMP| 20000. 00000 20000. 00 75000. 00000 75000. 00
Mobi i zati on |
0020 6600035 84.000 EACH| 19. 80000 1663. 20 30. 00000 2520. 00
Shrubs, El eagnus Pungens- Ref | exa |
( El eagnus) |
0030 6600045 152. 000 EACH| 27. 80000 4225. 60 30. 00000 4560. 00
Shrubs, Ilex dabra (Inkberry) [
0040 6600050 2500. 000 EACH| 21. 00000 52500. 00 50. 00000 125000. 00
Shrubs, Ilex Cornuta Carissa (Carissa |
Hol | y) I
0050 6600051 215. 000 EACH| 21. 00000 4515. 00 25. 00000 5375. 00
Shrubs, |l ex Cassine (Dahoon Holly) [
0060 6600081 80. 000 EACH| 18. 00000 1440. 00 20. 00000 1600. 00
Shrubs, Myrcia Cerifera (Southern Wax [
Mrtle) |
0070 660C112 5857. 000 EACH| 19. 80000 115968. 60 30. 00000 175710. 00

I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
|
Shrubs, Juni perus Phitzeriana Conpacta | |
(Dwarf Phitzer Juniper) | |
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I

0080 660C113 240. 000 EACH 22. 00000 5280. 00 25. 00000 6000. 00
Shrubs, Il ex Aquifolium X Cornuta [
(Nellie R Stevens Holly) [

0090 660C119 340. 000 EACH 23. 00000 7820. 00 35. 00000 11900. 00
Shrubs, Lagerstroenia Indica 'Victor’ [
("Victor' Crape Myrtle [

0100 660C145 1926. 000 EACH| 19. 80000 38134. 80 50. 00000 96300. 00
Shrubs, Nerium O eander 'Hardy Red’ |
(Hardy Red d eander) |

0110 660C171 1413. 000 EACH| 19. 80000 27977. 40 20. 00000 28260. 00
Shrubs, Pittosporum Tobira(Pittosporum |

0120 660D042 138. 000 EACH| 260. 00000 35880. 00 300. 00000 41400. 00
Trees, Lagerstroem a |Indica 'Tuscarora' |
(Tuscarora Crepe Myrtle) |

0130 660D076 109. 000 EACH| 66. 00000 7194. 00 100. 00000 10900. 00
Trees, Pinus Palustris (Longleaf Pine) |

0140 660D079 366. 000 EACH 66. 00000 24156. 00 60. 00000 21960. 00

Trees, Pinus Taeda (Loblolly Pine) |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/05/01
PAGE : 002 -5
TABULATI ON OF BI DS
CALL ORDER . 002 CONTRACT I D : 20011102002 COUNTI ES MOBI LE BALDW N
LETTI NG DATE : 11/02/01 10:00 AM DI STRI CT : 09
SET- ASI DE :
| ( 4 ) 19098 | ( 5 ) 02020 | ( )

| SUNSET CONTRACTI NG, | NC. | EARNEST BENTLEY, | NC. |
LINE NO/ | TEM CODE / ALT | |

| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI T PRI CE AMOUNT]| UNI T PRI CE AMOUNT

------------------------------------------ TS ey
0150 660D095 203. 000 EACH 422.20000 85706. 60| 325. 00000 65975. 00|
Trees, Quercus Virginiana (Live Gak) | |
0160 660D110 38.000 EACH 394. 00000 14972. 00| 300. 00000 11400. 00|
Trees, Taxodium Di stichum (Bald Cypress | | |
0170 660D152 30. 000 EACH 260. 00000 7800. 00| 300. 00000 9000. 00|
Trees, Lagerstroem a Indica X Fauri ei [ | [
"Nat chez’ (Natchez Crapenyrtle) | | |
0180 660D191 45.000 EACH 400. 00000 18000. 00| 350. 00000 15750. 00|
Trees, Sabal Pal m (Sabal Palm | | [
0190 660H000 352794. 000 GAL | 0. 20000 70558. 80| 0. 08000 28223. 52|
Water (M ninum Bid of $0.08 Per Gallon) | | |
0200 6601 000 LUMP| 48000. 00000 48000. 00| 29250. 00000 29250. 00|
Post Planting Care (M ninmum Bid of $29, | | |
250. 00) [ | [
0210 6630000 880.000 LF | 10. 00000 8800. 00| 20. 00000 17600. 00|
Tree Protection Fencing | | |
0220 665F000 35.000 EACH 6. 00000 210. 00| 3. 00000 105. 00|
Hay Bal es | | |
0230 6653000 2070.000 LF | 7. 00000 14490. 00| 3. 00000 6210. 00|
Silt Fence, Type A | | |
0240 740B000 1280. 000 SQFT| 27. 00000 34560. 00| 10. 00000 12800. 00|
Construction Signs | | |
0250 740D000 300. 000 EACH 55. 00000 16500. 00| 40. 00000 12000. 00|
Channel i zi ng Druns [ | [

SECTI ON TOTALS [ $ 666, 352. 00| $ 814, 798. 52| $ 0. 00

------------------------------------------ TS ey

CONTRACT TOTALS [ $ 666, 352. 00| $ 814, 798. 52| $



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/05/01

PACE : 004 -1
VENDOR RANKI NG

CALL ORDER : 004 CONTRACT I D : 20011102004 COUNTIES : ST. CLAIR
LETTI NG DATE : 11/02/01 10:00 AM DISTRICT  : 03
CONTRACT TIME : 05/18/02 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : PRQJECT(S) : STPTEF-1020(308)

for constructing the Interchange Enhancenent Landscapi ng at
1-20 and Exit 162 (U.S.#78) at Riverside.

SET- ASI DE :
VENDOR TOTAL % OVER
RANK  NUVBER NAME Bl D LOW Bl D
1 03092 CAMPBELL LANDSCAPE & | RRI GATI ON $ 104, 529. 00 100. 0000%
2 02040 BENTLEY TURF AND LANDSCAPE, | NC. $ 104, 544. 00 100. 0144%
3 02020 EARNEST BENTLEY, | NC. $ 112, 125. 00 107. 2669%
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ALABANVA DEPARTMENT OF TRANSPORTATI ON DATE :
PACGE
TABULATI ON OF BI DS
CALL ORDER . 004 CONTRACT I D : 20011102004 COUNTIES : ST. CLAIR
LETTI NG DATE : 11/02/01 10:00 AM DI STRI CT . 03
SET- ASI DE
| ( 1 ) 03092 | ( 2 ) 02040 3 ) 02020
| CAMPBELL LANDSCAPE & | RRI GA | BENTLEY TURF AND LANDSCAPE, | EARNEST BENTLEY,
LINE NO/ | TEM CODE / ALT | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNI'T PRI CE
------------------------------------------ TS ey
SECTI ON 0001  Tot al
I I I
0010 600A000 LUMP| 5000. 00000 5000. 00| 5000. 00000 5000. 00| 13000. 00000
Mobi | i zati on [ | [
0020 6600039 58. 000 EACH| 24. 00000 1392. 00| 30. 00000 1740. 00| 30. 00000
Shrubs, Hydrangea Quercifolia (GCakleaf | | |
Hydr angea) I I I
0030 6600060 2927.000 EACH 21. 00000 61467. 00| 20. 00000 58540. 00| 20. 00000
Shrubs, Juni perus Chinensi s | | |
"Pfitzeriana Conpacta’ (N ck’'s Conpact | | |
Juni per) [ | [
0040 660C129 188. 000 EACH| 22. 00000 4136. 00| 25. 00000 4700. 00| 25. 00000
Shrubs, Forsythia Internedia | | |
Spect abi | i s(Showy Border Forsythia) | |
0050 660D042 6. 000 EACH| 276. 00000 1656. 00| 300. 00000 1800. 00| 300. 00000
Trees, Lagerstroem a Indica 'Tuscarora' | | |
(Tuscarora Crepe Mrtle) | | |
0060 660D152 24.000 EACH 276. 00000 6624. 00| 300. 00000 7200. 00| 250. 00000
Trees, Lagerstroem a Indica X Fauri ei [ | [
"Nat chez’ (Natchez Crapenyrtle) | | |
0070 660D190 7.000 EACH 260. 00000 1820. 00| 400. 00000 2800. 00| 325. 00000
Trees, G nko Bi | oba( G nkgo) | | |
0080 660H000 105000. 000 GAL | 0. 08000 8400. 00| 0. 08000 8400. 00| 0. 08000
Water (M ninum Bid of $0.08 per Gallon) | | |
0090 6601 000 LUMP| 7500. 00000 7500. 00| 7500. 00000 7500. 00| 7500. 00000
Post Planting Care (M ninum Bid of $7, | | |
500. 00) | | |
0100 665F000 50. 000 EACH| 3. 00000 150. 00| 5. 00000 250. 00| 3. 00000
Hay Bal es | | |
0110 6653000 700.000 LF | 5. 00000 3500. 00| 4.00000 2800. 00| 3. 00000
Silt Fence, Type A | | |
0120 740B000 312. 000 SQFT| 7. 00000 2184. 00| 12. 00000 3744. 00| 10. 00000
Construction Signs | | |
0130 740D000 70.000 EACH 10. 00000 700. 00| 1. 00000 70. 00| 40. 00000
Channel i zi ng Druns [ | [
SECTI ON TOTALS | $ 104, 529. 00| $ 104, 544. 00| $
------------------------------------------ TS ey
CONTRACT TOTALS [ $ 104, 529. 00| $ 104, 544. 00| $



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/05/01

PAGE : 005 -1
VENDOR RANKI NG

CALL ORDER : 005 CONTRACT I D : 20011102005 COUNTIES : ST. CLAIR
LETTI NG DATE : 11/02/01 10:00 AM DISTRICT  : 03
CONTRACT TIME : 05/18/02 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : PROQJECT(S) : STPTEF-1020(309)

for constructing the Landscaping on 1-20 at Exit 158
(U S.#231) in Pell Gity.

SET- ASI DE :
VENDOR TOTAL % OVER
RANK  NUVBER NAME Bl D LOW Bl D
1 03092 CAMPBELL LANDSCAPE & | RRI GATI ON $ 135, 988. 00 100. 0000%
2 02020 EARNEST BENTLEY, | NC. $ 142, 093. 00 104. 4894%
3 02040 BENTLEY TURF AND LANDSCAPE, | NC. $ 151, 804. 00 111. 6304%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/05/01
PAGE : 005 -2
TABULATI ON OF BI DS
CALL ORDER . 005 CONTRACT I D : 20011102005 COUNTIES : ST. CLAIR
LETTI NG DATE : 11/02/01 10:00 AM DI STRI CT . 03
SET- ASI DE :
| ( 1 ) 03092 | ( 2 ) 02020 3 ) 02040
| CAMPBELL LANDSCAPE & | RRI GA | EARNEST BENTLEY, | NC. | BENTLEY TURF AND LANDSCAPE, |
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNI'T PRI CE AMOUNT
------------------------------------------ TS ey
SECTI ON 0001  Tot al
I I I
0010 2010000 LUMP| 3000. 00000 3000. 00| 1500. 00000 1500. 00| 4000. 00000 4000. 00
Cl earing | | |
0020 600A000 LUMP| 3000. 00000 3000. 00| 10000. 00000 10000. 00| 5200. 00000 5200. 00
Mobi | i zati on [ | [
0030 6600039 122. 000 EACH| 22. 00000 2684. 00| 30. 00000 3660. 00| 30. 00000 3660. 00
Shrubs, Hydrangea Quercifolia (GCakleaf | | |
Hydr angea) | |
0040 6600060 4364. 000 EACH 19. 00000 82916. 00| 17. 00000 74188. 00| 20. 00000 87280. 00
Shrubs, Juni perus Chinensis | | |
"Pfitzeriana Conpacta’ (N ck’'s Conpact | | |
Juni per) [ | [
0050 660C129 226.000 EACH 16. 00000 3616. 00| 25. 00000 5650. 00| 25. 00000 5650. 00
Shrubs, Forsythia Internedia | | |
Spect abi | i s(Showy Border Forsythia) | | |
0060 660D015 16. 000 EACH| 120. 00000 1920. 00| 300. 00000 4800. 00| 300. 00000 4800. 00
Trees, Cercis Canadensis (Eastern [ | |
Redbud) [ | [
0070 660D091 27.000 EACH 350. 00000 9450. 00| 325. 00000 8775. 00| 350. 00000 9450. 00
Trees, Quercus Lyrata (Overcup GCak) | |
0080 660D152 18. 000 EACH| 276. 00000 4968. 00| 300. 00000 5400. 00| 300. 00000 5400. 00
Trees, Lagerstroem a Indica X Fauri ei [ | [
"Nat chez’ (Natchez Crapenyrtle) | | |
0090 660D190 5.000 EACH| 290. 00000 1450. 00| 350. 00000 1750. 00| 400. 00000 2000. 00
Trees, G nko Bi | oba( G nkgo) | | |
0100 660H000 160000. 000 GAL | 0. 08000 12800. 00| 0. 08000 12800. 00| 0. 08000 12800. 00
Water (M ninum Bid of $0.08 per Gllon) | | |
0110 6601 000 LUMP| 7500. 00000 7500. 00| 7500. 00000 7500. 00| 7500. 00000 7500. 00
Post Planting Care (M ninum Bid of $7, | | |
500. 00) | | |
0120 665F000 50. 000 EACH| 3. 00000 150. 00| 3. 00000 150. 00| 5. 00000 250. 00
Hay Bal es | | |
0130 740B000 312. 000 SQFT| 7. 00000 2184. 00| 10. 00000 3120. 00| 12. 00000 3744. 00
Construction Signs | | |
0140 740D000 70.000 EACH 5. 00000 350. 00| 40. 00000 2800. 00| 1. 00000 70. 00
Channel i zi ng Druns [ | [
SECTI ON TOTALS [ $ 135, 988. 00| $ 142, 093. 00| $ 151, 804. 00
------------------------------------------ TS ey
CONTRACT TOTALS [ $ 135, 988. 00| $ 142, 093. 00| $ 151, 804. 00



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/05/01
PAGE : 006 -1
VENDOR RANKI NG

CALL ORDER : 006 CONTRACT I D : 20011102006 COUNTI ES : ST. CLAIR
LETTI NG DATE : 11/02/01 10:00 AM DI STRI CT : 03
CONTRACT TI ME : 05/18/02 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : PRQIECT(S) : STPTEF-1059 (305)

for constructing the Landscaping at the 1-59/U. S. #231
Interchange (Exit 166) in Ashville.

SET- ASI DE :
VENDOR TOTAL % OVER
RANK  NUVBER NAME Bl D LOW Bl D

1 03092 CAMPBELL LANDSCAPE & | RRI GAT $ 130, 281. 52 100. 0000%
2 02040 BENTLEY TURF AND LANDSCAPE, $ 162, 304. 00 124.5794%
3 02020 EARNEST BENTLEY, | NC. $ 165, 750. 00 127. 2245%
4 16059 PUTNAM SOD & GRASS, LLC $ 181, 298. 69 139. 1592%



Post Planting Care (M ninum Bid of $7, |

11/ 05/ 01
006 -2

I NC.

10000.

2425.

4100.

74885.

14600.

5000.

1350.

9300.

3300.
1800.

7200.

16000.
7500.

00

00

00

00

00

00

00
00

00

00
00

ALABANVA DEPARTMENT OF TRANSPORTATI ON DATE :
PAGE :
TABULATI ON OF BI DS
CALL ORDER . 006 CONTRACT I D : 20011102006 COUNTIES : ST. CLAIR
LETTI NG DATE : 11/02/01 10:00 AM DI STRI CT . 03
SET- ASI DE :
| ( 1 ) 03092 | ( 2 ) 02040 3 ) 02020
| CAMPBELL LANDSCAPE & | RRI GA | BENTLEY TURF AND LANDSCAPE, | EARNEST BENTLEY,
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNI' T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE
------------------------------------------ TS ey
SECTI ON 0001 TOTAL
I I I
0010 600A000 LUMP| 3000. 00000 3000. 00| 5000. 00000 5000. 00| 10000. 00000
Mobi li zation | | |
0020 6600011 97.000 EACH| 14. 52000 1408. 44| 30. 00000 2910. 00| 25. 00000
Shrubs, Azal ea Al abanense (Pink Native | | |
Azal ea) | | |
0030 6600039 164. 000 EACH| 14. 52000 2381. 28| 30. 00000 4920. 00| 25. 00000
Shrubs, Hydrangea Quercifolia (GCakleaf | | |
Hydr angea) | | |
0040 6600060 4405. 000 EACH 14. 52000 63960. 60| 18. 00000 79290. 00| 17. 00000
Shrubs, Juni perus Chinensis | | |
"Pfitzeriana Conpacta’ (N ck’'s Conpact | | |
Juni per) | | |
0050 660C113 146. 000 EACH| 40. 80000 5956. 80| 60. 00000 8760. 00| 100. 00000
Shrubs, [l ex Aquifolium X Cornuta | | |
(Nellie R Stevens Holly) | | |
0060 660C129 200. 000 EACH| 14. 52000 2904. 00| 25. 00000 5000. 00| 25. 00000
Shrubs, Forsythia Internedia | | |
Spect abi | i s(Showy Border Forsythia) | |
0070 660D015 6. 000 EACH| 62. 40000 374. 40| 300. 00000 1800. 00| 225. 00000
Trees, Cercis Canadensis (Eastern | | |
Redbud) | | |
0080 660D042 31. 000 EACH| 256. 00000 7936. 00| 300. 00000 9300. 00| 300. 00000
Trees, Lagerstroem a Indica 'Tuscarora' | | |
(Tuscarora Crepe Mrtle) | | |
0090 660D091 11. 000 EACH| 444, 00000 4884. 00| 400. 00000 4400. 00| 300. 00000
Trees, Quercus Lyrata (Overcup Qak) | | |
0100 660D142 8.000 EACH| 156. 00000 1248. 00| 400. 00000 3200. 00| 225. 00000
Trees, Betula Nigra 'Heritage’ (River | | |
Bi rch) | | |
0110 660D152 24.000 EACH| 276. 00000 6624. 00| 300. 00000 7200. 00| 300. 00000
Trees, Lagerstroem a Indica X Fauri ei | | |
"Nat chez’ (Natchez Crapenyrtle) | | |
0120 660H000 200000. 000 GAL | 0. 08000 16000. 00| 0. 08000 16000. 00| 0. 08000
Water (M ninum Bid of $0.08 per Gllon) | | |
0130 6601 000 LUWMP| 7500. 00000 7500. 00| 7500. 00000 7500. 00| 7500. 00000
I I
I I

500. 00) |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/05/01
PAGE : 006 -3
TABULATI ON OF BI DS

CALL ORDER : 006 CONTRACT I D : 20011102006 COUNTI ES : ST. CLAIR
LETTI NG DATE : 11/02/01 10:00 AM DI STRI CT . 03
SET- ASI DE :
| ( 1 ) 03092 | ( 2 ) 02040 | ( 3 ) 02020
| CAMPBELL LANDSCAPE & | RRI GA | BENTLEY TURF AND LANDSCAPE, | EARNEST BENTLEY, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNI'T PRI CE AMOUNT
------------------------------------------ TS ey
0140 665F000 50. 000 EACH| 3. 00000 150. 00| 5. 00000 250. 00| 3. 00000 150. 00
Hay Bal es | | |
0150 6653000 740.000 LF | 5. 00000 3700. 00| 4.00000 2960. 00| 3. 00000 2220. 00
Silt Fence, Type A | | |
0160 740B000 312. 000 SQFT| 7. 00000 2184. 00| 12. 00000 3744. 00| 10. 00000 3120. 00
Construction Signs | | |
0170 740D000 70.000 EACH 1. 00000 70. 00| 1. 00000 70. 00| 40. 00000 2800. 00
Channel i zi ng Druns [ | [
SECTI ON TOTALS [ $ 130, 281. 52| $ 162, 304. 00| $ 165, 750. 00
------------------------------------------ TS ey



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/05/01
PAGE : 006 -4
TABULATI ON OF BI DS

CALL ORDER . 006 CONTRACT I D : 20011102006 COUNTIES : ST. CLAIR
LETTI NG DATE : 11/02/01 10:00 AM DI STRI CT . 03
SET- ASI DE
(4 ) 16059 [ ( ) | ( )
| PUTNAM SOD & GRASS, LLC | |
LINE NO/ ITEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNI'T PRI CE AMOUNT
------------------------------------------ TS ey
SECTI ON 0001  TOTAL
I
0010 600A000 LUMP| 7000. 00000 7000. 00
Mobi |'i zati on |
0020 6600011 97.000 EACH| 53. 50000 5189. 50
Shrubs, Azal ea Al abanense (Pink Native |
Azal ea) |
0030 6600039 164. 000 EACH| 22. 47000 3685. 08
Shrubs, Hydrangea Quercifolia (GCakleaf |
Hydr angea) |
0040 6600060 4405. 000 EACH 22. 47000 98980. 35
Shrubs, Juni perus Chinensis [
"Pfitzeriana Conpacta’ (N ck’'s Conpact |
Juni per) [
0050 660C113 146. 000 EACH| 53. 50000 7811. 00

I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
| |
Shrubs, Ilex Aquifolium X Cornuta | | I
(Nellie R Stevens Holly) | I |
0060 660C129 200. 000 EACH| 22.47000 4494. 00| |
Shrubs, Forsythia Internedia | | |
Spect abi | i s(Showy Border Forsythia) | | |
I I

I I

I I

I I

I I

I I

I I

I I

I I

I I

I I

I I

I I

I I

I I

I I

I I

I I

I I

0070 660D015 6.000 EACH 117. 70000 706. 20
Trees, Cercis Canadensis (Eastern [
Redbud) |

0080 660D042 31.000 EACH 248. 24000 7695. 44

Trees, Lagerstroem a |Indica 'Tuscarora' |
(Tuscarora Crepe Mrtle) |
0090 660D091 11. 000 EACH 248. 24000 2730. 64

Trees, Quercus Lyrata (Overcup Qak) |

0100 660D142 8.000 EACH 119. 84000 958. 72
Trees, Betula Nigra 'Heritage' (River [
Bi rch) [

0110 660D152 24.000 EACH 248. 24000 5957. 76

Trees, Lagerstroenmia |Indica X Fauriei [
"Nat chez’ (Natchez Crapenyrtle) |
0120 660H000 200000. 000 GAL | 0. 08000 16000. 00

Water (M ninmum Bid of $0.08 per Gallon) |
0130 6601 000 LUMP| 7650. 00000 7650. 00

Post Planting Care (M ninum Bid of $7, |
500. 00) |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/05/01
PAGE : 006 -5

TABULATI ON OF BI DS

CALL ORDER . 006 CONTRACT I D : 20011102006 COUNTIES : ST. CLAIR
LETTI NG DATE : 11/02/01 10:00 AM DI STRI CT . 03
SET- ASI DE
(4 ) 16059 [ ( ) | ( )
| PUTNAM SOD & GRASS, LLC | [
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE ANMOUNT
------------------------------------------ o o o o e e e o o e et e e o e e e e e o e e e o e e e e e e e e et e e e e e o e e e e e e eeaoo -
0140 665F000 50. 000 EACH| 5. 00000 250. 00| [
Hay Bal es [ | [
0150 665J000 740.000 LF | 4. 70000 3478. 00| |
Silt Fence, Type A | | [
0160 740B000 312. 000 SQFT| 9. 75000 3042. 00| [
Construction Signs | | [
0170 740D000 70.000 EACH| 81. 00000 5670. 00| [
Channel i zi ng Druns | | [
SECTI ON TOTALS [ $ 181, 298. 69| $ 0. 00| $ 0. 00
------------------------------------------ o o o o e e e o o e et e e o e e e e e o e e e o e e e e e e e e et e e e e e o e e e e e e eeaoo -



ALABAVA DEPARTMENT OF TRANSPORTATI ON

VENDOR RANKI NG

CALL ORDER : 009 CONTRACT I D : 20011102009
LETTI NG DATE : 11/02/01 10:00 AM DI STRI CT : 09
CONTRACT TI ME 75 Wor ki ng Days

CONTRACT DESCRI PTI ON :
for constructing the US-31 & US-84 |ntersection Realignnent
east of Evergreen. Length - 0.523 m.

COUNTI ES :

CONECUH

(avai |l abl e days)

PRQJECT( S)

NHF- 121( 8)

DATE
PAGE :

009

SET- ASI DE :
VENDOR
RANK  NUVBER NAME
14007 W S. NEWELL & SONS, | NC.
18005 GRADY RALLS & SONS, | NC
07001 S. A GRAHAM COVPANY, | NC.

I

19047 SOUTHEAST CHEROKEE CONSTRUCTI ON CO., | NC.
02032 BULLARD EXCAVATI NG, | NC.

APAC- ALABAMA, | NC.
23056 JOHN G WALTON CONSTRUCTI ON COMPANY, | NC.

SUMM T DEVELOPMENT COWPANY, L.L.C
FLOYD CONSTRUCTI ON COVPANY, | NC.

R E. GRILLS CONSTRUCTI ON CO.,
ADVANCE CONSTRUCTI ON SERVI CES,

RPOOWONOUTRAWNR
o
=
o
=
o)

I NC.
I NC.

PR PAAAHLH

1,011, 724.61
1,109, 224. 25
1, 132, 605. 39
1, 138, 698. 56
1, 141, 659. 19
1,161, 481. 58
1,177,332. 16
1, 309, 981. 35
1, 333, 375. 29
1, 387, 959. 43
1, 447, 187. 97

. 0000%
. 6370%
. 9480%
. 5502%
. 8429%
. 8021%
. 3688%
. 4800%
. 7923%
. 1875%
. 0417%

11/ 05/ 01



Super pave Bitum nous Concrete Upper

Bi nder Layer, 1" Maxi num Aggregate Size

ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

DATE : 11/05/01
PAGE : 009 -2
3 ) 07001
A GRAHAM COVPANY, | NC
UNIT PRI CE AMOUNT
52500. 00000 52500. 00
7500. 00000 7500. 00
2. 50000 617. 50
125. 00000 500. 00
2. 25000 54780. 75
3. 64000 147310. 80
4. 00000 1548. 00
6. 00000 864. 00
165. 00000 6105. 00
3. 50000 54418. 00
3. 00000 240. 00
0. 50000 7774.00
1. 25000 1846. 25
37. 36000 37322. 64
35. 90000 57152. 80

CALL ORDER : 009 CONTRACT I D : 20011102009 COUNTI ES : CONECUH
LETTI NG DATE : 11/02/01 10:00 AM DI STRI CT : 09
SET- ASI DE
| 1 ) 14007 | ( 2 ) 18005 | (
| S. NEVELL & SONS, | NC. | GRADY RALLS & SONS, | NC. | S.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]|
------------------------------------------ T T
SECTI ON 0001  TOTAL
I I I
0010 201A000 LUMP| 30170. 00000 30170. 00| 12000. 00000 12000. 00|
Clearing & Grubbing (Approximtely 15 | | [
ACRES) I I I
0020 206B000 LUWP| 800. 00000 800. 00| 6000. 00000 6000. 00|
Renmobval O A d Box Culvert, Station | | [
23+62(LT) | | [
0030 206D000 247.000 LF | 2.00000 494. 00| 8. 00000 1976. 00|
Renmovi ng Pi pe [ | [
0040 206E000 4.000 EACH 150. 00000 600. 00| 150. 00000 600. 00|
Renovi ng Headwal | s | | [
0050 210A000 24347.000 CUYD| 2.12000 51615. 64| 2. 85000 69388. 95|
Uncl assi fi ed Excavation | | |
0060 210D012 40470. 000 CUYD| 3. 95000 159856. 50| 5. 65000 228655. 50|
Borrow Excavation (A-2-4(0) O A-4(0) | | [
0070 214A000 387.000 CUYD| 4. 00000 1548. 00| 12. 00000 4644. 00|
Structure Excavation | | |
0080 214B000 144.000 CUYD| 4. 00000 576. 00| 30. 00000 4320. 00|
Foundati on Backfill, Local | | [
0090 230A000 37.000 RBST| 185. 00000 6845. 00| 160. 00000 5920. 00|
Roadbed Processing | | [
0100 301A252 15548. 000 SQYD| 4.76000 74008. 48| 4.10000 63746. 80|
Soi |l Aggregate Base Course, Type C, [ | [
Yard M xed, 6" Conpacted Thi ckness | | [
0110 301E052 80.000 TON | 25. 00000 2000. 00| 18. 00000 1440. 00|
Soi |l Aggregate Base Course, Type C, [ | [
Road M xed | | |
0120 401A000 15548. 000 SQYD| 0. 50000 7774. 00| 0. 50000 7774. 00|
Bi t um nous Treatnent A | | |
0130 405A000 1477.000 GAL | 1. 25000 1846. 25| 1. 25000 1846. 25|
Tack Coat | | |
0140 424A360 999.000 TON | 36. 36000 36323. 64| 36. 36000 36323. 64|
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, 1/2" Maxi mum Aggregate | | [
Size Mx, ESAL Range C'D [ | [
0150 424B651 1592. 000 TON | 34. 90000 55560. 80| 34. 90000 55560. 80|
I I I
I I I
I I I

M x, ESAL Range C/' D



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

CONTRACT I D : 20011102009
DI STRI CT : 09

DATE :
PAGE :

11/ 05/ 01
009 -3

CALL ORDER : 009
LETTI NG DATE : 11/02/01 10:00 AM
SET- ASI DE :
LINE NO/ | TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY
0160 424B655 150. 000 TON

Super pave Bitum nous Concrete Upper
Bi nder Layer, Patching ,1" Maxi num
Aggregate Size Mx, ESAL Range C/' D
0170 424B659
Super pave Bitum nous Concrete Upper
Bi nder Layer, Leveling ,1" Maxi mum
Aggregate Size Mx, ESAL Range C/' D
0180 424B682
Super pave Bituni nous Concrete Lower
Bi nder Layer, 1 1/2" Maxi num Aggregate
Size Mx, ESAL Range C/'D
0190 424C361
Super pave Bitum nous Concrete Base
Layer, 1 1/2" Maxi mum Aggregate Size
M x, ESAL Range C/' D

0200 430B039 200. 000 TON
Aggregate Surfacing (Soil Aggregate
Base, Type C)

0210 530A000 75.000 LF

15" Roadway Pipe (Class 3 RC)

0220 530A002 133.000 LF
24" Roadway Pipe (Class 3 RC)

0230 530B003 216.000 LF

36" Span, 23" Rise Roadway Pipe (d ass
3 RC)

0240 530B004 98.000 LF
44" Span, 27" Ri se Roadway Pipe (d ass
3 RC)

0250 532A037 50. 000 LF
15" Slotted Drain Pipe (Curved Vane)
0260 535A078 96. 000 LF

15" Side Drain Pipe (Class 3 RC.)

0270 535A080 61. 000 LF
18" Side Drain Pipe (Class 3 RC.)

0280 600A000

Mobi li zati on

877.000 TON

2094.000 TON

2594.000 TON

LUMP

(1 ) 14007

|W S. NEWELL & SONS, |NC.

I UNI T PRI CE AMOUNT|
U s0l00000 7500, 00]
| |
I 36. 36000 31887. 72I
| |
I 36. 36000 76137. 84I
| |
I 36. 36000 94317. 84I
| |
I 25. 00000 5000. ooI
I I
I 19. 50000 1462. 50I
I 31. 50000 4189. 50I
I 48. 50000 10476. ooI
I I
I 80. 00000 7840. ooI
I I
I 150. 00000 7500. ooI
I 19. 50000 1872. ooI
I 22. 00000 1342. ooI
i 31000. 00000 31000. ooi

3 )

(
S. A GRAHAM COVPANY,

07001

I NC.

50

37.

37.

37.

28.

24,
30.
58.

62.

200
38

38
33000

COUNTI ES : CONECUH
2 ) 18005 I
| GRADY RALLS & SONS, | NC. |
UNIT PRI CE ANOUNTI
""" 50.00000  7500. 00|
|
36. 36000 31887. 72I
|
36. 36000 76137. 84I
|
36. 36000 94317. 84I
|
22.00000 4400. ooI
I
19. 50000 1462. 5oI
28. 50000 3790. 50I
46. 50000 10044. ooI
I
65. 00000 6370. ooI
I
165. 00000 8250. ooI
19. 50000 1872. ooI
23. 00000 1403. ooI
44500. 00000 44500. ooi

. 00000

36000

36000

36000

00000

00000
00000
00000

00000

. 00000
. 00000
. 00000
. 00000

7500.

32764.

78231.

96911.

5600.

1800.
3990.
12528.

6076.

10000.
3648.
2318.

33000.

00

72

84

84

00

00
00
00

00

00
00
00
00



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

DATE : 11/05/01
PAGE : 009 -4
3 ) 07001
A GRAHAM COVPANY, | NC

UNIT PRI CE AMOUNT
110. 00000 2750. 00
20. 00000 36560. 00
2. 75000 3954. 50
210. 00000 13230. 00
550. 00000 550. 00
650. 00000 1300. 00
600. 00000 2400. 00
600. 00000 1200. 00
1340. 00000 2680. 00
1600. 00000 1600. 00
2000. 00000 2000. 00
2000. 00000 2000. 00
12. 00000 40080. 00
100. 00000 8000. 00
300. 00000 1200. 00
2. 00000 1688. 00

CALL ORDER : 009 CONTRACT I D : 20011102009 COUNTI ES : CONECUH
LETTI NG DATE : 11/02/01 10:00 AM DI STRI CT : 09
SET- ASI DE

| ( 1 ) 14007 | ( 2 ) 18005 | (

| W S. NEWELL & SONS, | NC. | GRADY RALLS & SONS, | NC. | S.
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]|
------------------------------------------ T T
0290 602A000 25.000 EACH 65. 00000 1625. 00| 80. 00000 2000. 00|
Ri ght OF Way Markers | | |
0300 6100001 1828. 000 TON | 25. 00000 45700. 00| 28. 00000 51184. 00|
Loose Riprap, Class 2 | | |
0310 610D003 1438. 000 SQYD| 2.00000 2876. 00| 3. 00000 4314. 00|
Filter Blanket, Ceotextile | | |
0320 614A000 63. 000 CUYD| 240. 00000 15120. 00| 255. 00000 16065. 00|
Sl ope Pavi ng [ | [
0330 619A001 1.000 EACH| 375. 00000 375. 00| 370. 00000 370. 00|
15" Roadway Pipe End Treatnent, Class 1 | | |
0340 619A003 2.000 EACH 475. 00000 950. 00| 470. 00000 940. 00|
24" Roadway Pipe End Treatnment, Class 1 | | |
0350 619A100 4.000 EACH 400. 00000 1600. 00| 350. 00000 1400. 00|
15" Side Drain Pipe End Treatnent, | | |
Class 1 | | |
0360 619A101 2.000 EACH 450. 00000 900. 00| 460. 00000 920. 00|
18" Side Drain Pipe End Treatnent, | | |
Class 1 | | |
0370 619B069 2.000 EACH 1350. 00000 2700. 00| 1400. 00000 2800. 00|
44" Span, 27" Ri se Roadway Pi pe End | | |
Treatnent, Cass 2 | | |
0380 619B268 1. 000 EACH| 750. 00000 750. 00| 1600. 00000 1600. 00|
36" Span, 23" Ri se Roadway Pi pe End | | |
Treatnment, dass 1, (Double Line) | | |
0390 619B283 1.000 EACH| 1350. 00000 1350. 00| 2000. 00000 2000. 00|
36" Span, 23" Rise Roadway Pi pe End | | |
Treatnment, dass 2, (Double Line) | | |
0400 6210052 1.000 EACH| 2325. 00000 2325. 00| 3000. 00000 3000. 00|
Inlets, Type B (Special) | |
0410 641A049 3340.000 LF | 6. 04000 20173. 60| 6. 34000 21175. 60|
6 Inch P.V.C. Water Min Laid [ | [
0420 641A080 80.000 LF | 17. 75000 1420. 00| 18. 64000 1491. 20|
6 Inch D.I. Water Main Laid (Restrained | | [
Joi nt) | | |
0430 6410000 4.000 EACH 402. 20000 1608. 80| 422.31000 1689. 24|
6 Inch Gate Valves Wth Box | | |
0440 641D101 844.000 LB | 4.50000 3798. 00| 4.73000 3992. 12|
I I I

Conpact Ductile Iron Water Main Fitting



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

DATE :
PAGE

11/ 05/ 01
009 -5

CALL ORDER : 009 CONTRACT I D : 20011102009
LETTI NG DATE : 11/02/01 10:00 AM DI STRI CT : 09
SET- ASI DE
| ( 1 ) 14007
| W S. NEWELL & SONS, | NC.

LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]|
------------------------------------------ e
0450 641F005 3.000 EACH 1382. 00000 4146. 00
6 Inch X 6 Inch Tappi ng Val ve & Sl eeve | |
0460 641F060 3.000 EACH 850. 00000 2550. 00
Wet Connecti ons | |
0470 649A022 125.000 LF | 75. 72000 9465. 00
10 I nch Encasenent Pipe, Type 2 | |
Installation [ |
0480 650B000 5674. 000 D| 2.00000 11348. 00
Topsoil From Stockpil es | |
0490 652A061 11. 000 ACRE| 500. 00000 5500. 00
Seeding (M x 3E) | |
0500 654A001 7767.000 SQYD| 3. 50000 27184.50
Soli d Soddi ng (Bernuda) | |
0510 656A000 15. 000 ACRE| 450. 00000 6750. 00
Mul ching, Cass A Type 1 | |
0520 659A000 6019. 000 SQYD| 1. 50000 9028. 50
Erosi on Control Netting, Cass A [ |
0530 665A000 15. 000 ACRE| 350. 00000 5250. 00
Tenporary Seedi ng | |
0540 665B000 15. 000 ACRE| 400. 00000 6000. 00
Tenporary Ml chi ng | |
0550 665F000 300. 000 EACH 6. 00000 1800. 00
Hay Bal es | |
0560 665Q000 200. 000 EACH| 1. 00000 200. 00
Sand Bags | |
0570 6651 000 250. 000 | 25. 00000 6250. 00
Tenporary Riprap, Cass 2 | |
0580 665J000 6000. 000 | 3. 25000 19500. 00
Silt Fence, Type A | |
0590 665K000 750. 000 D| 4. 00000 3000. 00
Dr ai nage Sunp Excavation | |
0600 666A001 15. 000 ACRE| 0. 01000 0. 15
Pest Control Treatnment | |
0610 680A000 LUMP| 10000. 00000 10000. 00
Engi neering Controls | |
0620 7010000 2.000 M LE| 287. 00000 574.00
I

Broken Temporary Traffic Stripe

3 )

(
S. A GRAHAM COVPANY,

07001

I NC.

25.

16.
10.
20000.

400.

COUNTI ES : CONECUH
2 ) 18005 |
| GRADY RALLS & SONS, |NC. |
UNIT PRI CE AN&JNTI
145110000 4353. 30|
892. 50000 2677. 50I
79. 51000 9938. 75I
I
4. 00000 22696. ooI
500. 00000 5500. ooI
3. 00000 23301. ooI
485. 00000 7275. ooI
1. 85000 11135. 15I
250. 00000 3750. ooI
250. 00000 3750. ooI
4. 00000 1200. ooI
3. 50000 700. ooI
28. 00000 7000. ooI
3. 00000 18000. ooI
10. 00000 7500. ooI
25. 00000 375. ooI
2000. 00000 2000. ooI
287. 00000 574. ooi

. 00000
. 00000
. 50000
. 00000
. 00000
. 00000
. 00000
. 00000
. 00000

00000

. 00000

00000
00000
00000
00000

28370.
5500.
27184.
6750.
12038.
4500.
4500.
1500.
600.
6250.
30000.
12000.
150.
20000.
800.

00
00
50
00
00
00
00
00
00
00
00
00
00
00
00
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ALABAVA DEPARTMENT OF TRANSPORTATI ON

DATE :
PAGE

11/ 05/ 01
009 -6

CALL ORDER : 009 CONTRACT I D : 20011102009
LETTI NG DATE : 11/02/01 10:00 AM DI STRI CT : 09
SET- ASI DE
| 1 ) 14007
| S. NEVELL & SONS, | NC
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]|
__________________________________________ e
0630 7010001 6.000 M LE| 290. 00000 1740. 00
Solid Tenporary Traffic Stripe | |
0640 7010008 1.000 M LE| 408. 00000 408. 00
Broken Tenporary Traffic Stripe (Dotted | |
Pai nt) | |
0650 701D007 1.000 M LE 1172. 00000 1172.00
Solid Traffic Stripe Renoved (Paint) | |
0660 701D008 1.000 M LE| 1330. 00000 1330. 00
Solid Traffic Stripe Renoved (Plastic) | |
0670 701D014 1.000 M LE| 1033. 00000 1033. 00
Broken Traffic Stripe Renoved (Paint) | |
0680 701D015 1.000 M LE| 1020. 00000 1020. 00
Broken Traffic Stripe Renoved (Plastic) | |
0690 702A041 2.000 M LE| 4150. 00000 8300. 00
Solid Wiite, Profiled Traffic Stripe | |
(6" Wde) I I
0700 702A042 1.000 M LE| 2042. 00000 2042. 00
Broken Yellow, Profiled Traffic Stripe | |
(6" Wde) I I
0710 702A043 2.000 M LE| 4150. 00000 8300. 00
Solid Yellow, Profiled Traffic Stripe | |
(6" Wde) I I
0720 702B011 1400. 000 LF | 1. 65000 2310. 00
Dotted Profiled Traffic Stripe (6" Wde | |
0730 703A002 727.000 SOQFT| 2. 15000 1563. 05
Traffic Control Markings, Class 2, Type | |
A I
0740 703B002 90. 000 SQFT| 2. 85000 256. 50
Traffic Control Legends, Cass 2, Type | |
0750 703D002 850. 000 SQFT| 2.00000 1700. 00
Tenporary Traffic Control Markings [ |
(Pai nt) | |
0760 705A023 91. 000 EACH| 5. 50000 500. 50
Pavermrent Markers, Cass C, Type 2-D [ |
0770 705A030 202. 000 EACH| 5. 00000 1010. 00
Pavermrent Markers, Class A-H Type 2-C | |
0780 705A031 403. 000 EACH 5. 00000 2015. 00
I

Pavermrent Markers, Class A-H Type 1-A |

3 )

(
S. A GRAHAM COVPANY,

07001

I NC.

1500.
1500.
1300.
1300.
5000.

2500.

5000.

COUNTI ES : CONECUH
2 ) 18005 |
| GRADY RALLS & SONS, | NC. |
I
UNIT PRI CE AMOUNT]|
290. 00000 1740. 00|
I
408. 00000 408. 00|
|
1172. 00000 1172. 00|
I
1330. 00000 1330. 00|
I
1033. 00000 1033. 00|
I
1020. 00000 1020. 00|
I
4150. 00000 8300. 00|
|
2042. 00000 2042. 00|
I
4150. 00000 8300. 00|
I
1. 65000 2310. 00|
I
2. 15000 1563. 05]
I
2. 85000 256. 50|
I
2. 00000 1700. 00|
I
5. 50000 500. 50|
I
5. 00000 1010. 00|
I
5. 00000 2015. 00|
I

00000
00000
00000
00000
00000

00000

00000

. 00000
. 00000

. 00000
. 30000

. 25000
. 25000
. 00000

1500.
1500.
1300.
1300.
10000.

2500.

10000.

2800.

1454.

270.

1105.

477.
1060.
2015.

00
00
00
00
00

00

00

00
00

00
00

75
50
00



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/05/01
PAGE : 009 -7
TABULATI ON OF BI DS

CALL ORDER : 009 CONTRACT I D : 20011102009 COUNTI ES : CONECUH
LETTI NG DATE : 11/02/01 10:00 AM DI STRI CT : 09
SET- ASI DE :
| ( 1 ) 14007 | ( 2 ) 18005 | ( 3 ) 07001
| W S. NEWELL & SONS, | NC. | GRADY RALLS & SONS, | NC. | S. A GRAHAM COWVPANY, | NC.
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNI'T PRI CE AMOUNT
------------------------------------------ TS ey
0790 705A032 534. 000 EACH| 5. 00000 2670. 00| 5. 00000 2670. 00| 5. 00000 2670. 00
Pavermrent Markers, Class A-H Type 1-B | | |
0800 705A037 127. 000 EACH| 5. 00000 635. 00| 5. 00000 635. 00| 5. 25000 666. 75
Pavermrent Markers, Class A-H Type 2-D | | |
0810 705A038 161. 000 EACH| 5. 00000 805. 00| 5. 00000 805. 00| 5. 25000 845. 25
Pavermrent Markers, Cass A-H Type 2-E | | |
0820 709A001 1.000 EACH| 100. 00000 100. 00| 100. 00000 100. 00| 100. 00000 100. 00
M | epost, Type B | | |
0830 710A115 237.000 SQFT| 13. 75000 3258. 75| 14. 00000 3318. 00| 13. 75000 3258. 75
Class 4, Alum num Flat Sign Panels O. [ | |
08" Thick Or Steel Flat Sign Panels 14 | | |
Gauge (Type Il O Type |V Background) | | |
0840 710A118 155. 000 SQFT]| 18. 00000 2790. 00| 18. 50000 2867. 50| 18. 00000 2790. 00
Class 2, Alum num Flat Sign Panels O. [ | |
125" Thick O Steel Flat Sign Panels 12 | | |
Gauge (Type Il O Type |V Background) | | |
0850 710B001 507.000 LF | 5. 25000 2661. 75| 5. 00000 2535. 00| 5. 25000 2661. 75
Roadway Sign Post (#3 "U' Channel | | |
Gal vani zed Steel) [ | [
0860 740B000 643. 000 SOQFT| 9. 00000 5787. 00| 8. 50000 5465. 50| 7. 50000 4822. 50
Construction Signs [ | |
0870 740D000 165. 000 EACH| 60. 00000 9900. 00| 60. 00000 9900. 00| 55. 00000 9075. 00
Channel i zi ng Druns [ | |
0880 740E000 80. 000 EACH| 1. 00000 80. 00| 10. 50000 840. 00| 9. 50000 760. 00
Cones (36 Inches High) | | |
0890 740F002 16. 000 EACH| 200. 00000 3200. 00| 200. 00000 3200. 00| 150. 00000 2400. 00
Barri cades, Type |II [ | |
0900 7401 005 9.000 EACH| 175. 00000 1575. 00| 190. 00000 1710. 00| 130. 00000 1170. 00
Varni ng Lights, Type B (Detachabl e Head | | [
0910 740M01 80. 000 EACH| 0. 01000 0. 80| 6. 00000 480. 00| 4.00000 320. 00
Bal | ast For Cone [ | |
0920 999 000 1500. 000 HOUR| 0. 80000 1200. 00| 0. 80000 1200. 00| 0. 80000 1200. 00
Trai nee Hours At 80 Cents Per Hour | | |
SECTI ON TOTALS [ $ 1,011, 724. 61| $ 1,109, 224. 25| $ 1,132,605.39



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/05/01
PAGE : 009 -8
TABULATI ON OF BI DS

Super pave Bitum nous Concrete Upper
Bi nder Layer, 1" Maxi num Aggregate Size
M x, ESAL Range C/' D

CALL ORDER : 009 CONTRACT I D : 20011102009 COUNTI ES : CONECUH
LETTI NG DATE : 11/02/01 10:00 AM DI STRI CT : 09
SET- ASI DE
| ( 4 ) 19047 | ( 5 ) 02032 | ( 6 ) 01018
| SOUTHEAST CHEROKEE CONSTRUC | BULLARD EXCAVATI NG, | NC. | APAC- ALABAMA, | NC.
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNI'T PRI CE AMOUNT
------------------------------------------ TS ey
SECTI ON 0001  TOTAL
I I I
0010 201A000 LUMP| 50000. 00000 50000. 00| 12000. 00000 12000. 00| 87625. 00000 87625. 00
Clearing & G ubbing (Approxi mately 15 | | [
ACRES) I I I
0020 206B000 LUMP| 4500. 00000 4500. 00| 6000. 00000 6000. 00| 8500. 00000 8500. 00
Renmobval O A d Box Culvert, Station | | |
23+62(LT) | | |
0030 206D000 247.000 LF | 4.00000 988. 00| 8. 00000 1976. 00| 2. 50000 617.50
Renmovi ng Pi pe [ | [
0040 206E000 4.000 EACH 250. 00000 1000. 00| 150. 00000 600. 00| 125. 00000 500. 00
Renovi ng Headwal | s | | |
0050 210A000 24347.000 CUYD| 1. 95000 47476. 65| 2. 85000 69388. 95| 2. 25000 54780. 75
Uncl assi fi ed Excavation | | |
0060 210D012 40470. 000 CUYD| 4. 25000 171997. 50| 5. 65000 228655. 50| 3. 75000 151762. 50
Borrow Excavation (A-2-4(0) O A-4(0) | | [
0070 214A000 387.000 CUYD| 6. 00000 2322. 00| 12. 00000 4644. 00| 4.00000 1548. 00
Structure Excavation | | |
0080 214B000 144.000 CUYD| 18. 00000 2592. 00| 30. 00000 4320. 00| 6. 00000 864. 00
Foundati on Backfill, Local [ | [
0090 230A000 37.000 RBST| 245. 00000 9065. 00| 160. 00000 5920. 00| 165. 00000 6105. 00
Roadbed Processing | | |
0100 301A252 15548. 000 SQYD| 4.52000 70276. 96| 4.10000 63746. 80| 4.52000 70276. 96
Soi |l Aggregate Base Course, Type C, [ | [
Yard M xed, 6" Conpacted Thi ckness | | |
0110 301E052 80.000 TON | 25. 00000 2000. 00| 18. 00000 1440. 00| 3. 00000 240. 00
Soi |l Aggregate Base Course, Type C, [ | [
Road M xed | | |
0120 401A000 15548. 000 SQYD| 0. 36000 5597. 28| 0. 50000 7774. 00| 0. 36000 5597. 28
Bi t um nous Treatnment A | | |
0130 405A000 1477.000 GAL | 2.99000 4416. 23| 1. 50000 2215. 50| 2.99000 4416. 23
Tack Coat [ | [
0140 424A360 999.000 TON | 40. 95000 40909. 05| 36. 18000 36143. 82| 40. 95000 40909. 05
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, 1/2" Maxi mum Aggregate | | |
Size Mx, ESAL Range C'D [ | [
0150 424B651 1592. 000 TON | 37. 39000 59524. 88| 35. 45000 56436. 40| 37. 39000 59524. 88
I I I
I I I
I I I
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CALL ORDER : 009
LETTI NG DATE : 11/02/01 10:00 AM
SET- ASI DE :
LINE NO/ | TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY
0160 424B655 150. 000 TON

Super pave Bitum nous Concrete Upper
Bi nder Layer, Patching ,1" Maxi num
Aggregate Size Mx, ESAL Range C/' D
0170 424B659
Super pave Bitum nous Concrete Upper
Bi nder Layer, Leveling ,1" Maxi mum
Aggregate Size Mx, ESAL Range C/' D
0180 424B682
Super pave Bituni nous Concrete Lower
Bi nder Layer, 1 1/2" Maxi num Aggregate
Size Mx, ESAL Range C/'D
0190 424C361
Super pave Bitum nous Concrete Base
Layer, 1 1/2" Maxi mum Aggregate Size
M x, ESAL Range C/' D

0200 430B039 200. 000 TON
Aggregate Surfacing (Soil Aggregate
Base, Type C)

0210 530A000 75.000 LF

15" Roadway Pipe (Class 3 RC)

0220 530A002 133.000 LF
24" Roadway Pipe (Class 3 RC)

0230 530B003 216.000 LF

36" Span, 23" Rise Roadway Pipe (d ass
3 RC)

0240 530B004 98.000 LF
44" Span, 27" Ri se Roadway Pipe (d ass
3 RC)

0250 532A037 50. 000 LF
15" Slotted Drain Pipe (Curved Vane)
0260 535A078 96. 000 LF

15" Side Drain Pipe (Class 3 RC.)

0270 535A080 61. 000 LF
18" Side Drain Pipe (Class 3 RC.)

0280 600A000

Mobi li zati on

877.000 TON

2094.000 TON

2594.000 TON

LUMP

ALABAMVA DEPARTMENT OF TRANSPORTATI ON DATE :
PAGE
TABULATI ON OF BI DS
CONTRACT I D : 20011102009 COUNTI ES : CONECWH
DI STRI CT . 09
| ( 4 ) 19047 | ( 5 ) 02032 6 ) 01018
| SOUTHEAST CHEROKEE CONSTRUC | BULLARD EXCAVATI NG, | NC. | APAC- ALABAMA, | NC.
I I I
| UNI' T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE
o e e eeeeaao- o e e eeeaooo- +
| 72. 18000 10827. 00| 55. 00000 8250. 00| 62. 18000
I I I
| | |
| 43. 27000 37947. 79| 40. 20000 35255. 40| 40. 27000
I I I
| | |
| 36. 93000 77331. 42| 34. 20000 71614. 80| 36. 93000
I I I
| | |
| 35. 17000 91230. 98| 34. 20000 88714. 80| 35. 17000
I I I
| | |
| 25. 00000 5000. 00| 22. 00000 4400. 00| 3. 00000
| | |
| 18. 00000 1350. 00| 19. 50000 1462. 50| 24. 00000
I I I
| 30. 00000 3990. 00| 28. 50000 3790. 50| 30. 00000
I I I
| 57. 50000 12420. 00| 46. 50000 10044. 00| 58. 00000
| | |
| 80. 00000 7840. 00| 65. 00000 6370. 00| 62. 00000
| | |
| 165. 00000 8250. 00| 165. 00000 8250. 00| 200. 00000
I I I
| 22. 00000 2112. 00| 19. 50000 1872. 00| 38. 00000
I I I
| 26. 00000 1586. 00| 23. 00000 1403. 00| 38. 00000
I I I
| 50000. 00000 50000. 00| 102738. 77000 102738. 77| 114886. 45000
I I I

9327.

35316.

77331.

91230.

600.

1800.
3990.
12528.

6076.

10000.
3648.
2318.

114886.

00

79

42

98

00

00
00
00

00

00
00
00

45
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900.

2700.

750.

1350.

2325.
21175.

1491.

1689.
3992.

00

00

00

00

00
60
20

24

12

ALABANVA DEPARTMENT OF TRANSPORTATI ON DATE :
PACGE
TABULATI ON OF BI DS
CALL ORDER : 009 CONTRACT I D : 20011102009 COUNTI ES : CONECUH
LETTI NG DATE : 11/02/01 10:00 AM DI STRI CT : 09
SET- ASI DE
| ( 4 ) 19047 | ( 5 ) 02032 6 ) 01018
| SOUTHEAST CHEROKEE CONSTRUC | BULLARD EXCAVATI NG, | NC. | APAC- ALABAMA, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE
------------------------------------------ T T
0290 602A000 25.000 EACH 100. 00000 2500. 00| 80. 00000 2000. 00| 110. 00000
Ri ght OF Way Markers | | |
0300 6100001 1828. 000 TON | 23. 00000 42044. 00| 28. 00000 51184. 00| 20. 00000
Loose Riprap, Class 2 | | |
0310 610D003 1438. 000 SQYD| 2. 75000 3954. 50| 3. 00000 4314. 00| 2. 75000
Filter Blanket, Ceotextile | | |
0320 614A000 63. 000 CUYD| 245. 00000 15435. 00| 255. 00000 16065. 00| 240. 00000
Sl ope Pavi ng [ | [
0330 619A001 1.000 EACH| 380. 00000 380. 00| 370. 00000 370. 00| 375. 00000
15" Roadway Pipe End Treatnent, Class 1 | | |
0340 619A003 2.000 EACH 480. 00000 960. 00| 470. 00000 940. 00| 475. 00000
24" Roadway Pipe End Treatnment, Class 1 | | |
0350 619A100 4.000 EACH 405. 00000 1620. 00| 350. 00000 1400. 00| 400. 00000
15" Side Drain Pipe End Treatnent, | | |
Class 1 | | |
0360 619A101 2.000 EACH 460. 00000 920. 00| 460. 00000 920. 00| 450. 00000
18" Side Drain Pipe End Treatnent, | | |
Class 1 | | |
0370 619B069 2.000 EACH 1364. 00000 2728. 00| 1400. 00000 2800. 00| 1350. 00000
44" Span, 27" Ri se Roadway Pi pe End | | |
Treatnent, Cass 2 | | |
0380 619B268 1. 000 EACH| 1520. 00000 1520. 00| 1600. 00000 1600. 00| 750. 00000
36" Span, 23" Ri se Roadway Pi pe End | | |
Treatnment, dass 1, (Double Line) | | |
0390 619B283 1.000 EACH| 1364. 00000 1364. 00| 2000. 00000 2000. 00| 1350. 00000
36" Span, 23" Rise Roadway Pi pe End | | |
Treatnment, dass 2, (Double Line) | | |
0400 6210052 1.000 EACH| 2400. 00000 2400. 00| 3000. 00000 3000. 00| 2325. 00000
Inlets, Type B (Special) | |
0410 641A049 3340.000 LF | 8. 00000 26720. 00| 6. 04000 20173. 60| 6. 34000
6 Inch P.V.C. Water Min Laid [ | [
0420 641A080 80.000 LF | 26. 00000 2080. 00| 17. 75000 1420. 00| 18. 64000
6 Inch D.I. Water Main Laid (Restrained | | [
Joi nt) | | |
0430 6410000 4.000 EACH 1200. 00000 4800. 00| 402. 00000 1608. 00| 422.31000
6 Inch Gate Valves Wth Box | | |
0440 641D101 844.000 LB | 3. 68000 3105. 92| 4.50000 3798. 00| 4.73000
I I I

Conpact Ductile Iron Water Main Fitting
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28370.
4675.
15534.
6750.
7523.
4875.
6750.
1350.
360.
6250.
7500.
7500.

15000.
400.

00
00
00
00
75
00
00
00
00
00
00
00

.15

00
00

ALABANVA DEPARTMENT OF TRANSPORTATI ON DATE :
PAGE
TABULATI ON OF BI DS
CALL ORDER : 009 CONTRACT I D : 20011102009 COUNTI ES : CONECUH
LETTI NG DATE : 11/02/01 10:00 AM DI STRI CT : 09
SET- ASI DE
| ( 4 ) 19047 5 02032 6 ) 01018
| SOUTHEAST CHEROKEE CONSTRUC | BULLARD EXCAVATI NG, | NC. | APAC- ALABAMA, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE
------------------------------------------ TS ey
0450 641F005 3.000 EACH 2000. 00000 6000. 00| 1382. 00000 4146. 00| 1451. 10000
6 Inch X 6 Inch Tapping Valve & Sleeve | | [
0460 641F060 3.000 EACH 3500. 00000 10500. 00| 850. 00000 2550. 00| 892. 50000
Wet Connecti ons | | |
0470 649A022 125.000 LF | 300. 00000 37500. 00| 75. 00000 9375. 00| 79. 51000
10 Inch Encasenent Pipe, Type 2 | | |
Installation [ | [
0480 650B000 5674. 000 CUYD| 3. 35000 19007. 90| 4.00000 22696. 00| 5. 00000
Topsoil From Stockpil es | | |
0490 652A061 11. 000 ACRE| 600. 00000 6600. 00| 365. 00000 4015. 00| 425. 00000
Seeding (M x 3E) | | |
0500 654A001 7767.000 SQYD| 2. 35000 18252. 45| 2. 35000 18252. 45| 2.00000
Soli d Soddi ng (Bernuda) | | |
0510 656A000 15. 000 ACRE| 600. 00000 9000. 00| 350. 00000 5250. 00| 450. 00000
Mul ching, Cass A Type 1 | | |
0520 659A000 6019. 000 SQYD| 1. 25000 7523. 75| 1. 40000 8426. 60| 1. 25000
Erosion Control Netting, Cass A | | |
0530 665A000 15. 000 ACRE| 500. 00000 7500. 00| 375. 00000 5625. 00| 325. 00000
Tenporary Seedi ng | | |
0540 665B000 15. 000 ACRE| 450. 00000 6750. 00| 350. 00000 5250. 00| 450. 00000
Tenporary Ml ching [ | [
0550 665F000 300. 000 EACH 5. 00000 1500. 00| 2. 75000 825. 00| 4.50000
Hay Bal es | | |
0560 665Q000 200. 000 EACH| 5. 00000 1000. 00| 1. 40000 280. 00| 1. 80000
Sand Bags | | |
0570 6651 000 250. 000 TON | 23. 00000 5750. 00| 28. 00000 7000. 00| 25. 00000
Tenporary Riprap, Cass 2 | | [
0580 665J000 6000. 000 LF | 2. 55000 15300. 00| 1. 55000 9300. 00| 1. 25000
Silt Fence, Type A | | |
0590 665K000 750. 000 CUYD| 8. 00000 6000. 00| 10. 00000 7500. 00| 10. 00000
Dr ai nage Sunp Excavation | | |
0600 666A001 15. 000 ACRE| 10. 00000 150. 00| 25. 00000 375. 00| 0. 01000
Pest Control Treatnment | | |
0610 680A000 LUMP| 16000. 00000 16000. 00| 2000. 00000 2000. 00| 15000. 00000
Engi neering Controls [ | [
0620 7010000 2.000 M LE| 287. 00000 574. 00| 287. 00000 574. 00| 200. 00000
I I

Broken Temporary Traffic Stripe [
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780.
780.
500.
600.
7600.

2000.

7600.

2380.

1272.

157.

595.

445,
989.

1974.

00
00
00
00
00

00

00

00
25

50
00

90
80
70

ALABANVA DEPARTMENT OF TRANSPORTATI ON DATE :
PAGE
TABULATI ON OF BI DS
CALL ORDER : 009 CONTRACT I D : 20011102009 COUNTI ES : CONECUH
LETTI NG DATE : 11/02/01 10:00 AM DI STRI CT : 09
SET- ASI DE
| ( 4 ) 19047 5 02032 6 ) 01018
| SOUTHEAST CHEROKEE CONSTRUC | BULLARD EXCAVATI NG, | NC. | APAC- ALABAMA, | NC.
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNI'T PRI CE
------------------------------------------ TS ey
0630 7010001 6.000 M LE| 290. 00000 1740. 00| 290. 00000 1740. 00| 240. 00000
Solid Tenporary Traffic Stripe | | |
0640 7010008 1.000 M LE| 408. 00000 408. 00| 408. 00000 408. 00| 1500. 00000
Br oken Tenporary Traffic Stripe (Dotted | | |
Pai nt) | | |
0650 701D007 1.000 M LE| 1172. 00000 1172. 00| 1172. 00000 1172. 00| 780. 00000
Solid Traffic Stripe Renoved (Paint) | | |
0660 701D008 1.000 M LE| 1330. 00000 1330. 00| 1330. 00000 1330. 00| 780. 00000
Solid Traffic Stripe Renoved (Plastic) | | |
0670 701D014 1.000 M LE| 1033. 00000 1033. 00| 1033. 00000 1033. 00| 500. 00000
Broken Traffic Stripe Renoved (Paint) [ | [
0680 701D015 1.000 M LE| 1020. 00000 1020. 00| 1020. 00000 1020. 00| 600. 00000
Broken Traffic Stripe Renoved (Plastic) | | [
0690 702A041 2.000 M LE| 4150. 00000 8300. 00| 4150. 00000 8300. 00| 3800. 00000
Solid Wiite, Profiled Traffic Stripe [ | [
(6" Wde) I I I
0700 702A042 1.000 M LE| 2042. 00000 2042. 00| 2042. 00000 2042. 00| 2000. 00000
Broken Yellow, Profiled Traffic Stripe | | [
(6" Wde) I I I
0710 702A043 2.000 M LE| 4150. 00000 8300. 00| 4150. 00000 8300. 00| 3800. 00000
Solid Yellow, Profiled Traffic Stripe [ | [
(6" Wde) I I I
0720 702B011 1400. 000 LF | 1. 65000 2310. 00| 1. 65000 2310. 00| 1. 70000
Dotted Profiled Traffic Stripe (6" Wde | | |
0730 703A002 727.000 SOQFT| 2. 15000 1563. 05| 2. 15000 1563. 05| 1. 75000
Traffic Control Markings, Cass 2, Type | | [
A I I
0740 703B002 90. 000 SQFT| 2. 85000 256. 50| 2. 85000 256. 50| 1. 75000
Traffic Control Legends, Class 2, Type | | [
0750 703D002 850. 000 SQFT| 2.00000 1700. 00| 2. 00000 1700. 00| 0. 70000
Tenporary Traffic Control Markings [ | [
(Paint) I I I
0760 705A023 91. 000 EACH| 5. 50000 500. 50| 5. 50000 500. 50| 4.90000
Pavermrent Markers, Cass C, Type 2-D [ | |
0770 705A030 202. 000 EACH| 5. 00000 1010. 00| 5. 00000 1010. 00| 4.90000
Pavenment Markers, Class A-H, Type 2-C | | |
0780 705A031 403. 000 EACH 5. 00000 2015. 00| 5. 00000 2015. 00| 4.90000
I I

Pavermrent Markers, Class A-H Type 1-A |



Trai nee Hours At 80 Cents Per Hour |

ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

COUNTI ES :

DATE :
PAGE :

11/ 05/ 01
009 -13

I NC.

2929.

2793.

5066.
12280.
532.
6596.
1740.
361.
1200.

50

57

84
95
00
48

51

CALL ORDER : 009 CONTRACT I D : 20011102009
LETTI NG DATE : 11/02/01 10:00 AM DI STRI CT : 09
SET- ASI DE :
| ( 4 ) 19047 | ( 5 ) 02032
| SOUTHEAST CHEROKEE CONSTRUC | BULLARD EXCAVATI NG
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE
__________________________________________ o e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e m e ma =
0790 705A032 534. 000 EACH| 5. 00000 2670. 00| 5. 00000
Pavermrent Markers, Class A-H Type 1-B | |
0800 705A037 127. 000 EACH| 5. 00000 635. 00| 5. 00000
Pavermrent Markers, Class A-H Type 2-D | |
0810 705A038 161. 000 EACH| 5. 00000 805. 00| 5. 00000
Pavermrent Markers, Cass A-H Type 2-E | |
0820 709A001 1.000 EACH| 125. 00000 125. 00| 500. 00000
M | epost, Type B | |
0830 710A115 237.000 SQFT| 12. 00000 2844. 00| 12. 00000
Class 4, Alum num Flat Sign Panels O. [ |
08" Thick Or Steel Flat Sign Panels 14 | |
Gauge (Type Il O Type |V Background) | |
0840 710A118 155. 000 SQFT]| 18. 00000 2790. 00| 18. 00000
Class 2, Alum num Flat Sign Panels O. [ |
125" Thick O Steel Flat Sign Panels 12 | |
Gauge (Type Il O Type |V Background) | |
0850 710B001 507.000 LF | 5. 25000 2661. 75| 5. 25000
Roadway Sign Post (#3 "U' Channel | |
Gal vani zed Steel) | |
0860 740B000 643. 000 SOQFT| 7. 50000 4822. 50| 8. 00000
Construction Signs | |
0870 740D000 165. 000 EACH| 65. 00000 10725. 00| 60. 00000
Channel i zi ng Druns [ |
0880 740E000 80. 000 EACH| 10. 50000 840. 00| 10. 00000
Cones (36 Inches High) | |
0890 740F002 16. 000 EACH| 150. 00000 2400. 00| 175. 00000
Barri cades, Type |II [ |
0900 7401 005 9.000 EACH| 130. 00000 1170. 00| 150. 00000
Varni ng Lights, Type B (Detachabl e Head | |
0910 740M01 80. 000 EACH| 4. 00000 320. 00] 5. 00000
Bal | ast For Cone | |
0920 999 000 1500. 000 HOUR| 0. 80000 1200. 00| 0. 80000
I
I

SECTI ON TOTALS [

$ 1,138,698.56

$ 1,141, 659.

1, 161, 481.

CONECUH
6 ) 01018
I NC. | APAC- ALABAMA,
AMOUNT| UNIT PRI CE

2670.00? 4. 90000
635.00I 4. 90000
805.00I 4. 90000
soo.ooI 105. 00000
2844.00I 14. 44000

|
2790.00I 18. 90000

|
2661.75I 5. 51000

I
5144.ooI 7. 88000
9900.00I 74. 43000
soo.ooI 6. 65000
2800.00I 412. 28000
1350.00I 193. 39000
4oo.ooI 4.52000
1200.00I 0. 80000

19

L

19|



Super pave Bitum nous Concrete Upper

Bi nder Layer, 1" Maxi num Aggregate Size

11/ 05/ 01
009 -14

66000.

1500.

1482.
1000.
73041.
242820.
2322.
864.
7770.

113966.

2400.

6219.
4431.

42957.

63680.

00

00
00
00
00
00
00
00
84

00

20
00
00

00

ALABANVA DEPARTMENT OF TRANSPORTATI ON DATE :
PACGE
TABULATI ON OF BI DS
CALL ORDER : 009 CONTRACT I D : 20011102009 COUNTI ES : CONECUH
LETTI NG DATE : 11/02/01 10:00 AM DI STRI CT : 09
SET- ASI DE
| ( 7 ) 23056 | ( 8 ) 19095 9 ) 06005
| JOHN G WALTON CONSTRUCTI ON | SUMM T DEVELOPMENT COWPANY, | FLOYD CONSTRUCTI ON COVPANY,
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE
------------------------------------------ T T
SECTI ON 0001  TOTAL
I I I
0010 201A000 LUMP| 25690. 00000 25690. 00| 10000. 00000 10000. 00| 66000. 00000
Clearing & G ubbing (Approxi mately 15 | | [
ACRES) I I I
0020 206B000 LUMP| 2290. 00000 2290. 00| 1150. 00000 1150. 00| 1500. 00000
Renmobval O A d Box Culvert, Station | | [
23+62(LT) | | |
0030 206D000 247.000 LF | 5. 93000 1464. 71| 10. 00000 2470. 00| 6. 00000
Renmovi ng Pi pe [ | [
0040 206E000 4.000 EACH 122. 12000 488. 48| 500. 00000 2000. 00| 250. 00000
Renovi ng Headwal | s | | [
0050 210A000 24347.000 CUYD| 2. 84000 69145. 48| 2. 75000 66954. 25| 3. 00000
Uncl assi fi ed Excavation | | [
0060 210D012 40470. 000 CUYD| 5. 12000 207206. 40| 6. 60000 267102. 00| 6. 00000
Borrow Excavation (A-2-4(0) O A-4(0) | | [
0070 214A000 387.000 CUYD| 4.22000 1633. 14| 7.50000 2902. 50| 6. 00000
Structure Excavation | | [
0080 214B000 144.000 CUYD| 12. 92000 1860. 48| 25. 00000 3600. 00| 6. 00000
Foundati on Backfill, Local | | |
0090 230A000 37.000 RBST| 166. 00000 6142. 00| 550. 00000 20350. 00| 210. 00000
Roadbed Processing | | [
0100 301A252 15548. 000 SQYD| 5. 49000 85358. 52| 3. 75000 58305. 00| 7.33000
Soi |l Aggregate Base Course, Type C, [ | [
Yard M xed, 6" Conpacted Thi ckness | | [
0110 301E052 80.000 TON | 32. 51000 2600. 80| 25. 00000 2000. 00| 30. 00000
Soi |l Aggregate Base Course, Type C, [ | [
Road M xed | | |
0120 401A000 15548. 000 SQYD| 0. 56000 8706. 88| 0. 50000 7774. 00| 0. 40000
Bi t um nous Treatnment A | | [
0130 405A000 1477.000 GAL | 1. 39000 2053. 03] 3. 15000 4652. 55| 3. 00000
Tack Coat | | |
0140 424A360 999.000 TON | 40. 47000 40429. 53| 42.50000 42457. 50| 43. 00000
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, 1/2" Maxi mum Aggregate | | [
Size Mx, ESAL Range C'D [ | [
0150 424B651 1592. 000 TON | 38. 84000 61833. 28| 39. 00000 62088. 00| 40. 00000
I I I
I I I
I I I

M x, ESAL Range C/' D



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

COUNTI ES :

CONECUH

DATE :
PAGE :

11/ 05/ 01
009

-15

CALL ORDER : 009
LETTI NG DATE : 11/02/01 10:00 AM
SET- ASI DE :
LINE NO/ | TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY
0160 424B655 150. 000 TON

Super pave Bitum nous Concrete Upper
Bi nder Layer, Patching ,1" Maxi num
Aggregate Size Mx, ESAL Range C/' D
0170 424B659
Super pave Bitum nous Concrete Upper
Bi nder Layer, Leveling ,1" Maxi mum
Aggregate Size Mx, ESAL Range C/' D
0180 424B682
Super pave Bituni nous Concrete Lower
Bi nder Layer, 1 1/2" Maxi num Aggregate
Size Mx, ESAL Range C/'D
0190 424C361
Super pave Bitum nous Concrete Base
Layer, 1 1/2" Maxi mum Aggregate Size
M x, ESAL Range C/' D

0200 430B039 200. 000 TON
Aggregate Surfacing (Soil Aggregate
Base, Type C)

0210 530A000 75.000 LF

15" Roadway Pipe (Class 3 RC)

0220 530A002 133.000 LF
24" Roadway Pipe (Class 3 RC)

0230 530B003 216.000 LF

36" Span, 23" Rise Roadway Pipe (d ass
3 RC)

0240 530B004 98.000 LF
44" Span, 27" Ri se Roadway Pipe (d ass
3 RC)

0250 532A037 50. 000 LF
15" Slotted Drain Pipe (Curved Vane)
0260 535A078 96. 000 LF

15" Side Drain Pipe (Class 3 RC.)

0270 535A080 61. 000 LF
18" Side Drain Pipe (Class 3 RC.)

0280 600A000

Mobi li zati on

877.000 TON

2094.000 TON

2594.000 TON

CONTRACT I D : 20011102009
DISTRICT  : 09

(7 ) 23056 (8 ) 19095
| JOHN G~ WALTON CONSTRUCTI ON | SUMM T DEVELOPMENT COMPANY,
I UNI T PRI CE ANDUNTI UNIT PRI CE
U T eses000 8347, 50] 65. 00000

| |

I 40. 47000 35492, 19I 42. 50000

| |

I 40. 47000 84744, 18I 39. 00000

| |

I 40. 47000 104979. 18I 37.00000

| |

I 27. 87000 5574. ooI 30. 00000

I I

I 24. 45000 1833. 75I 29. 50000

I 35. 35000 4701. 55I 42. 50000

I 50. 51000 10910. 16I 62. 50000

I I

I 68. 07000 6670. 86I 85. 00000

I I

I 217. 04000 10852. ooI 250. 00000

I 31. 90000 3062. 40I 32. 50000

I 28. 64000 1747. 04I 32. 50000

i 45293. 00000 45293, ooi 90000. 00000

37272.

81666.

95978.

6000.

2212.
5652.
13500.

8330.

12500.
3120.
1982.

90000.

9 )

65

43.

39.

38.

30.

39.
49.

52.

84.

173
29

25
64750

06005

. 00000

00000

00000

00000

00000

00000
00000
00000

00000

. 00000
. 00000
. 00000
. 00000

| FLOYD CONSTRUCTI ON COMPANY,

37711.

81666.

98572.

6000.

2925.
6517.

11232.

8232.

8650.
2784.
1525.

64750.

9750.

00

00

00

00

00

00
00
00

00

00
00
00
00
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950.

1900.

1100.

1800.

1850.
23714.

1440.

2200.

2954.

00

00

00

00

00
00
00

00
00

ALABANVA DEPARTMENT OF TRANSPORTATI ON DATE :
PACGE
TABULATI ON OF BI DS
CALL ORDER : 009 CONTRACT I D : 20011102009 COUNTI ES : CONECUH
LETTI NG DATE : 11/02/01 10:00 AM DI STRI CT : 09
SET- ASI DE
| ( 7 ) 23056 | ( 8 ) 19095 9 ) 06005
| JOHN G WALTON CONSTRUCTI ON | SUMWM T DEVELOPMENT COVPANY, | FLOYD CONSTRUCTI ON COVPANY,
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNI'T PRI CE
------------------------------------------ TS ey
0290 602A000 25.000 EACH 166. 78000 4169. 50| 175. 00000 4375. 00| 90. 00000
Ri ght OF Way Markers | | |
0300 6100001 1828. 000 TON | 26. 68000 48771. 04| 32. 50000 59410. 00| 28. 50000
Loose Riprap, Class 2 | | |
0310 610D003 1438. 000 SQYD| 2. 52000 3623. 76| 2. 50000 3595. 00| 2.00000
Filter Blanket, Ceotextile | | |
0320 614A000 63. 000 CUYD| 278. 25000 17529. 75| 300. 00000 18900. 00| 195. 00000
Sl ope Pavi ng [ | [
0330 619A001 1.000 EACH| 389. 55000 389. 55| 750. 00000 750. 00| 400. 00000
15" Roadway Pipe End Treatnent, Class 1 | | |
0340 619A003 2.000 EACH 428.51000 857. 02] 750. 00000 1500. 00| 475. 00000
24" Roadway Pipe End Treatnment, Class 1 | | |
0350 619A100 4.000 EACH 723. 45000 2893. 80| 750. 00000 3000. 00| 400. 00000
15" Side Drain Pipe End Treatnent, | | |
Class 1 | | |
0360 619A101 2.000 EACH 879. 27000 1758. 54| 750. 00000 1500. 00| 475. 00000
18" Side Drain Pipe End Treatnent, | | |
Class 1 | | |
0370 619B069 2.000 EACH 773. 54000 1547. 08| 1550. 00000 3100. 00| 950. 00000
44" Span, 27" Ri se Roadway Pi pe End | | |
Treatnent, Cass 2 | | |
0380 619B268 1. 000 EACH| 717. 89000 717. 89| 1250. 00000 1250. 00| 1100. 00000
36" Span, 23" Ri se Roadway Pi pe End | | |
Treatnment, dass 1, (Double Line) | | |
0390 619B283 1.000 EACH| 1096. 31000 1096. 31| 1950. 00000 1950. 00| 1800. 00000
36" Span, 23" Rise Roadway Pi pe End | | |
Treatnment, dass 2, (Double Line) | | |
0400 6210052 1.000 EACH| 2114. 70000 2114. 70| 3350. 00000 3350. 00| 1850. 00000
Inlets, Type B (Special) | |
0410 641A049 3340.000 LF | 6. 72000 22444. 80| 8. 50000 28390. 00| 7.10000
6 Inch P.V.C. Water Min Laid [ | [
0420 641A080 80.000 LF | 19. 76000 1580. 80| 25. 00000 2000. 00| 18. 00000
6 Inch D.I. Water Main Laid (Restrained | | [
Joi nt) | | |
0430 6410000 4.000 EACH 447. 65000 1790. 60| 750. 00000 3000. 00| 550. 00000
6 Inch Gate Valves Wth Box | | |
0440 641D101 844.000 LB | 5. 01000 4228. 44| 4. 25000 3587. 00| 3. 50000
I I I

Conpact Ductile Iron Water Main Fitting



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

COUNTI ES :

CONECUH

I
AMOUNT|

1950.
1125.

11875.

14185.
6050.
27184.
8250.
15047.
8250.
8250.
2250.
1000.
8750.
18000.
5625.
2250.
22500.
850.

00|
I

9 )

425.

400.

325.

400.

33.

12.

60.

17500.
400.

DATE :
PAGE :

06005

UNIT PRI CE

. 00000

00000

. 00000

00000

. 00000

00000
00000

. 00000
. 00000

50000

. 00000

00000
00000
00000
00000

11/ 05/ 01
009 -17

| FLOYD CONSTRUCTI ON COMPANY,

28370.
4675.
23301.
6000.
12038.
4875.
6000.
1200.
800.
8375.
24000.
9000.
900.
17500.
800.

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00

CALL ORDER : 009 CONTRACT I D : 20011102009
LETTI NG DATE : 11/02/01 10:00 AM DI STRI CT : 09
SET- ASI DE
| ( 7 ) 23056 | ( 8 ) 19095
| JOHN G WALTON CONSTRUCTI ON | SUVWM T DEVELOPMENT COVPANY,
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE
------------------------------------------ e
0450 641F005 3.000 EACH 1538. 17000 4614. 51| 650. 00000
6 Inch X 6 Inch Tappi ng Val ve & Sl eeve | |
0460 641F060 3.000 EACH 946. 05000 2838. 15| 375. 00000
Wet Connecti ons | |
0470 649A022 125.000 LF | 84. 28000 10535. 00| 95. 00000
10 I nch Encasenent Pipe, Type 2 | |
Installation [ |
0480 650B000 5674. 000 D| 3. 94000 22355. 56| 2. 50000
Topsoil From Stockpil es | |
0490 652A061 11. 000 ACRE| 556. 50000 6121. 50| 550. 00000
Seeding (M x 3E) | |
0500 654A001 7767.000 SQYD| 3. 17000 24621. 39| 3. 50000
Soli d Soddi ng (Bernuda) | |
0510 656A000 15. 000 ACRE| 556. 50000 8347. 50| 550. 00000
Mul ching, Cass A Type 1 | |
0520 659A000 6019. 000 SQYD| 2.17000 13061. 23| 2. 50000
Erosi on Control Netting, Cass A [ |
0530 665A000 15. 000 ACRE| 417. 38000 6260. 70| 550. 00000
Tenporary Seedi ng | |
0540 665B000 15. 000 ACRE| 417. 38000 6260. 70| 550. 00000
Tenporary Ml chi ng | |
0550 665F000 300. 000 EACH 9. 18000 2754. 00| 7.50000
Hay Bal es | |
0560 665Q000 200. 000 EACH| 1. 53000 306. 00| 5. 00000
Sand Bags | |
0570 6651 000 250. 000 | 34. 59000 8647. 50| 35. 00000
Tenporary Riprap, Cass 2 | |
0580 665J000 6000. 000 | 3. 12000 18720. 00| 3. 00000
Silt Fence, Type A | |
0590 665K000 750. 000 D| 6. 53000 4897. 50| 7.50000
Dr ai nage Sunp Excavation | |
0600 666A001 15. 000 ACRE| 33. 39000 500. 85| 150. 00000
Pest Control Treatnment | |
0610 680A000 LUMP| 5200. 00000 5200. 00| 22500. 00000
Engi neering Controls | |
0620 7010000 2.000 M LE| 445. 20000 890. 40| 425. 00000
I

Broken Temporary Traffic Stripe

00|
OOI

I
OOI
OOI
50)
OOI
50)
OOI
OOI
OOI
OOI
OOI
OOI
OOI
OOI
OOI
OOi



TABULATI ON OF BI DS

ALABAVA DEPARTMENT OF TRANSPORTATI ON

COUNTI ES :

CONECUH

| FLOYD CONSTRUCTI ON COMPANY,

2550. 00|

425.

1600.
1600.
1400.
1400.
10500.

2700.

10500.

3010.
1563.

292.

2125.

500.
1111.

2216.

0
0
0
0
0
0
0
0
0
0
5
0
5
0
5

I
0}
I
I
0}
I
0}
I
0}
I
0}
I
0}

0

0

0
0
0
0
0
0

9 )

1500.
1500.
1300.
1300.
5000.

2500.

5000.

DATE :
PAGE :

06005

00000
00000
00000
00000
00000

00000

00000

. 00000
. 00000

. 00000
. 30000

. 25000
. 25000
. 00000
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1500.
1500.
1300.
1300.
10000.

2500.

10000.

2800.

1454.

270.

1105.

477.
1060.
2015.

00
00
00
00
00

00

00

00
00

00
00

75
50
00

CALL ORDER : 009 CONTRACT I D : 20011102009
LETTI NG DATE : 11/02/01 10:00 AM DI STRI CT : 09
SET- ASI DE
| ( 7 ) 23056 | ( 8 ) 19095
| JOHN G WALTON CONSTRUCTI ON | SUVWM T DEVELOPMENT COVPANY,
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE
------------------------------------------ e
0630 7010001 6.000 M LE| 445. 20000 2671. 20| 425. 00000
Solid Tenporary Traffic Stripe | |
0640 7010008 1.000 M LE| 445. 20000 445. 20| 425. 00000
Broken Tenporary Traffic Stripe (Dotted | |
Pai nt) | |
0650 701D007 1.000 M LE| 1669. 50000 1669. 50| 1600. 00000
Solid Traffic Stripe Renoved (Paint) | |
0660 701D008 1.000 M LE| 1669. 50000 1669. 50| 1600. 00000
Solid Traffic Stripe Renoved (Plastic) | |
0670 701D014 1.000 M LE| 1446. 90000 1446. 90| 1400. 00000
Broken Traffic Stripe Renoved (Paint) | |
0680 701D015 1.000 M LE| 1446. 90000 1446. 90| 1400. 00000
Broken Traffic Stripe Renoved (Plastic) | |
0690 702A041 2.000 M LE| 5565. 00000 11130. 00| 5250. 00000
Solid Wiite, Profiled Traffic Stripe | |
(6" Wde) I I
0700 702A042 1.000 M LE| 2782. 50000 2782. 50| 2700. 00000
Broken Yellow, Profiled Traffic Stripe | |
(6" Wde) I I
0710 702A043 2.000 M LE| 5565. 00000 11130. 00| 5250. 00000
Solid Yellow, Profiled Traffic Stripe | |
(6" Wde) I I
0720 702B011 1400. 000 LF | 2. 23000 3122. 00| 2.15000
Dotted Profiled Traffic Stripe (6" Wde | |
0730 703A002 727.000 SOQFT| 2. 23000 1621. 21| 2. 15000
Traffic Control Markings, Class 2, Type | |
A I
0740 703B002 90. 000 SQFT| 3. 34000 300. 60| 3. 25000
Traffic Control Legends, Cass 2, Type | |
0750 703D002 850. 000 SQFT| 1. 45000 1232. 50| 2. 50000
Tenporary Traffic Control Markings [ |
(Pai nt) | |
0760 705A023 91. 000 EACH| 5. 84000 531. 44| 5. 50000
Pavermrent Markers, Cass C, Type 2-D [ |
0770 705A030 202. 000 EACH| 5. 84000 1179. 68| 5. 50000
Pavermrent Markers, Class A-H Type 2-C | |
0780 705A031 403. 000 EACH 5. 57000 2244. 71| 5. 50000
I

Pavermrent Markers, Class A-H Type 1-A |

I
I
I
I
I
I
|
I
I
5|
I
I
I
I
I
I
I
I
I
I
I
I
I



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

COUNTI ES :

698.
885.
150.

4147.

3487.

3802.

5465.
10725.
1200.
4000.
2250.

720.

1200.

1, 309, 981.

CONECUH

9

)

140.

14.

19.

16.
90.
35.
375.
250.

12.

DATE :

PAGE : 009 -19

06005

00000

| FLOYD CONSTRUCTI ON COMPANY,

2945.

3042.

10288.
14850.
2800.

6000.

2250.

960.

1200.

1, 333, 375.

11/ 05/ 01

00

00

CALL ORDER : 009 CONTRACT I D : 20011102009
LETTI NG DATE : 11/02/01 10:00 AM DI STRI CT : 09
SET- ASI DE :
| ( 7 ) 23056 | ( 8 ) 19095
| JOHN G WALTON CONSTRUCTI ON | SUVWM T DEVELOPMENT COVPANY,
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE
------------------------------------------ e
0790 705A032 534. 000 EACH| 5. 57000 2974. 38| 5. 50000
Pavermrent Markers, Class A-H Type 1-B | |
0800 705A037 127. 000 EACH| 5. 84000 741. 68| 5. 50000
Pavermrent Markers, Class A-H Type 2-D | |
0810 705A038 161. 000 EACH| 5. 84000 940. 24| 5. 50000
Pavermrent Markers, Cass A-H Type 2-E | |
0820 709A001 1.000 EACH| 111. 30000 111. 30| 150. 00000
M | epost, Type B | |
0830 710A115 237.000 SQFT| 15. 30000 3626. 10| 17. 50000
Class 4, Alum num Flat Sign Panels O. [ |
08" Thick Or Steel Flat Sign Panels 14 | |
Gauge (Type Il O Type |V Background) | |
0840 710A118 155. 000 SQFT]| 20. 03000 3104. 65| 22. 50000
Class 2, Alum num Flat Sign Panels O. [ |
125" Thick O Steel Flat Sign Panels 12 | |
Gauge (Type Il O Type |V Background) | |
0850 710B001 507.000 LF | 5. 84000 2960. 88| 7.50000
Roadway Sign Post (#3 "U' Channel | |
Gal vani zed Steel) | |
0860 740B000 643. 000 SOQFT| 17. 66000 11355. 38| 8. 50000
Construction Signs | |
0870 740D000 165. 000 EACH| 1. 21000 199. 65| 65. 00000
Channel i zi ng Druns [ |
0880 740E000 80. 000 EACH| 0. 61000 48. 80| 15. 00000
Cones (36 Inches High) | |
0890 740F002 16. 000 EACH| 30. 34000 485. 44| 250. 00000
Barri cades, Type |II [ |
0900 7401 005 9.000 EACH| 150. 49000 1354. 41| 250. 00000
Varni ng Lights, Type B (Detachabl e Head | |
0910 740M01 80. 000 EACH| 0. 61000 48. 80| 9. 00000
Bal | ast For Cone | |
0920 999 000 1500. 000 HOUR| 0. 80000 1200. 00| 0. 80000
Trai nee Hours At 80 Cents Per Hour [ |
SECTI ON TOTALS | $ 1,177,332.16| $
------------------------------------------ e
CONTRACT TOTALS [ $ 1,177,332.16| $



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/05/01
PAGE : 009 -20
TABULATI ON OF BI DS

Super pave Bitum nous Concrete Upper
Bi nder Layer, 1" Maxi num Aggregate Size
M x, ESAL Range C/' D

CALL ORDER : 009 CONTRACT I D : 20011102009 COUNTI ES : CONECUH
LETTI NG DATE : 11/02/01 10:00 AM DI STRI CT : 09
SET- ASI DE
|[( 10 ) 07003 |( 11 ) 01059 | ( )
| R. E. GRILLS CONSTRUCTI ON CO | ADVANCE CONSTRUCTI ON SERVI C |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE ANMOUNT
------------------------------------------ TS ey
SECTI ON 0001  TOTAL
I I I
0010 201A000 LUWP| 111000. 00000 111000. 00| 128000. 00000 128000. 00|
Clearing & Grubbing (Approximtely 15 | | [
ACRES) I I I
0020 206B000 LUWP| 6000. 00000 6000. 00| 5000. 00000 5000. 00|
Renmobval O A d Box Culvert, Station | | [
23+62(LT) | | [
0030 206D000 247.000 LF | 5. 00000 1235. 00| 15. 00000 3705. 00|
Renmovi ng Pi pe [ | [
0040 206E000 4.000 EACH 400. 00000 1600. 00| 500. 00000 2000. 00|
Renovi ng Headwal | s | | [
0050 210A000 24347.000 CUYD| 3. 65000 88866. 55| 3. 00000 73041. 00|
Uncl assi fi ed Excavation | | |
0060 210D012 40470. 000 CUYD| 4. 95000 200326. 50| 2. 50000 101175. 00|
Borrow Excavation (A-2-4(0) O A-4(0) | | [
0070 214A000 387.000 CUYD| 5. 00000 1935. 00| 8. 00000 3096. 00|
Structure Excavation | | |
0080 214B000 144.000 CUYD| 9. 00000 1296. 00| 17. 00000 2448. 00|
Foundati on Backfill, Local | | [
0090 230A000 37.000 RBST| 290. 00000 10730. 00| 500. 00000 18500. 00|
Roadbed Processing | | [
0100 301A252 15548. 000 SQYD| 3. 60000 55972. 80| 5. 25000 81627. 00|
Soi |l Aggregate Base Course, Type C, [ | [
Yard M xed, 6" Conpacted Thi ckness | | [
0110 301E052 80.000 TON | 9. 90000 792. 00| 35. 00000 2800. 00|
Soi |l Aggregate Base Course, Type C, [ | [
Road M xed | | |
0120 401A000 15548. 000 SQYD| 0. 40000 6219. 20| 0. 39000 6063. 72|
Bi t um nous Treatnent A | | |
0130 405A000 1477.000 GAL | 2.99000 4416. 23| 3.20000 4726. 40|
Tack Coat | | |
0140 424A360 999.000 TON | 42. 00000 41958. 00| 42.50000 42457. 50|
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, 1/2" Maxi mum Aggregate | | [
Size Mx, ESAL Range C'D [ | [
0150 424B651 1592. 000 TON | 38. 00000 60496. 00| 38. 50000 61292. 00|
I I I
I I I
I I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/05/01
PAGE : 009 -21
TABULATI ON OF BI DS

CALL ORDER : 009 CONTRACT I D : 20011102009 COUNTI ES : CONECUH
LETTI NG DATE : 11/02/01 10:00 AM DI STRI CT : 09
SET- ASI DE :
|[( 10 ) 07003 |( 11 ) 01059 | ( )
| R E. CGRILLS CONSTRUCTI ON CO | ADVANCE CONSTRUCTI ON SERVI C |
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNI'T PRI CE AMOUNT
------------------------------------------ TS ey
0160 424B655 150. 000 TON | 100. 00000 15000. 00| 65. 25000 9787. 50|
Super pave Bitum nous Concrete Upper [ | |
Bi nder Layer, Patching ,1" Maxi mum [ | [
Aggregate Size Mx, ESAL Range C/D | | |
0170 424B659 877.000 TON | 42. 00000 36834. 00| 41.50000 36395. 50|
Super pave Bitum nous Concrete Upper [ | |
Bi nder Layer, Leveling ,1" Maxi mum [ | [
Aggregate Size M x, ESAL Range C/'D | | |
0180 424B682 2094. 000 TON | 38. 00000 79572. 00| 37.00000 77478. 00|
Super pave Bituni nous Concrete Lower | | |
Bi nder Layer, 1 1/2" Maxi num Aggregate | | [
Size Mx, ESAL Range C/'D [ | [
0190 424C361 2594. 000 TON | 36. 00000 93384. 00| 36. 25000 94032. 50|
Super pave Bitum nous Concrete Base | | |
Layer, 1 1/2" Maxi mum Aggregate Size [ | [
M x, ESAL Range C/' D [ | [
0200 430B039 200. 000 TON | 6. 00000 1200. 00| 40. 00000 8000. 00|
Aggregate Surfacing (Soil Aggregate | | [
Base, Type C) | | |
0210 530A000 75.000 LF | 23. 00000 1725. 00| 38. 00000 2850. 00|
15" Roadway Pipe (Class 3 RC) | | |
0220 530A002 133.000 LF | 37. 00000 4921. 00| 45. 00000 5985. 00|
24" Roadway Pipe (Class 3 RC) | | |
0230 530B003 216.000 LF | 50. 00000 10800. 00| 58. 00000 12528. 00|
36" Span, 23" Rise Roadway Pipe (Oass | | |
3 RC) | | |
0240 530B004 98.000 LF | 75. 00000 7350. 00| 75. 00000 7350. 00|
44" Span, 27" Ri se Roadway Pipe (dass | | |
3 RC) | | |
0250 532A037 50.000 LF | 265. 00000 13250. 00| 175. 00000 8750. 00|
15" Slotted Drain Pipe (Curved Vane) | | |
0260 535A078 96.000 LF | 22. 00000 2112. 00| 38. 00000 3648. 00|
15" Side Drain Pipe (ass 3 RC) [ | |
0270 535A080 61.000 LF | 26. 00000 1586. 00| 40. 00000 2440. 00|
18" Side Drain Pipe (ass 3 RC) [ | |
0280 600A000 LUWP| 111000. 00000 111000. 00| 250000. 00000 250000. 00|
I I I

Mobi li zati on



ALABANVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/05/01
PAGE : 009 -22
TABULATI ON OF BI DS
CALL ORDER : 009 CONTRACT I D : 20011102009 COUNTI ES : CONECUH
LETTI NG DATE : 11/02/01 10:00 AM DI STRI CT : 09
SET- ASI DE
|[( 10 ) 07003 |( 11 ) 01059 | ( )
| R E. CGRILLS CONSTRUCTI ON CO | ADVANCE CONSTRUCTI ON SERVI C |
LINE NO/ ITEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNI'T PRI CE AMOUNT
------------------------------------------ TS ey
0290 602A000 25.000 EACH 90. 00000 2250. 00| 65. 00000 1625. 00|
Ri ght OF Way Markers | | |
0300 6100001 1828. 000 TON | 31. 00000 56668. 00| 30. 00000 54840. 00|
Loose Riprap, Class 2 | | |
0310 610D003 1438. 000 SQYD| 2. 40000 3451. 20| 2. 25000 3235. 50|
Filter Blanket, Ceotextile | | |
0320 614A000 63. 000 CUYD| 220. 00000 13860. 00| 315. 00000 19845. 00|
Sl ope Pavi ng [ | [
0330 619A001 1.000 EACH| 600. 00000 600. 00| 725. 00000 725. 00|
15" Roadway Pipe End Treatnent, Class 1 | | |
0340 619A003 2.000 EACH 750. 00000 1500. 00| 850. 00000 1700. 00|
24" Roadway Pipe End Treatnment, Class 1 | | |
0350 619A100 4.000 EACH 600. 00000 2400. 00| 725. 00000 2900. 00|
15" Side Drain Pipe End Treatnent, | | |
Class 1 | | |
0360 619A101 2.000 EACH 700. 00000 1400. 00| 800. 00000 1600. 00|
18" Side Drain Pipe End Treatnent, | | |
Class 1 | | |
0370 619B069 2.000 EACH 2000. 00000 4000. 00| 1800. 00000 3600. 00|
44" Span, 27" Ri se Roadway Pi pe End | | |
Treatnent, Cass 2 | | |
0380 619B268 1. 000 EACH| 1100. 00000 1100. 00| 2000. 00000 2000. 00|
36" Span, 23" Ri se Roadway Pi pe End | | |
Treatnment, dass 1, (Double Line) | | |
0390 619B283 1.000 EACH| 2300. 00000 2300. 00| 3000. 00000 3000. 00|
36" Span, 23" Rise Roadway Pi pe End | | |
Treatnment, dass 2, (Double Line) | | |
0400 6210052 1.000 EACH| 2000. 00000 2000. 00| 3000. 00000 3000. 00|
Inlets, Type B (Special) | |
0410 641A049 3340.000 LF | 9. 00000 30060. 00| 9. 00000 30060. 00|
6 Inch P.V.C. Water Min Laid [ | [
0420 641A080 80.000 LF | 44. 00000 3520. 00| 40. 00000 3200. 00|
6 Inch D.I. Water Main Laid (Restrained | | [
Joi nt) | | |
0430 6410000 4.000 EACH 700. 00000 2800. 00| 1000. 00000 4000. 00|
6 Inch Gate Valves Wth Box | | |
0440 641D101 844.000 LB | 7. 00000 5908. 00| 10. 00000 8440. 00|
I I I

Conpact Ductile Iron Water

Main Fitting



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/05/01
PAGE : 009 -23
TABULATI ON OF BI DS

CALL ORDER : 009 CONTRACT I D : 20011102009 COUNTI ES : CONECUH
LETTI NG DATE : 11/02/01 10:00 AM DI STRI CT : 09
SET- ASI DE
|[( 10 ) 07003 |( 11 ) 01059 | ( )
| R E. CGRILLS CONSTRUCTI ON CO | ADVANCE CONSTRUCTI ON SERVI C |
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNI'T PRI CE AMOUNT
------------------------------------------ TS ey
0450 641F005 3.000 EACH 2500. 00000 7500. 00| 1400. 00000 4200. 00|
6 Inch X 6 Inch Tapping Valve & Sleeve | | [
0460 641F060 3.000 EACH 1500. 00000 4500. 00| 1150. 00000 3450. 00|
Wet Connecti ons | | |
0470 649A022 125.000 LF | 100. 00000 12500. 00| 100. 00000 12500. 00|
10 Inch Encasenent Pipe, Type 2 | | |
Installation [ | [
0480 650B000 5674. 000 CUYD| 1. 80000 10213. 20| 3. 00000 17022. 00|
Topsoil From Stockpil es | | |
0490 652A061 11. 000 ACRE| 500. 00000 5500. 00| 550. 00000 6050. 00|
Seeding (M x 3E) | | |
0500 654A001 7767.000 SQYD| 3. 50000 27184. 50| 4. 25000 33009. 75|
Soli d Soddi ng (Bernuda) | | |
0510 656A000 15. 000 ACRE| 450. 00000 6750. 00| 550. 00000 8250. 00|
Mul ching, Cass A Type 1 | | |
0520 659A000 6019. 000 SQYD| 2.00000 12038. 00| 3. 25000 19561. 75|
Erosion Control Netting, Cass A | | |
0530 665A000 15. 000 ACRE| 300. 00000 4500. 00| 450. 00000 6750. 00|
Tenporary Seedi ng | | |
0540 665B000 15. 000 ACRE| 300. 00000 4500. 00| 450. 00000 6750. 00|
Tenporary Ml ching [ | [
0550 665F000 300. 000 EACH 4. 00000 1200. 00| 5. 00000 1500. 00|
Hay Bal es | | |
0560 665Q000 200. 000 EACH| 2.00000 400. 00| 6. 00000 1200. 00|
Sand Bags | | |
0570 6651 000 250. 000 TON | 27. 00000 6750. 00| 35. 00000 8750. 00|
Tenporary Riprap, Cass 2 | | [
0580 665J000 6000. 000 LF | 2. 80000 16800. 00| 2. 50000 15000. 00|
Silt Fence, Type A | | |
0590 665K000 750. 000 CUYD| 5. 00000 3750. 00| 8. 00000 6000. 00|
Dr ai nage Sunp Excavation | | |
0600 666A001 15. 000 ACRE| 45. 00000 675. 00| 75. 00000 1125. 00|
Pest Control Treatnment | | |
0610 680A000 LUMP| 79000. 00000 79000. 00| 20000. 00000 20000. 00|
Engi neering Controls [ | [
0620 7010000 2.000 M LE| 400. 00000 800. 00| 300. 00000 600. 00|
I I

Broken Temporary Traffic Stripe [



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/05/01
PAGE : 009 -24
TABULATI ON OF BI DS

CALL ORDER : 009 CONTRACT I D : 20011102009 COUNTI ES : CONECUH
LETTI NG DATE : 11/02/01 10:00 AM DI STRI CT : 09
SET- ASI DE
|[( 10 ) 07003 |( 11 ) 01059 | ( )
| R E. CGRILLS CONSTRUCTI ON CO | ADVANCE CONSTRUCTI ON SERVI C |
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNI'T PRI CE AMOUNT
------------------------------------------ TS ey
0630 7010001 6.000 M LE| 400. 00000 2400. 00| 300. 00000 1800. 00|
Solid Tenporary Traffic Stripe | | |
0640 7010008 1.000 M LE| 400. 00000 400. 00| 450. 00000 450. 00|
Br oken Tenporary Traffic Stripe (Dotted | | |
Pai nt) | | |
0650 701D007 1.000 M LE| 1500. 00000 1500. 00| 1300. 00000 1300. 00|
Solid Traffic Stripe Renoved (Paint) | | |
0660 701D008 1.000 M LE| 1500. 00000 1500. 00| 1500. 00000 1500. 00|
Solid Traffic Stripe Renoved (Plastic) | | |
0670 701D014 1.000 M LE| 1300. 00000 1300. 00| 1200. 00000 1200. 00|
Broken Traffic Stripe Renoved (Paint) [ | [
0680 701D015 1.000 M LE| 1300. 00000 1300. 00| 1200. 00000 1200. 00|
Broken Traffic Stripe Renoved (Plastic) | | [
0690 702A041 2.000 M LE| 5000. 00000 10000. 00| 4300. 00000 8600. 00|
Solid Wiite, Profiled Traffic Stripe [ | [
(6" Wde) I I I
0700 702A042 1.000 M LE| 2500. 00000 2500. 00| 2200. 00000 2200. 00|
Broken Yellow, Profiled Traffic Stripe | | [
(6" Wde) I I I
0710 702A043 2.000 M LE| 5000. 00000 10000. 00| 4300. 00000 8600. 00|
Solid Yellow, Profiled Traffic Stripe [ | [
(6" Wde) I I I
0720 702B011 1400. 000 LF | 2.00000 2800. 00| 1. 85000 2590. 00|
Dotted Profiled Traffic Stripe (6" Wde | | |
0730 703A002 727.000 SOQFT| 2.00000 1454, 00| 2. 30000 1672. 10|
Traffic Control Markings, Cass 2, Type | | [
A I I
0740 703B002 90. 000 SQFT| 3. 00000 270. 00| 3.10000 279. 00|
Traffic Control Legends, Class 2, Type | | [
0750 703D002 850. 000 SQFT| 1. 30000 1105. 00| 2. 25000 1912. 50|
Tenporary Traffic Control Markings [ | [
(Paint) I I I
0760 705A023 91. 000 EACH| 5. 25000 477. 75| 7. 00000 637. 00|
Pavermrent Markers, Cass C, Type 2-D [ | |
0770 705A030 202. 000 EACH| 5. 25000 1060. 50| 5. 75000 1161. 50|
Pavenment Markers, Class A-H, Type 2-C | | |
0780 705A031 403. 000 EACH 5. 00000 2015. 00| 5. 75000 2317. 25|
I I

Pavermrent Markers, Class A-H Type 1-A |



CALL ORDER : 009
LETTI NG DATE :

SET- ASI DE :

LI NE NO /
| TEM DESCRI PTI ON

0790 705A032
Pavenent Markers,
0800 705A037
Pavenent Markers,
0810 705A038
Pavenent Markers,
0820 709A001
M | epost,
0830 710A115

Type B

11/ 02/ 01

| TEM CODE / ALT

Class 4, Alum num Flat Sign Panels O. [

08" Thick O Steel
Gauge (Type |11
0840 710A118

Class 2, Alum num Flat Sign Panels O. [

125" Thick O Steel
Gauge (Type |11
0850 710B001

O Type |V Background)

Roadway Sign Post (#3 "U' Channel

Gal vani zed Steel)
0860 740B000

Construction Signs
0870 740D000

Channel i zi ng Druns
0880 740E000

Cones (36 Inches High)
0890 740F002

Barri cades,
0900 7401 005

War ni ng Lights,
0910 740M01

Bal | ast For Cone
0920 999 000

Type |11

Type B (Detachabl e Head |

Trai nee Hours At 80 Cents Per Hour |

SECTI ON TOTALS

ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/05/01
PAGE : 009 -25
TABULATI ON OF BI DS
CONTRACT I D : 20011102009 COUNTI ES : CONECUH
10: 00 AM DI STRI CT : 09
|[( 10 ) 07003 01059 | ( )
| R E. GRILLS CONSTRUCTI ON CO | ADVANCE CONSTRUCTI ON SERVI C |
I I I
QUANTI TY | UNI T PRI CE AMOUNT]| UNI T PRI CE AMOUNT]| UNI T PRI CE AMOUNT
---------------- TS ey
534. 000 EACH| 5. 00000 2670. 00| 5. 75000 3070. 50|
Class A-H Type 1-B | | |
127. 000 EACH| 5. 25000 666. 75| 5. 75000 730. 25|
Class A-H Type 2-D | | |
161. 000 EACH| 5. 25000 845. 25| 5. 75000 925. 75|
Class A-H Type 2-E | | |
1.000 EACH| 150. 00000 150. 00| 150. 00000 150. 00|
I I I
237.000 SQFT| 15. 00000 3555. 00| 14. 00000 3318. 00|
I I
Flat Sign Panels 14 | | [
O Type |V Background) | | [
155. 000 SQFT]| 22. 00000 3410. 00| 21. 00000 3255. 00|
I I
Flat Sign Panels 12 | | [
I I I
507.000 LF | 8. 00000 4056. 00| 6. 00000 3042. 00|
| | |
643. 000 SOQFT| 8. 00000 5144. 00| 9. 00000 5787. 00|
I I I
165. 000 EACH| 60. 00000 9900. 00| 70. 00000 11550. 00|
I I I
80. 000 EACH| 13. 00000 1040. 00| 11. 00000 880. 00|
I I I
16. 000 EACH| 220. 00000 3520. 00| 180. 00000 2880. 00|
I I I
9.000 EACH| 125. 00000 1125. 00| 195. 00000 1755. 00|
I I
80. 000 EACH 8. 00000 640. 00| 7.00000 560. 00|
| I I
1500. 000 HOUR| 0. 80000 1200. 00| 0. 80000 1200. 00|
I I
| $ 1,387,959. 43| $ 1, 447,187.97| $ 0. 00
---------------- TS ey
| $ 1,387,959. 43| $ 1,447, 187.97| $



ALABAVA DEPARTMENT OF TRANSPORTATI ON

VENDOR RANKI NG

CALL ORDER . 011 CONTRACT I D : 20011102011 COUNTI ES : BALDW N
LETTI NG DATE : 11/02/01 10:00 AM DI STRI CT : 09
CONTRACT TIME : 180 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : PROJECT(S) : BR-193(18)

for constructing the Bridge Repl acenent and Approaches on
S R#3 (U S.#31) at the CSX Railroad in Bay Mnette. Length

0.715 m .
SET- ASI DE :
VENDOR TOTAL
RANK  NUVBER NAME Bl D

1 03001 CLARK CONSTRUCTI ON COVPANY , | NC. $ 2,888,100.19
2 13099 MCINNI'S, LLC $ 3,021,072.68
3 23011 HOSEA O. VEEAVER & SONS, | NC. $ 3,111, 764.92
4 12003 L & A CONTRACTI NG COVPANY $ 3,144,582.30
5 19058 SJ &L, INC $ 3,246, 148. 80

DATE : 11/05/01
PACE : 011 -1

100. 0000%
104. 6042%
107. 7444%
108. 8807%
112. 3974%



ALABANVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/05/01
PAGE : 011 -2
TABULATI ON OF BI DS
CALL ORDER . 011 CONTRACT I D : 20011102011 COUNTI ES : BALDW N
LETTI NG DATE : 11/02/01 10:00 AM DI STRI CT : 09
SET- ASI DE
| ( 1 ) 03001 | ( 2 ) 13099 | ( 3 ) 23011
| CLARK CONSTRUCTION CO., INC | MCINNI'S, LLC | HOSEA O. WEAVER & SONS, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE ANMOUNT
------------------------------------------ TS ey
SECTI ON 0001  Tot al
I I I
0010 201A000 LUWP|  120000. 00000 120000. 00| 150000. 00000 150000. 00| 22555. 19000 22555. 19
Clearing & G ubbing (Approxi mately | | |
( APPROXI MATELY 8 ACRES) | | |
0020 205A001 1. 000 EACH| 2000. 00000 2000. 00| 2000. 00000 2000. 00| 1219. 50000 1219. 50
Renmoval O Structures, Structure No. 1 | | |
0030 205A002 1.000 EACH| 3000. 00000 3000. 00| 3000. 00000 3000. 00| 304. 88000 304. 88
Renoval OF Structures, Structure No. 2 | |
0040 206A000 LUWP|  150000. 00000 150000. 00| 70000. 00000 70000. 00| 36592. 50000 36592. 50
Renmoval O A d Bridge, Station Sta. | | |
27+05. 01 | | |
0050 2060001 588. 000 SQYD| 12. 00000 7056. 00| 12. 00000 7056. 00| 5. 49000 3228.12
Renovi ng Concrete Pavenent | | |
0060 2060022 364. 000 SQYD| 8. 00000 2912. 00| 8. 00000 2912. 00| 5. 49000 1998. 36
Renovi ng Concrete Sl ab | | |
0070 206D000 490.000 LF | 8. 00000 3920. 00| 8. 00000 3920. 00| 7.59000 3719. 10
Renmovi ng Pi pe [ | [
0080 206D002 1328.000 LF | 3. 00000 3984. 00| 3. 00000 3984. 00| 4. 66000 6188. 48
Renmovi ng Curb [ | [
0090 206E000 21.000 EACH 450. 00000 9450. 00| 450. 00000 9450. 00| 95. 76000 2010. 96
Renovi ng Headwal | s | | |
0100 206E001 6. 000 EACH| 750. 00000 4500. 00| 750. 00000 4500. 00| 191. 46000 1148.76
Renmoving Inlets [ | [
0110 210A000 1403. 000 CUYD| 2. 35000 3297. 05| 2. 25000 3156. 75| 3. 74000 5247. 22
Uncl assi fi ed Excavation | | |
0120 210D012 39097. 000 CUYD| 4.85000 189620. 45| 4.85000 189620. 45| 6. 12000 239273. 64
Borrow Excavation (A-2-4(0) O A-4(0) | | [
0130 214A000 533. 000 CUYD| 10. 00000 5330. 00| 5. 25000 2798. 25| 4.39000 2339. 87
Structure Excavation | | |
0140 214B000 178. 000 CUYD| 5. 75000 1023. 50| 5. 75000 1023. 50| 6. 11000 1087. 58
Foundati on Backfill, Local [ | [
0150 215A000 460. 000 CUYD| 10. 00000 4600. 00| 15. 00000 6900. 00| 11. 29000 5193. 40
Uncl assified Bridge Excavation | | |
0160 215B000 LUMP| 10000. 00000 10000. 00| 100000. 00000 100000. 00| 63630. 00000 63630. 00
Cof ferdans Or Sheeting And Shoring, Sta | | [
I I

26+89. 50



Aggregate Surfacing (Crushed Aggregate

ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/05/01
PAGE : 011 -3
TABULATI ON OF BI DS
CALL ORDER : 011 CONTRACT I D : 20011102011 COUNTI ES : BALDW N
LETTI NG DATE : 11/02/01 10:00 AM DI STRI CT : 09
SET- ASI DE :
| ( 1 ) 03001 2 ) 13099 | ( 3 ) 23011
| CLARK CONSTRUCTION CO., INC | MCINNI'S, LLC | HOSEA O. WEAVER & SONS, | NC.
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNI'T PRI CE AMOUNT
------------------------------------------ TS ey
0170 230A000 45.000 RBST| 175. 00000 7875. 00| 175. 00000 7875. 00| 250. 11000 11254. 95
Roadbed Processing | | |
0180 301A012 8500. 000 SQYD| 8. 23000 69955. 00| 8. 23000 69955. 00| 7.84000 66640. 00
Crushed Aggregate Base Course, Type B, | | |
Pl ant M xed, 6" Conpacted Thi ckness | [
0190 401A000 8500. 000 SQYD| 0. 60000 5100. 00| 0. 88000 7480. 00| 0. 73000 6205. 00
Bi t um nous Treatnment A | | |
0200 405A000 1752. 000 GAL | 1. 43000 2505. 36| 1. 57300 2755. 90| 1. 20000 2102. 40
Tack Coat [ | [
0210 408A052 1222. 000 SQYD| 4.00000 4888. 00| 10. 00000 12220. 00| 3. 24000 3959. 28
Pl ani ng Exi sting Pavenent | [
(Approxi mately 1.10" Thru 2.0" Thick) [ | [
0220 424A360 1998. 000 TON | 38. 80000 77522. 40| 42. 68000 85274. 64| 43. 15000 86213. 70
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, 1/2" Maxi mum Aggregate | | [
Size Mx, ESAL Range C/'D [ | [
0230 424A363 500. 000 TON | 40. 52000 20260. 00| 44.57000 22285. 00| 67. 67000 33835. 00
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, Patching ,1/2" Maxi mum | | |
Aggregate Size M x, ESAL Range C/D | | |
0240 424A366 997.000 TON | 39. 68000 39560. 96| 43. 64000 43509. 08| 51. 31000 51156. 07
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, Leveling ,1/2" Maxi mum [ | [
Aggregate Size Mx, ESAL Range C/'D | | |
0250 424B651 1637.000 TON | 37. 76000 61813. 12| 41. 55000 68017. 35| 48. 26000 79001. 62
Super pave Bitum nous Concrete Upper [ | |
Bi nder Layer, 1" Maxi mnum Aggregate Size | | [
M x, ESAL Range C/' D [ | [
0260 424B681 2395.000 TON | 37. 22000 89141. 90| 40. 94000 98051. 30| 48. 06000 115103. 70
Super pave Bituni nous Concrete Lower | | |
Bi nder Layer, 1" Maxi mnum Aggregate Size | | [
M x, ESAL Range C/' D [ | [
0270 424B690 1733.000 TON | 37.13000 64346. 29| 40. 84000 70775. 72| 50. 03000 86701. 99
Super pave Bituni nous Concrete Lower | | |
Bi nder Layer, Leveling ,1 1/2" Maxi num | | [
Aggregate Size M x, ESAL Range C/D | | |
0280 430B040 500. 000 TON | 24. 00000 12000. 00| 24. 00000 12000. 00| 25. 11000 12555. 00
I I I
I I I

Base, Type B)



ALABANVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/05/01
PAGE : 011 -4
TABULATI ON OF BI DS
CALL ORDER . 011 CONTRACT I D : 20011102011 COUNTI ES : BALDW N
LETTI NG DATE : 11/02/01 10:00 AM DI STRI CT : 09
SET- ASI DE
| ( 1 ) 03001 | ( 2 ) 13099 | ( 3 ) 23011
| CLARK CONSTRUCTION CO., INC | MCINNI'S, LLC | HOSEA O. WEAVER & SONS, | NC.
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNI'T PRI CE AMOUNT
------------------------------------------ TS ey
0290 450B000 214.000 SQvYD| 75. 00000 16050. 00| 50. 00000 10700. 00| 109. 20000 23368. 80
Rei nforced Cenent Concrete Bridge End | | |
Sl ab | [
0300 502A000 72920.000 LB | 0. 50000 36460. 00| 0. 45000 32814. 00| 0. 53000 38647. 60
St eel Rei nf orcenent | | |
0310 502B000 LUMP| 40000. 00000 40000. 00| 50000. 00000 50000. 00| 47197. 50000 47197. 50
St eel Rei nforcenment For Bridge | | |
Superstructure, Sta. 26+89.50, APPROX. | | |
90200 LBS. | | |
0320 505A015 2.000 EACH 7500. 00000 15000. 00| 10000. 00000 20000. 00| 5029. 50000 10059. 00
Concrete Test Piles (14 Inches Square) | | [
0330 505B045 2.000 EACH 2500. 00000 5000. 00| 8000. 00000 16000. 00| 5722. 50000 11445. 00
Static Loading Tests (14 |Inches Square) | | |
0340 505B075 2.000 EACH 500. 00000 1000. 00| 6000. 00000 12000. 00| 2940. 00000 5880. 00
Dynam ¢ Loadi ng Tests (14 |Inches Square | | |
0350 5051001 1030. 000 LF | 204. 00000 210120. 00| 100. 00000 103000. 00| 147. 00000 151410. 00
Tenmporary Steel Sheet Piling | | |
0360 505N000 4490. 000 LF | 30. 00000 134700. 00| 16. 50000 74085. 00| 34. 65000 155578. 50
Concrete Piling Furnished(14 |nches [ | [
Squar e) I I I
0370 5050000 4490. 000 LF | 1. 00000 4490. 00| 20. 00000 89800. 00| 1. 05000 4714. 50
Concrete Piling Driven(14 Inches [ | [
Squar e) I I I
0380 508A000 9780.000 LB | 2.10000 20538. 00| 3. 50000 34230. 00| 2. 94000 28753. 20
Structural Steel | | |
0390 510A000 417.000 CUYD| 500. 00000 208500. 00| 500. 00000 208500. 00| 420. 00000 175140. 00
Bri dge Substructure Concrete, Cass A | |
0400 5100054 LUWP|  120000. 00000 120000. 00| 175000. 00000 175000. 00| 167475. 00000 167475. 00
Bri dge Concrete Superstructure, Sta. | | |
26+89. 50, APPROX. 340 CU. YDS. | | |
0410 510E000 1200. 000 SQYD| 2. 25000 2700. 00| 3. 00000 3600. 00| 3. 83000 4596. 00
Groovi ng Concrete Bridge Decks | | |
0420 511A001 66. 000 EACH| 35. 00000 2310. 00| 100. 00000 6600. 00| 105. 00000 6930. 00
El ast oneric Bearings, Type 2 | | [
0430 513B004 1833.000 LF 55. 00000 100815. 00| 85. 00000 155805. 00| 57. 75000 105855. 75
I I
I I

I
Pr et ensi oned- Prestressed Concrete |
Grders, Type Il (Specialty Iten) |
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17052.
293612.
5230.
3381.
229.
38603.
1260.
997.

20475.

1050.
10080.
840.
4725.

16800.

.11

80
19
73
00
95
25
00
50
00

00
00
00
00
00

ALABANVA DEPARTMENT OF TRANSPORTATI ON DATE :
PACGE
TABULATI ON OF BI DS
CALL ORDER . 011 CONTRACT I D : 20011102011 COUNTI ES BALDW N
LETTI NG DATE : 11/02/01 10:00 AM DI STRI CT : 09
SET- ASI DE
| ( 1 ) 03001 | ( 2 ) 13099 | ( 3 ) 23011
| CLARK CONSTRUCTION CO., INC | MCINNI'S, LLC | HOSEA O. WEAVER & S

LINE NO/ | TEM CODE / ALT | |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNI'T PRI CE

------------------------------------------ TS ey

0440 530A001 191. 000 LF | 24. 00000 4584. 00| 24. 00000 4584. 00| 31. 00000
18" Roadway Pipe (Class 3 R C) | | |

0450 530A002 250.000 LF | 29. 00000 7250. 00| 29. 00000 7250. 00| 42.18000
24" Roadway Pipe (Class 3 RC) | | |

0460 530A003 34.000 LF | 35. 00000 1190. 00| 35. 00000 1190. 00| 57. 58000
30" Roadway Pipe (Class 3 RC) | | |

0470 530B002 53.000 LF | 32. 00000 1696. 00| 32. 00000 1696. 00| 55. 87000
29" Span, 18" Rise Roadway Pipe (O ass | | |
3 RC) | | |

0480 535A080 730.000 LF | 23. 00000 16790. 00| 23. 00000 16790. 00| 23. 36000
18" Side Drain Pipe (ass 3 RC) [ | |

0490 600A000 LUWP| 268000. 00000 268000. 00| 158000. 00000 158000. 00| 293612. 19000
Mobi | i zati on [ | [

0500 602A000 29. 000 EACH 75. 00000 2175. 00| 75. 00000 2175. 00| 180. 37000
Ri ght OF Way Markers | | |

0510 6100001 92.000 TON | 30. 00000 2760. 00| 30. 00000 2760. 00| 36. 75000
Loose Riprap, Class 2 | | |

0520 610D003 73.000 SQYD| 1. 85000 135. 05| 1. 85000 135. 05] 3. 15000
Filter Blanket, Ceotextile | | |

0530 614A001 129. 000 CUYD| 225. 00000 29025. 00| 300. 00000 38700. 00| 299. 25000
Sl ope Pavi ng (Under Bridges) | | |

0540 619A003 3.000 EACH 800. 00000 2400. 00| 450. 00000 1350. 00| 420. 00000
24" Roadway Pipe End Treatnment, Class 1 | | |

0550 619A004 2.000 EACH 950. 00000 1900. 00| 600. 00000 1200. 00| 498. 75000
30" Roadway Pipe End Treatnment, Class 1 | | |

0560 619A101 26.000 EACH 500. 00000 13000. 00| 850. 00000 22100. 00| 787. 50000
18" Side Drain Pipe End Treatnent, | | |
Class 1 | | |

0570 620A000 1. 000 CUYD| 750. 00000 750. 00| 1200. 00000 1200. 00| 1050. 00000
M nor Structure Concrete | | |

0580 621A005 3.000 EACH 1850. 00000 5550. 00| 4000. 00000 12000. 00| 3360. 00000
Junction Boxes, Type 1 | | |

0590 621B005 2.000 EACH 575. 00000 1150. 00| 500. 00000 1000. 00| 420. 00000
Junction Box Units, Type 1 | | [

0600 6210005 1.000 EACH| 3750. 00000 3750. 00| 5000. 00000 5000. 00| 4725. 00000
Inlets, Type IJ | | |

0610 6210008 4.000 EACH 3750. 00000 15000. 00| 4500. 00000 18000. 00| 4200. 00000
Inlets, Type E [ | [



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/05/01
PAGE : 011 -6
TABULATI ON OF BI DS
CALL ORDER : 011 CONTRACT I D : 20011102011 COUNTI ES : BALDW N
LETTI NG DATE : 11/02/01 10:00 AM DI STRI CT : 09
SET- ASI DE :
| ( 1 ) 03001 | ( 2 ) 13099 | ( 3 ) 23011
| CLARK CONSTRUCTION CO., INC | MCINNI'S, LLC | HOSEA O. WEAVER & SONS, | NC.
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNI'T PRI CE AMOUNT
------------------------------------------ TS ey
0620 621C109 3.000 EACH 3750. 00000 11250. 00| 4000. 00000 12000. 00| 3780. 00000 11340. 00
Inlets, Type PD [ | [
0630 621D008 2.000 EACH 500. 00000 1000. 00| 500. 00000 1000. 00| 420. 00000 840. 00
Inlet Units, Type E | | |
0640 621F025 13. 000 EACH 570. 00000 7410. 00| 313. 20000 4071. 60| 598. 50000 7780. 50
Manhol e Units, Type Special (Sanitary- | | |
48 I nch Di aneter) | |
0650 622A002 12. 000 EACH| 400. 00000 4800. 00| 270. 00000 3240. 00| 445. 20000 5342. 40
Manhol e Covers Reset (Sanitary) | | |
0660 623B000 366.000 LF | 14. 00000 5124. 00| 10. 00000 3660. 00| 7.35000 2690. 10
Concrete Curb, Type N | | |
0670 6230000 723.000 LF | 18. 00000 13014. 00| 12. 00000 8676. 00| 10. 50000 7591. 50
Conbi nation Curb & GQutter, Type C | | |
0680 630A000 550.000 LF | 12. 00000 6600. 00| 12. 00000 6600. 00| 12. 60000 6930. 00
Steel Beam Cuardrail, Cass A Type 1 [ | |
0690 630C003 4.000 EACH 1050. 00000 4200. 00| 1050. 00000 4200. 00| 1102. 50000 4410. 00
Guardrail End Anchor, Type 13 [ | [
0700 6300070 4.000 EACH 1525. 00000 6100. 00| 1525. 00000 6100. 00| 1601. 25000 6405. 00
Guardrail End Anchor, Type 10 Series [ | [
0710 637A001 506.000 LF | 8. 00000 4048. 00| 8. 00000 4048. 00| 4.20000 2125. 20
Fence Reset (Includes Al Types) | | |
0720 641A001 400. 000 LF | 5. 16000 2064. 00| 6. 90000 2760. 00| 5. 74000 2296. 00
3/4 I nch Copper Water Pipe Laid (Type K | | |
0730 641A004 90.000 LF | 12. 34000 1110. 60| 14. 00000 1260. 00| 13. 73000 1235.70
2 Inch Copper Water Pipe Laid (Type K) | | |
0740 641A035 4155.000 LF | 11. 30000 46951. 50| 16. 00000 66480. 00| 12. 58000 52269. 90
6 Inch D.I. Water Main Laid [ | [
0750 641A036 1350. 000 LF | 13. 65000 18427. 50| 17. 85000 24097. 50| 15. 19000 20506. 50
8 Inch D. I. Water Main Laid [ | [
0760 641A048 655.000 LF | 9. 88000 6471. 40| 14. 20000 9301. 00| 11. 00000 7205. 00
4 Inch D.I. Water Main Laid [ | [
0770 6410000 12. 000 EACH| 469. 89000 5638. 68| 555. 00000 6660. 00| 522. 99000 6275. 88
6 Inch Gate Valves Wth Box | | |
0780 6410001 1.000 EACH| 700. 00000 700. 00| 717. 00000 717. 00| 779. 85000 779. 85
8 Inch Gate Valves Wth Box | | |
0790 6410005 3.000 EACH 378. 00000 1134. 00| 460. 10000 1380. 30| 421. 38000 1264. 14
I I

4 Inch Gate Val ves Wth Box |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/05/01
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TABULATI ON OF BI DS
CALL ORDER : 011 CONTRACT I D : 20011102011 COUNTI ES BALDW N
LETTI NG DATE : 11/02/01 10:00 AM DI STRI CT : 09
SET- ASI DE :
| ( 1 ) 03001 | ( 2 ) 13099 | ( 3 ) 23011
| CLARK CONSTRUCTION CO., INC | MCINNI'S, LLC | HOSEA O. WEAVER & SONS, | NC
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNI'T PRI CE AMOUNT
------------------------------------------ TS ey
0800 641D003 3638.000 LB | 4. 66000 16953. 08| 4.50000 16371. 00| 5. 19000 18881. 22
Ductile lIron Water Main Fitting [ | [
0810 641F030 1.000 EACH| 706. 00000 706. 00| 432. 00000 432. 00| 785. 79000 785.79
2 Inch Service Tap [ | [
0820 6413000 20. 000 EACH 225. 00000 4500. 00| 401. 00000 8020. 00| 250. 43000 5008. 60
Water Pipe Service Connection | | |
0830 6413000 1. 000 EACH| 1132. 00000 1132. 00| 1897. 50000 1897. 50| 1260. 91000 1260. 91
Fi re Hydrant [ |
0840 641L000 2.000 EACH 712. 00000 1424. 00| 1065. 00000 2130. 00| 792. 95000 1585. 90
3 I'nch Flush Hydrant [ | [
0850 642A000 4.000 EACH 550. 00000 2200. 00| 1275. 50000 5102. 00| 612. 15000 2448. 60
Fire Hydrant Reset | |
0860 643A000 20. 000 EACH 235. 00000 4700. 00| 233. 80000 4676. 00| 261. 56000 5231. 20
Water Meters Reset | |
0870 643B000 3.000 EACH 175. 00000 525. 00| 216. 00000 648. 00| 194. 78000 584. 34
Val ve Boxes Reset | | |
0880 646A052 3506.000 LF | 5. 58000 19563. 48| 21. 00000 73626. 00| 21. 65000 75904. 90
2 Inch Welded Steel Gas Line Laid | | |
0890 646A062 300.000 LF | 8. 00000 2400. 00| 14. 26000 4278. 00| 14. 69000 4407. 00
2 Inch P.E. Gas Line Laid [ | [
0900 646A076 410.000 LF | 2.00000 820. 00| 10. 60000 4346. 00| 10. 91000 4473. 10
3/4 Inch P.E. Gas Service Line Laid | | [
0910 646B001 8.000 EACH 3500. 00000 28000. 00| 2700. 00000 21600. 00| 2782. 50000 22260. 00
Furnish And Install 2" Hot Tie-lIn And | | |
Li ne Stopper Fitting [ | [
0920 6460011 8.000 EACH 500. 00000 4000. 00| 1968. 85000 15750. 80| 2029. 00000 16232. 00
2 Inch Gas Val ve [ | [
0930 6460041 8.000 LF | 20. 00000 160. 00| 918. 00000 7344. 00| 946. 05000 7568. 40
3/4 Inch Gas Service Connection | | |
0940 646Q001 LUMP| 10000. 00000 10000. 00| 16632. 00000 16632. 00| 17140. 20000 17140. 20
Cat hodi ¢ Protection Station | | |
0950 649A016 270.000 LF | 20. 00000 5400. 00| 23. 25000 6277. 50| 61. 22000 16529. 40
2 Inch Encasenent Pipe, Type 2 [ | |
Installation [ | [
0960 649A020 394.000 LF | 45. 00000 17730. 00| 32. 30000 12726. 20| 161. 39000 63587. 66
6 Inch Encasenent Pipe, Type 2 [ | [
I I I

I nstallation



CALL ORDER . 011
LETTI NG DATE : 11/02/01 10:00 AM
SET- ASI DE
LINE NO/ | TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY
0970 649A022 90. 000
10 Inch Encasenent Pipe, Type 2
Installation
0980 649A026 290. 000
14 Inch Encasenent Pipe, Type 2
Installation
0990 650A000 2757. 000
Topsoi
1000 652A061 5. 000
Seedi ng (M x 3E)
1010 652B055 5. 000

Tenporary Seeding (M x 3AT)
1020 654A001
Soli d Soddi ng (Bernuda)

648. 000

1030 656A000 5.
Mul ching, dass A Type 1

1040 656A001
Ml chi ng,

1050 659A002 220.
Erosi on Control Netting, C ass

1060 665B000 5.
Tenporary Ml chi ng

000

2. 000
Class A Type 2
000
Cl
000

1070 665E000 1000. 000
Pol yet hyl ene

1080 665F000 160. 000
Hay Bal es

1090 6651 000 100. 000
Tenporary Riprap, Cass 2

1100 6653000 6704. 000
Silt Fence, Type A

1110 665K000 75. 000
Dr ai nage Sunp Excavation

1120 666A001 5. 000
Pest Control Treatnment

1130 680A000
Engi neering Controls

1140 701A016 100. 000

ALABANVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/05/01
PACE : 011 -8
TABULATI ON OF BI DS
CONTRACT I D : 20011102011 COUNTI ES : BALDW N
DI STRI CT . 09
U 1y (2 ) 1309  |(_3 )=011

| CLARK CONSTRUCTION CO., INC | MCINNI'S, LLC | HOSEA O. WEAVER & SONS, | NC

I UNIT PRI CE ANCUNTI UNI'T PRI CE AMOUNTI UNIT PRI CE AMOUNT
LF | 10000000 9000.00] 4640000 a176.00  e3.a7000 8412. 30

I I I
LF I 120. 00000 34800.00I 79. 65000 23098.50I 102. 14000 29620. 60

I I I
CUYDI 8. 77000 24178.89I 8. 77000 24178.89I 8.22000 22662. 54
ACREI 500. 00000 2500.00I 500. 00000 2500.00I 525. 00000 2625. 00
ACREI 300. 00000 1500.00I 300. 00000 1500.00I 420. 00000 2100. 00
SQYDI 3. 00000 1944.00I 5. 00000 3240.00I 3. 15000 2041. 20
ACREI 485. 00000 2425.00I 485. 00000 2425.00I 525. 00000 2625. 00
ACREI 525. 00000 1050.00I 525. 00000 1050.00I 682. 50000 1365. 00
SQYDI 2. 00000 440.00I 2. 00000 440.00I 7.88000 1733. 60
ACREI 300. 00000 1500.00I 300. 00000 1500.00I 420. 00000 2100. 00
SQYDI 0. 10000 100.00I 3. 00000 3000.00I 2.22000 2220. 00
EACHI 5. 00000 800.00I 5. 00000 800.00I 6. 60000 1056. 00
TON I 30. 00000 3000.00I 30. 00000 3000.00I 35. 48000 3548. 00
LF I 3. 75000 25140.00I 3. 75000 25140.00I 3. 67000 24603. 68
CUYDI 8. 00000 600.00I 12. 00000 900.00I 20. 75000 1556. 25
ACREI 45. 00000 225.00I 43. 00000 215.00I 31. 50000 157. 50
LUNPI 20000. 00000 20000.00I 33000. 00000 33000.00I 69927. 99000 69927. 99
LF I 3. 90000 390.00i 5. 00000 500.00i 4.10000 410. 00

Dotted, Class 3W Type A (6" Wde)



Traffic Control Markings, dass 2, Type
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1785.

20790.
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20790.

840.
1312.
4725.

787.
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1995.

1995.
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00

00
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00

00
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ALABANVA DEPARTMENT OF TRANSPORTATI ON DATE :
PAGE
TABULATI ON OF BI DS
CALL ORDER : 011 CONTRACT I D : 20011102011 COUNTI ES : BALDW N
LETTI NG DATE : 11/02/01 10:00 AM DI STRI CT : 09
SET- ASI DE
| ( 1 ) 03001 | ( 2 ) 13099 | ( 3 ) 23011
| CLARK CONSTRUCTION CO., INC |MCINNIS, LLC | HOSEA O. WEAVER & S
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE
------------------------------------------ o o o o e e e o o e et e e o e e e e e o e e e o e e e e e e e e et e e e e e o e e e e e e eeaoo -
1150 701A061 1.000 M LE| 1700. 00000 1700. 00| 5906. 00000 5906. 00| 1785. 00000
Broken White, Class 3W Type A Traffic | | |
Type (6" Wde) I I I
1160 701A065 1.000 M LE| 1980. 00000 1980. 00| 16125. 00000 16125. 00| 20790. 00000
Solid Wiite, Cass 3W Type A Traffic | | |
Stripe (6" Wde) [ | [
1170 701A069 1.000 M LE| 1700. 00000 1700. 00| 6144. 00000 6144. 00| 1785. 00000
Broken Yellow, C ass 3W Type A Traffic | | [
Stripe (6" Wde) [ | [
1180 701A073 1.000 M LE| 19800. 00000 19800. 00| 17073. 00000 17073. 00| 20790. 00000
Solid Yellow, Class 3W Type A Traffic | | [
Stripe (6" Wde) [ | [
1190 7010000 4.000 M LE| 200. 00000 800. 00| 500. 00000 2000. 00| 210. 00000
Broken Tenporary Traffic Stripe [ | [
1200 7010001 5.000 M LE] 250. 00000 1250. 00| 500. 00000 2500. 00| 262. 50000
Solid Tenporary Traffic Stripe | | [
1210 7010005 1.000 M LE| 4500. 00000 4500. 00| 6800. 00000 6800. 00| 4725. 00000
Solid Tenporary Traffic Stripe (Tape) | | [
1220 701D008 1.000 M LE| 750. 00000 750. 00| 1500. 00000 1500. 00| 787. 50000
Solid Traffic Stripe Renoved (Plastic) | | [
1230 701D015 1.000 M LE| 600. 00000 600. 00| 1300. 00000 1300. 00| 630. 00000
Broken Traffic Stripe Renoved (Plastic) | | [
1240 702A040 1.000 M LE| 1900. 00000 1900. 00| 2500. 00000 2500. 00| 1995. 00000
Broken White, Profiled Traffic Stripe | | [
(6" Wde) I I I
1250 702A042 1.000 M LE| 1900. 00000 1900. 00| 2500. 00000 2500. 00| 1995. 00000
Broken Yellow, Profiled Traffic Stripe | | [
(6" Wde) I I I
1260 702B011 1075.000 LF | 1. 70000 1827. 50| 2. 00000 2150. 00| 1. 79000
Dotted Profiled Traffic Stripe (6" Wde | | [
1270 7020010 7624.000 LF | 0. 76000 5794. 24| 1. 00000 7624. 00| 0. 80000
Solid Wiite, Profiled Traffic Stripe [ | [
(6" Wde) I I I
1280 7020011 7624.000 LF | 0. 76000 5794. 24| 1. 00000 7624. 00| 0. 80000
Solid Yellow, Profiled Traffic Stripe [ | [
(6" Wde) I I I
1290 703A002 2321.000 SQFT| 1. 55000 3597. 55| 1. 80000 4177. 80| 1. 63000
I I I
I I

A



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/05/01
PAGE : 011 -10
TABULATI ON OF BI DS
CALL ORDER : 011 CONTRACT I D : 20011102011 COUNTI ES : BALDW N
LETTI NG DATE : 11/02/01 10:00 AM DI STRI CT : 09
SET- ASI DE :
| ( 1 ) 03001 | ( 2 ) 13099 | ( 3 ) 23011
| CLARK CONSTRUCTION CO., INC | MCINNI'S, LLC | HOSEA O. WEAVER & SONS, | NC
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI T PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ TS ey
1300 703B002 157. 000 SQFT]| 1. 65000 259. 05] 2. 80000 439. 60| 1. 73000 271.61
Traffic Control Legends, Class 2, Type | | [
1310 705A011 156. 000 EACH| 4.90000 764. 40| 4.00000 624. 00| 5. 15000 803. 40
Pavermrent Markers, Cass C, Type 1-A [ | |
1320 705A023 303. 000 EACH 4.90000 1484. 70| 4.00000 1212. 00| 5. 15000 1560. 45
Pavermrent Markers, Cass C, Type 2-D [ | |
1330 705A030 10. 000 EACH| 4.90000 49. 00| 5. 25000 52. 50| 5. 15000 51.50
Pavenment Markers, Class A-H, Type 2-C | | |
1340 705A031 155. 000 EACH| 4.90000 759. 50| 5. 00000 775. 00| 5. 15000 798. 25
Pavermrent Markers, Class A-H Type 1-A | | |
1350 705A032 738.000 EACH| 4.90000 3616. 20| 5. 00000 3690. 00| 5. 15000 3800. 70
Pavermrent Markers, Class A-H Type 1-B | | |
1360 705A037 58. 000 EACH| 4.90000 284. 20| 5. 25000 304. 50| 5. 15000 298.70
Pavermrent Markers, Class A-H Type 2-D | | |
1370 705A038 46. 000 EACH 4.90000 225. 40| 5. 25000 241. 50| 5. 15000 236.90
Pavermrent Markers, Cass A-H Type 2-E | | |
1380 707Q001 7.000 EACH 2500. 00000 17500. 00| 25. 00000 175. 00| 11. 03000 77.21
Barrier Rail Munted Delineator | | |
(Bi-Directional) [ | [
1390 710A115 34.000 SQFT| 35. 00000 1190. 00| 15. 00000 510. 00| 18. 90000 642. 60
Class 4, Alum num Flat Sign Panels O. [ | |
08" Thick Or Steel Flat Sign Panels 14 | | |
Gauge (Type Il O Type |V Background) | | |
1400 710B001 65.000 LF | 45. 00000 2925. 00| 4.00000 260. 00| 6. 30000 409. 50
Roadway Sign Post (#3 "U' Channel [ | |
Gal vani zed Steel) | |
1410 726A000 1830. 000 LF | 30. 00000 54900. 00| 23. 00000 42090. 00| 27. 30000 49959. 00
Portabl e Concrete Safety Barriers, Type | | |
6 I I I
1420 726A001 20.000 LF | 100. 00000 2000. 00| 50. 00000 1000. 00| 105. 00000 2100. 00
Portabl e Concrete Safety Barriers, Type | | |
6- A I I I
1430 740B000 594. 000 SQFT| 50. 00000 29700. 00| 8. 50000 5049. 00| 11. 59000 6884. 46
Construction Signs | |
1440 740D000 100. 000 EACH| 100. 00000 10000. 00| 65. 00000 6500. 00| 54. 88000 5488. 00
Channel i zi ng Druns [ | [
1450 740E000 30. 000 EACH 35. 00000 1050. 00| 12. 00000 360. 00| 12. 07000 362. 10
I I

Cones (36 Inches High) |



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

DATE : 11/05/01
PACE : 011 -11

CALL ORDER . 011 CONTRACT I D : 20011102011 COUNTI ES : BALDW N
LETTI NG DATE : 11/02/01 10:00 AM DI STRI CT : 09
SET- ASI DE
| ( 1 ) 03001 2 ) 13099 | ( 3 ) 23011
| CLARK CONSTRUCTION CO., INC | MCINNI'S, LLC | HOSEA O. WEAVER & SONS, | NC.
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNI'T PRI CE AMOUNT
------------------------------------------ TS ey
1460 740F002 6. 000 EACH| 350. 00000 2100. 00| 250. 00000 1500. 00| 329. 27000 1975. 62
Barri cades, Type |I1I [ | [
1470 7401 005 4.000 EACH 1000. 00000 4000. 00| 450. 00000 1800. 00| 384. 14000 1536. 56
Varni ng Lights, Type B (Detachabl e Head | | [
1480 740MD01 30. 000 EACH 10. 00000 300. 00| 7. 00000 210. 00| 8. 23000 246. 90
Bal | ast For Cone | | |
1490 7410010 2.000 EACH 7500. 00000 15000. 00| 5000. 00000 10000. 00| 6524. 33000 13048. 66
Port abl e Sequential Arrow And Chevron | | |
Sign Unit [ | [
1500 999 000 2250. 000 HOUR| 0. 80000 1800. 00| 0. 80000 1800. 00| 0. 80000 1800. 00
Trai nee Hours At 80 Cents Per Hour | | |
1510 726D007 AAL 2.000 EACH 9000. 00000 18000. 00| 5000. 00000 10000. 00| 15445, 50000 30891. 00
Portabl e | npact Attenuator (QUADGUARD) | | |
( MODEL NUMBER QZ2403Y) | | |
1520 726D008 AA2 2.000 EACH | |
Portabl e | npact Attenuator (TRACC \WZ) | | |
( UNI DI RECTI ONAL) | | |
SECTI ON TOTALS | $ 2,888, 100. 19| $ 3,021,072.68| $ 3,111,764.92
------------------------------------------ TS ey
CONTRACT TOTALS [ $ 2,888,100. 19| $ 3,021, 072. 68| $ 3,111, 764.92



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/05/01
PACE : 011 -12
TABULATI ON OF BI DS

Cof ferdams Or Sheeting And Shoring, Sta |
26+89. 50 I

CALL ORDER . 011 CONTRACT I D : 20011102011 COUNTI ES : BALDW N
LETTI NG DATE : 11/02/01 10:00 AM DI STRI CT : 09
SET- ASI DE
| ( 4 ) 12003 | ( 5 ) 19058 | ( )
|L & A CONTRACTING COMPANY |[S J & L, INC |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE ANMOUNT
------------------------------------------ TS ey
SECTI ON 0001  Tot al
I I I
0010 201A000 LUWP|  198000. 00000 198000. 00| 30000. 00000 30000. 00|
Cl earing & Grubbing (Approximtely | | [
( APPROXI MATELY 8 ACRES) | | |
0020 205A001 1. 000 EACH| 2000. 00000 2000. 00| 3750. 00000 3750. 00|
Renmoval O Structures, Structure No. 1 | | [
0030 205A002 1.000 EACH| 3000. 00000 3000. 00| 3750. 00000 3750. 00|
Renoval OF Structures, Structure No. 2 | |
0040 206A000 LUMP| 24174. 41000 24174. 41| 35000. 00000 35000. 00|
Renoval OF O d Bridge, Station Sta. | | [
27+05. 01 | | |
0050 2060001 588. 000 SQYD| 12. 00000 7056. 00| 4.20000 2469. 60|
Renovi ng Concrete Pavenent | | [
0060 2060022 364. 000 SQYD| 8. 00000 2912. 00| 3. 40000 1237. 60|
Renovi ng Concrete Sl ab [ | [
0070 206D000 490.000 LF | 8. 00000 3920. 00| 9. 60000 4704. 00|
Renmovi ng Pi pe [ | [
0080 206D002 1328.000 LF | 3. 00000 3984. 00| 3. 30000 4382. 40|
Renmovi ng Curb [ | [
0090 206E000 21.000 EACH 450. 00000 9450. 00| 225. 00000 4725. 00|
Renovi ng Headwal | s | | [
0100 206E001 6. 000 EACH| 750. 00000 4500. 00| 330. 00000 1980. 00|
Renmoving Inlets [ | [
0110 210A000 1403. 000 CUYD| 2. 35000 3297. 05| 3. 50000 4910. 50|
Uncl assi fi ed Excavation | | [
0120 210D012 39097. 000 CUYD| 4.85000 189620. 45| 8.10000 316685. 70|
Borrow Excavation (A-2-4(0) O A-4(0) | | [
0130 214A000 533. 000 CUYD| 5. 25000 2798. 25| 4. 25000 2265. 25|
Structure Excavation | | |
0140 214B000 178. 000 CUYD| 5. 75000 1023. 50| 10. 40000 1851. 20|
Foundation Backfill, Local | | |
0150 215A000 460. 000 CUYD| 11. 06000 5087. 60| 10. 85000 4991. 00|
Uncl assified Bridge Excavation | | [
0160 215B000 LUMP| 46203. 64000 46203. 64| 65000. 00000 65000. 00|
I I
I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/05/01
PACE : 011 -13
TABULATI ON OF BI DS

Aggregate Surfacing (Crushed Aggregate
Base, Type B)

CALL ORDER : 011 CONTRACT I D : 20011102011 COUNTI ES : BALDW N
LETTI NG DATE : 11/02/01 10:00 AM DI STRI CT : 09
SET- ASI DE :
| ( 4 ) 12003 | ( 5 ) 19058 | ( )
|L & A CONTRACTING COMPANY |[S J & L, INC [
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI T PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ TS ey
0170 230A000 45.000 RBST| 175. 00000 7875. 00| 265. 00000 11925. 00|
Roadbed Processing | | [
0180 301A012 8500. 000 SQYD| 8. 25000 70125. 00| 11. 00000 93500. 00|
Crushed Aggregate Base Course, Type B, | | [
Pl ant M xed, 6" Conpacted Thi ckness | [
0190 401A000 8500. 000 SQYD| 0. 60000 5100. 00| 0. 65000 5525. 00|
Bi t um nous Treatnent A | | |
0200 405A000 1752. 000 GAL | 1. 43000 2505. 36| 1. 00000 1752. 00|
Tack Coat | | [
0210 408A052 1222. 000 SQYD| 1. 25000 1527. 50| 4.30000 5254. 60|
Pl ani ng Exi sting Pavenent | [
(Approxi mately 1.10" Thru 2.0" Thick) [ | [
0220 424A360 1998. 000 TON | 38. 80000 77522. 40| 46. 00000 91908. 00|
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, 1/2" Maxi mum Aggregate | | [
Size Mx, ESAL Range C/'D [ | [
0230 424A363 500. 000 TON | 40. 52000 20260. 00| 80. 00000 40000. 00|
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, Patching ,1/2" Maxi mum | | |
Aggregate Size M x, ESAL Range C/D | | [
0240 424A366 997.000 TON | 39. 68000 39560. 96| 44. 00000 43868. 00|
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, Leveling ,1/2" Maxi mum [ | [
Aggregate Size Mx, ESAL Range C/'D | | [
0250 424B651 1637.000 TON | 37. 78000 61845. 86| 41. 25000 67526. 25|
Super pave Bitum nous Concrete Upper [ | |
Bi nder Layer, 1" Maxi num Aggregate Size | | [
M x, ESAL Range C/' D [ | [
0260 424B681 2395.000 TON | 37. 22000 89141. 90| 44. 15000 105739. 25|
Super pave Bituni nous Concrete Lower | | |
Bi nder Layer, 1" Maxi num Aggregate Size | | [
M x, ESAL Range C/' D [ | [
0270 424B690 1733.000 TON | 37.13000 64346. 29| 45. 00000 77985. 00|
Super pave Bituni nous Concrete Lower | | |
Bi nder Layer, Leveling ,1 1/2" Maxi num | | [
Aggregate Size M x, ESAL Range C/D | | [
0280 430B040 500. 000 TON | 24. 00000 12000. 00| 33. 00000 16500. 00|
I I I
I I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/05/01
PACE : 011 -14
TABULATI ON OF BI DS

CALL ORDER . 011 CONTRACT I D : 20011102011 COUNTI ES : BALDW N
LETTI NG DATE : 11/02/01 10:00 AM DI STRI CT : 09
SET- ASI DE
| ( 4 ) 12003 | ( 5 ) 19058 | ( )
|L & A CONTRACTING COMPANY |[S J & L, INC [
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNI'T PRI CE AMOUNT
------------------------------------------ TS ey
0290 450B000 214.000 SQvYD| 68. 40000 14637. 60| 105. 00000 22470. 00|
Rei nforced Cenent Concrete Bridge End | | |
Sl ab | [
0300 502A000 72920.000 LB | 0. 39000 28438. 80| 0. 50000 36460. 00|
St eel Rei nf orcenent | | |
0310 502B000 LUMP| 35178. 00000 35178. 00| 45500. 00000 45500. 00|
St eel Rei nforcenment For Bridge | | |
Superstructure, Sta. 26+89.50, APPROX. | | |
90200 LBS. | | |
0320 505A015 2.000 EACH 4540. 34000 9080. 68| 5000. 00000 10000. 00|
Concrete Test Piles (14 Inches Square) | | [
0330 505B045 2.000 EACH 4052. 07000 8104. 14| 5500. 00000 11000. 00|
Static Loading Tests (14 |Inches Square) | | |
0340 505B075 2.000 EACH 2026. 05000 4052. 10| 3000. 00000 6000. 00|
Dynam ¢ Loadi ng Tests (14 |Inches Square | | |
0350 5051001 1030. 000 LF | 186. 89000 192496. 70| 141. 25000 145487. 50|
Tenmporary Steel Sheet Piling | | |
0360 505N000 4490. 000 LF | 21. 35000 95861. 50| 33. 30000 149517. 00|
Concrete Piling Furnished(14 |nches [ | [
Squar e) I I I
0370 5050000 4490. 000 LF | 1. 10000 4939. 00| 1. 00000 4490. 00|
Concrete Piling Driven(14 Inches [ | [
Squar e) I I I
0380 508A000 9780.000 LB | 1. 99000 19462. 20| 2. 85000 27873. 00|
Structural Steel | | |
0390 510A000 417.000 CUYD| 360. 73000 150424. 41| 405. 00000 168885. 00|
Bri dge Substructure Concrete, Cass A | |
0400 5100054 LUWP| 199675. 20000 199675. 20| 161000. 00000 161000. 00|
Bri dge Concrete Superstructure, Sta. | | |
26+89. 50, APPROX. 340 CU. YDS. | | |
0410 510E000 1200. 000 SQYD| 2. 25000 2700. 00| 3. 70000 4440. 00|
Groovi ng Concrete Bridge Decks | | |
0420 511A001 66. 000 EACH| 65. 26000 4307. 16| 101. 00000 6666. 00|
El ast oneric Bearings, Type 2 | | [
0430 513B004 1833.000 LF 47. 44000 86957. 52| 55. 60000 101914. 80|
I I
I I

I
Pr et ensi oned- Prestressed Concrete |
Grders, Type Il (Specialty Iten) |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/05/01
PACE : 011 -15
TABULATI ON OF BI DS

CALL ORDER . 011 CONTRACT I D : 20011102011 COUNTI ES : BALDW N
LETTI NG DATE : 11/02/01 10:00 AM DI STRI CT : 09
SET- ASI DE
| ( 4 ) 12003 | ( 5 ) 19058 | ( )
|L & A CONTRACTING COMPANY |[S J & L, INC |
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNI'T PRI CE AMOUNT
------------------------------------------ TS ey
0440 530A001 191. 000 LF | 24. 00000 4584. 00| 35. 00000 6685. 00
18" Roadway Pipe (Class 3 R C) | | |
0450 530A002 250.000 LF | 29. 00000 7250. 00| 47.50000 11875. 00
24" Roadway Pipe (Class 3 RC) | | |
0460 530A003 34.000 LF | 35. 00000 1190. 00| 69. 00000 2346. 00
30" Roadway Pipe (Class 3 RC) | | |
0470 530B002 53.000 LF | 32. 00000 1696. 00| 55. 40000 2936. 20
29" Span, 18" Rise Roadway Pipe (O ass | | |
3 RC) | | |
0480 535A080 730.000 LF | 23. 00000 16790. 00| 37. 20000 27156. 00
18" Side Drain Pipe (ass 3 RC) [ | |
0490 600A000 LUWP| 388224. 24000 388224. 24| 235000. 00000 235000. 00
Mobi | i zati on [ | [
0500 602A000 29. 000 EACH 82. 50000 2392. 50| 108. 00000 3132. 00
Ri ght OF Way Markers | | |
0510 6100001 92.000 TON | 30. 00000 2760. 00| 48. 50000 4462. 00
Loose Riprap, Class 2 | | |
0520 610D003 73.000 SQYD| 1. 85000 135. 05| 3. 60000 262. 80
Filter Blanket, Ceotextile | | |
0530 614A001 129. 000 CUYD| 155. 14000 20013. 06| 450. 00000 58050. 00
Sl ope Pavi ng (Under Bridges) | | |
0540 619A003 3.000 EACH 400. 00000 1200. 00| 375. 00000 1125. 00
24" Roadway Pipe End Treatnment, Class 1 | | |
0550 619A004 2.000 EACH 475. 00000 950. 00| 700. 00000 1400. 00
30" Roadway Pipe End Treatnment, Class 1 | | |
0560 619A101 26.000 EACH 750. 00000 19500. 00| 400. 00000 10400. 00
18" Side Drain Pipe End Treatnent, | | |
Class 1 | |
0570 620A000 1. 000 CUYD| 1000. 00000 1000. 00| 1040. 00000 1040. 00
M nor Structure Concrete | | |
0580 621A005 3.000 EACH 3200. 00000 9600. 00| 2125. 00000 6375. 00
Junction Boxes, Type 1 | | |
0590 621B005 2.000 EACH 400. 00000 800. 00| 420. 00000 840. 00
Junction Box Units, Type 1 | | [
0600 6210005 1.000 EACH| 4500. 00000 4500. 00| 4500. 00000 4500. 00
Inlets, Type IJ | |
0610 6210008 4.000 EACH 4000. 00000 16000. 00| 3525. 00000 14100. 00
I I

Inlets, Type E |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/05/01
PACE : 011 -16
TABULATI ON OF BI DS

CALL ORDER : 011 CONTRACT I D : 20011102011 COUNTI ES : BALDW N
LETTI NG DATE : 11/02/01 10:00 AM DI STRI CT : 09
SET- ASI DE :
| ( 4 ) 12003 | ( 5 ) 19058 | ( )
|L & A CONTRACTING COMPANY |[S J & L, INC [
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI T PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ TS ey
0620 621C109 3.000 EACH| 3600. 00000 10800. 00| 2900. 00000 8700. 00|
Inlets, Type PD [ | [
0630 621D008 2.000 EACH 400. 00000 800. 00| 420. 00000 840. 00|
Inlet Units, Type E | | |
0640 621F025 13. 000 EACH 500. 00000 6500. 00| 510. 00000 6630. 00|
Manhol e Units, Type Special (Sanitary- | | |
48 I nch Di aneter) | |
0650 622A002 12. 000 EACH| 400. 00000 4800. 00| 600. 00000 7200. 00|
Manhol e Covers Reset (Sanitary) | | |
0660 623B000 366.000 LF | 7. 00000 2562. 00| 10. 20000 3733. 20|
Concrete Curb, Type N | | |
0670 6230000 723.000 LF | 10. 00000 7230. 00| 12. 00000 8676. 00|
Conbi nation Curb & GQutter, Type C | | |
0680 630A000 550.000 LF | 12. 00000 6600. 00| 12. 10000 6655. 00|
Steel Beam Cuardrail, Cass A Type 1 [ | |
0690 6300003 4.000 EACH 1050. 00000 4200. 00| 1100. 00000 4400. 00|
Guardrail End Anchor, Type 13 [ | [
0700 6300070 4.000 EACH 1525. 00000 6100. 00| 1600. 00000 6400. 00|
Guardrail End Anchor, Type 10 Series [ | [
0710 637A001 506.000 LF | 8. 00000 4048. 00| 11. 00000 5566. 00|
Fence Reset (Includes Al Types) | | |
0720 641A001 400. 000 LF | 16. 00000 6400. 00| 15. 30000 6120. 00|
3/4 I nch Copper Water Pipe Laid (Type K | | |
0730 641A004 90.000 LF | 40. 00000 3600. 00| 30. 75000 2767. 50|
2 Inch Copper Water Pipe Laid (Type K) | | |
0740 641A035 4155.000 LF | 21. 50000 89332. 50| 22.00000 91410. 00|
6 Inch D.I. Water Main Laid [ | [
0750 641A036 1350. 000 LF | 24. 00000 32400. 00| 25. 60000 34560. 00|
8 Inch D. I. Water Main Laid [ | [
0760 641A048 655.000 LF | 20. 00000 13100. 00| 21. 50000 14082. 50|
4 Inch D.I. Water Main Laid [ | [
0770 6410000 12. 000 EACH| 475. 00000 5700. 00| 790. 00000 9480. 00|
6 Inch Gate Valves Wth Box | | |
0780 6410001 1.000 EACH| 1000. 00000 1000. 00| 1050. 00000 1050. 00|
8 Inch Gate Valves Wth Box | | |
0790 6410005 3.000 EACH 475. 00000 1425. 00| 700. 00000 2100. 00|
I I

4 Inch Gate Val ves Wth Box |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/05/01
PACE : 011 -17
TABULATI ON OF BI DS

6 Inch Encasenent Pipe, Type 2
Installation

CALL ORDER : 011 CONTRACT I D : 20011102011 COUNTI ES : BALDW N
LETTI NG DATE : 11/02/01 10:00 AM DI STRI CT : 09
SET- ASI DE :
| ( 4 ) 12003 | ( 5 ) 19058 | ( )
|L & A CONTRACTING COMPANY |[S J & L, INC |
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNI'T PRI CE AMOUNT
------------------------------------------ TS ey
0800 641D003 3638.000 LB | 3. 00000 10914. 00| 4.00000 14552. 00|
Ductile lIron Water Main Fitting [ | [
0810 641F030 1.000 EACH| 800. 00000 800. 00| 1100. 00000 1100. 00|
2 Inch Service Tap [ | [
0820 6413000 20. 000 EACH 300. 00000 6000. 00| 450. 00000 9000. 00|
Water Pipe Service Connection | | |
0830 6413000 1. 000 EACH| 1850. 00000 1850. 00| 4000. 00000 4000. 00|
Fi re Hydrant [ | [
0840 641L000 2.000 EACH 800. 00000 1600. 00| 1775. 00000 3550. 00|
3 I'nch Flush Hydrant [ | [
0850 642A000 4.000 EACH 1250. 00000 5000. 00| 800. 00000 3200. 00|
Fire Hydrant Reset | | |
0860 643A000 20. 000 EACH 250. 00000 5000. 00| 325. 00000 6500. 00|
Water Meters Reset | | |
0870 643B000 3.000 EACH 225. 00000 675. 00| 475. 00000 1425. 00|
Val ve Boxes Reset | | |
0880 646A052 3506.000 LF | 21. 40000 75028. 40| 21. 00000 73626. 00|
2 Inch Welded Steel Gas Line Laid | | |
0890 646A062 300.000 LF | 14. 52000 4356. 00| 14. 10000 4230. 00|
2 Inch P.E. Gas Line Laid [ | [
0900 646A076 410.000 LF | 10. 70000 4387. 00| 10. 50000 4305. 00|
3/4 Inch P.E. Gas Service Line Laid | | [
0910 646B001 8.000 EACH 2750. 00000 22000. 00| 2700. 00000 21600. 00|
Furnish And Install 2" Hot Tie-lIn And | | |
Li ne Stopper Fitting [ | [
0920 6460011 8.000 EACH 2006. 00000 16048. 00| 1950. 00000 15600. 00|
2 Inch Gas Val ve [ | [
0930 6460041 8.000 LF | 935. 00000 7480. 00| 1000. 00000 8000. 00|
3/4 Inch Gas Service Connection | | |
0940 646Q001 LUMP| 16940. 00000 16940. 00| 17000. 00000 17000. 00|
Cat hodi ¢ Protection Station | |
0950 649A016 270.000 LF | 38. 50000 10395. 00| 58. 75000 15862. 50|
2 Inch Encasenent Pipe, Type 2 [ | |
Installation [ | [
0960 649A020 394.000 LF | 88. 00000 34672. 00| 155. 00000 61070. 00|
I I I
I I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/05/01
PACE : 011 -18
TABULATI ON OF BI DS

CALL ORDER . 011 CONTRACT I D : 20011102011 COUNTI ES : BALDW N
LETTI NG DATE : 11/02/01 10:00 AM DI STRI CT : 09
SET- ASI DE
| ( 4 ) 12003 | ( 5 ) 19058 | ( )
|L & A CONTRACTING COMPANY |[S J & L, INC |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNI'T PRI CE AMOUNT
------------------------------------------ TS ey
0970 649A022 90.000 LF | 132. 00000 11880. 00| 195. 00000 17550. 00|
10 Inch Encasenent Pipe, Type 2 | | [
Installation | | [
0980 649A026 290.000 LF | 154. 00000 44660. 00| 210. 00000 60900. 00|
14 I nch Encasenent Pipe, Type 2 [ | [
Installation | | [
0990 650A000 2757.000 CUYD| 8. 77000 24178. 89| 17. 70000 48798. 90|
Topsoi | | | [
1000 652A061 5.000 ACRE| 500. 00000 2500. 00| 1100. 00000 5500. 00|
Seedi ng (M x 3E) | | [
1010 652B055 5.000 ACRE| 300. 00000 1500. 00| 925. 00000 4625. 00|
Tenporary Seeding (M x 3AT) | [
1020 654A001 648. 000 SQYD| 5. 00000 3240. 00| 4. 25000 2754. 00|
Sol i d Soddi ng (Ber nuda) | | [
1030 656A000 5.000 ACRE| 485. 00000 2425. 00| 1000. 00000 5000. 00|
Mul ching, dass A Type 1 | | [
1040 656A001 2.000 ACRE| 525. 00000 1050. 00| 1155. 00000 2310. 00|
Mul ching, dass A Type 2 | | [
1050 659A002 220. 000 SQvYD| 2.00000 440. 00| 2. 65000 583. 00|
Erosi on Control Netting, Oass Cl | | [
1060 665B000 5.000 ACRE| 300. 00000 1500. 00| 1000. 00000 5000. 00|
Tenporary Ml chi ng [ | [
1070 665E000 1000. 000 SQYD| 0. 10000 100. 00| 4. 55000 4550. 00|
Pol yet hyl ene | | [
1080 665F000 160. 000 EACH| 5. 00000 800. 00| 8. 75000 1400. 00|
Hay Bal es | | [
1090 6651 000 100. 000 TON | 30. 00000 3000. 00| 53. 00000 5300. 00|
Tenporary Riprap, Cass 2 | | [
1100 6653000 6704.000 LF | 3. 75000 25140. 00| 3. 90000 26145. 60|
Silt Fence, Type A | | [
1110 665K000 75.000 CUYD| 8. 00000 600. 00| 5. 35000 401. 25|
Dr ai nage Sunp Excavation | | [
1120 666A001 5.000 ACRE| 45. 00000 225. 00| 270. 00000 1350. 00|
Pest Control Treatnent | | |
1130 680A000 LUWP| 114640. 75000 114640. 75| 50000. 00000 50000. 00|
Engi neering Controls [ | [
1140 701A016 100. 000 LF | 3. 90000 390. 00| 3. 95000 395. 00|
I I

Dotted, Class 3W Type A (6" Wde) |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/05/01
PACE : 011 -19
TABULATI ON OF BI DS

Traffic Control Markings, dass 2, Type
A

CALL ORDER : 011 CONTRACT I D : 20011102011 COUNTI ES : BALDW N
LETTI NG DATE : 11/02/01 10:00 AM DI STRI CT : 09
SET- ASI DE
| ( 4 ) 12003 | ( 5 ) 19058 | ( )
|L & A CONTRACTING COMPANY |[S J & L, INC |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRICE AMOUNT|  UNI'T PRI CE ANMOUNT
------------------------------------------ o o o o e e e o o e et e e o e e e e e o e e e o e e e e e e e e et e e e e e o e e e e e e eeaoo -
1150 701A061 1.000 M LE| 1700. 00000 1700. 00| 1715. 00000 1715. 00|
Broken White, Class 3W Type A Traffic | | [
Type (6" Wde) I I I
1160 701A065 1.000 M LE| 19800. 00000 19800. 00| 20000. 00000 20000. 00|
Solid Wiite, Cass 3W Type A Traffic | | [
Stripe (6" Wde) [ | [
1170 701A069 1.000 M LE| 1700. 00000 1700. 00| 1715. 00000 1715. 00|
Broken Yellow, C ass 3W Type A Traffic | | [
Stripe (6" Wde) [ | [
1180 701A073 1.000 M LE| 19800. 00000 19800. 00| 20000. 00000 20000. 00|
Solid Yellow, Class 3W Type A Traffic | | [
Stripe (6" Wde) [ | [
1190 7010000 4.000 M LE| 200. 00000 800. 00| 205. 00000 820. 00|
Broken Tenporary Traffic Stripe [ | [
1200 7010001 5.000 M LE] 250. 00000 1250. 00| 250. 00000 1250. 00|
Solid Tenporary Traffic Stripe | | [
1210 7010005 1.000 M LE| 8500. 00000 8500. 00| 4550. 00000 4550. 00|
Solid Tenporary Traffic Stripe (Tape) | | [
1220 701D008 1.000 M LE| 750. 00000 750. 00| 760. 00000 760. 00|
Solid Traffic Stripe Renoved (Plastic) | | [
1230 701D015 1.000 M LE| 600. 00000 600. 00| 610. 00000 610. 00|
Broken Traffic Stripe Renoved (Plastic) | | [
1240 702A040 1.000 M LE| 1900. 00000 1900. 00| 1925. 00000 1925. 00|
Broken White, Profiled Traffic Stripe | | [
(6" Wde) I I I
1250 702A042 1.000 M LE| 1900. 00000 1900. 00| 1925. 00000 1925. 00|
Broken Yellow, Profiled Traffic Stripe | | [
(6" Wde) I I I
1260 702B011 1075.000 LF | 1. 70000 1827. 50| 1. 70000 1827. 50|
Dotted Profiled Traffic Stripe (6" Wde | | [
1270 7020010 7624.000 LF | 0. 76000 5794. 24| 0. 80000 6099. 20|
Solid Wiite, Profiled Traffic Stripe [ | [
(6" Wde) I I I
1280 7020011 7624.000 LF | 0. 76000 5794. 24| 0. 80000 6099. 20|
Solid Yellow, Profiled Traffic Stripe [ | [
(6" Wde) I I I
1290 703A002 2321.000 SQFT| 1. 55000 3597. 55| 1. 55000 3597. 55|
I I I
I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/05/01
PAGE : 011 -20
TABULATI ON OF BI DS
CALL ORDER : 011 CONTRACT I D : 20011102011 COUNTI ES BALDW N
LETTI NG DATE : 11/02/01 10:00 AM DI STRI CT : 09
SET- ASI DE :
| ( 4 ) 12003 | ( 5 ) 19058 | ( )
|L & A CONTRACTING COMPANY |[S J & L, INC [
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI T PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ TS ey

1300 703B002 157. 000 SQFT]| 1. 65000 259. 05] 1. 65000 259. 05
Traffic Control Legends, Class 2, Type | | [
1310 705A011 156. 000 EACH| 4.90000 764. 40| 5. 00000 780. 00
Pavermrent Markers, Cass C, Type 1-A [ | |
1320 705A023 303. 000 EACH 4.90000 1484. 70| 5. 00000 1515. 00
Pavermrent Markers, Cass C, Type 2-D [ | |
1330 705A030 10. 000 EACH| 4.90000 49. 00| 5. 00000 50. 00
Pavenment Markers, Class A-H, Type 2-C | | [
1340 705A031 155. 000 EACH| 4.90000 759. 50| 5. 00000 775.00
Pavermrent Markers, Class A-H Type 1-A | | |
1350 705A032 738.000 EACH| 4.90000 3616. 20| 5. 00000 3690. 00
Pavermrent Markers, Class A-H Type 1-B | | |
1360 705A037 58. 000 EACH| 4.90000 284. 20| 5. 00000 290. 00
Pavermrent Markers, Class A-H Type 2-D | | |
1370 705A038 46. 000 EACH 4.90000 225. 40| 5. 00000 230. 00
Pavermrent Markers, Cass A-H Type 2-E | | |
1380 707Q001 7.000 EACH 35. 00000 245. 00| 325. 00000 2275.00
Barrier Rail Munted Delineator | | [
(Bi-Directional) | | [
1390 710A115 34.000 SQFT| 14. 00000 476. 00| 37.00000 1258. 00
Class 4, Alum num Flat Sign Panels O. [ | |
08" Thick Or Steel Flat Sign Panels 14 | | |
Gauge (Type Il O Type |V Background) | | [
1400 710B001 65.000 LF | 3. 75000 243. 75| 12. 50000 812.50
Roadway Sign Post (#3 "U' Channel [ | |

Gal vani zed Steel) [ |
1410 726A000 1830. 000 LF | 23. 00000 42090. 00| 24. 25000 44377. 50
Portabl e Concrete Safety Barriers, Type | | [
6 I I I
1420 726A001 20.000 LF | 50. 00000 1000. 00| 50. 50000 1010. 00
Portabl e Concrete Safety Barriers, Type | | [
6- A I I I
1430 740B000 594. 000 SQFT| 7.50000 4455. 00| 17. 30000 10276. 20

Construction Signs | |
1440 740D000 100. 000 EACH| 60. 00000 6000. 00| 105. 00000 10500. 00
Channel i zi ng Druns [ | [
1450 740E000 30. 000 EACH 107. 40000 3222. 00| 17. 00000 510. 00
I I

Cones (36 Inches High) |



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

DATE : 11/05/01
PACE : 011 -21

CALL ORDER : 011 CONTRACT I D : 20011102011 COUNTI ES BALDW N
LETTI NG DATE : 11/02/01 10:00 AM DI STRI CT : 09
SET- ASI DE :
| ( 4 ) 12003 | ( 5 ) 19058 | ( )

|L & A CONTRACTING COMPANY |[S J & L, INC |

LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI T PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ TS ey

1460 740F002 6. 000 EACH| 225. 00000 1350. 00| 400. 00000 2400. 00|

Barri cades, Type |I1I [ | [

1470 7401 005 4.000 EACH 335. 00000 1340. 00| 440. 00000 1760. 00|

Varni ng Lights, Type B (Detachabl e Head | | [

1480 740MD01 30. 000 EACH 8. 50000 255. 00| 12. 00000 360. 00|

Bal | ast For Cone | | |

1490 7410010 2.000 EACH 3600. 00000 7200. 00| 4000. 00000 8000. 00|

Port abl e Sequential Arrow And Chevron | | [

Sign Unit [ | [

1500 999 000 2250. 000 HOUR| 0. 80000 1800. 00| 0. 80000 1800. 00|

Trai nee Hours At 80 Cents Per Hour | [

1510 726D007 AAL 2.000 EACH 5000. 00000 10000. 00| 5100. 00000 10200. 00|

Portabl e | npact Attenuator (QUADGUARD) | | |

( MODEL NUMBER QZ2403Y) | | |

1520 726D008 AA2 2.000 EACH | [

Portabl e | npact Attenuator (TRACC W) | | [

( UNI DI RECTI ONAL) | | |
SECTI ON TOTALS [ $ 3,144,582. 30| $ 3,246, 148. 80| $ 0. 00
------------------------------------------ TS ey

CONTRACT TOTALS [ $ 3,144,582. 30| $ 3,246, 148. 80| $



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/05/01
PACE : 012 -1
VENDOR RANKI NG

CALL ORDER . 012 CONTRACT I D : 20011102012 COUNTIES : ST. CLAIR
LETTI NG DATE : 11/02/01 10:00 AM DI STRI CT . 03
CONTRACT TIME : 120 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : PRQJECT(S) : | M 0201(126)
for constructing the Interchange Lighting on 1-20 at U. S. I M 1020(301)
#231
(Exit 158) & 1-20 at U.S. #78 (Exit 156) near Pell GCty.
SET- ASI DE
VENDOR TOTAL % OVER
RANK  NUVBER NAME BI D LOW BI D

1 12033 LOUANA CONSTRUCTI ON CORPORATI ON $ 699, 999. 00 100. 0000%
2 19055 SHOALS ELECTRI C COVPANY, | NC. $ 749, 958. 70 107.1371%
3 19060 STONE ELECTRI C COVMPANY, | NC. $ 781,723.75 111. 6750%
4 20003 TEMPLE ELECTRI C COVPANY, | NC. $ 792, 518. 00 113. 2170%
5 07004 GECRA A ELECTRI C COVPANY $ 971, 557. 69 138. 7942%
6 13098 MASTEC I TS, | NC $ 1,179, 189. 40 168. 4559%



CALL ORDER : 012
LETTI NG DATE : 11/02/01 10:00 AM

SET- ASI DE :

LINE NO/ | TEM CODE / ALT
| TEM DESCRI PTI ON

SECTI ON 0001  Tot al

0010 201A000
Clearing & G ubbing (Approxi mately
Acre)

0020 600A000
Mobi i zati on

0030 652A050 2. 000
Seeding (M x 1A)

0040 654A004 3365. 000
Solid Sodding (St. Augustine O

Cent i pede)

0050 656A000 2. 000
Mul ching, Cass A Type 1

0060 659A000 3365. 000
Erosion Control Netting, Cass A

0070 6653000 1890. 000
Silt Fence, Type A

0080 740B000 1684. 000
Construction Signs

0090 740D000 50. 000
Channel i zi ng Druns

0100 740E000 50. 000
Cones (36 Inches High)

0110 740M01 50. 000
Bal | ast For Cone

0120 654A004 AAL 1936. 000

Solid Sodding (St. Augustine O
Centi pede) (CONTRACTOR MJUST CHOCSE
BETWEEN ALT 1,

0130 659A000 AAL 1936. 000
Erosion Control Netting, Cass A

( CONTRACTOR MJST CHOOSE BETWEEN ALT

0140 6653000 AAL 281. 000

Silt Fence, Type A (CONTRACTOR MUST

CHOOSE BETWEEN ALT 1,
0150 7502000 AAl
Roadway Lighting System Alternate 1

ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/05/01
PAGE : 012 -2
TABULATI ON OF BI DS
CONTRACT | D : 20011102012 COUNTI ES : ST. CLAIR
DISTRICT  : 03
1 ) 12033 [( 2 ) 19055 3 ) 19060
OUANA CONSTRUCTI ON CORPORA | SHOALS ELECTRI C COVPANY, | N | STONE ELECTRI C COVPANY, | NC.
I
UNI T PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
____________________________ e
I
1500. 00000 1500. 00| 8000. 00000 8000 3000. 00000 3000. 00
I
20000. 00000 20000. 00|  40000. 00000 40000. 20000. 00000 20000. 00
I
2647. 00000 5294. 00| 2800. 00000 5600. 800. 00000 1600. 00
I
5. 00000 16825. 00| 4. 50000 15142, 4. 50000 15142. 50
I
1500. 00000 3000. 00| 2800. 00000 5600. 800. 00000 1600. 00
I
0. 78000 2624. 70| 2. 50000 8412. 1. 75000 5888. 75
I
2. 94000 5556. 60| 3. 50000 6615. 0 2. 50000 4725. 00
I
13. 00000 21892. 00| 8. 10000 13640. 4 9. 00000 15156. 00
I
69. 00000 3450. 00| 40. 00000 2000. 0 63. 00000 3150. 00
I
11. 00000 550. 00| 10. 00000 500. 0 11. 00000 550. 00
I
8. 00000 400. 00| 6. 00000 300. 6. 70000 335. 00
I
| 4. 30000 8324. 4. 50000 8712. 00
I
|
| 2. 50000 4840. 1. 75000 3388. 00
I
| 3. 50000 983. 2. 50000 702. 50
I
| 235000. 00000 235000. 191164. 00000 191164. 00
I
I

( CONTRACTOR MJST CHOOSE BETWEEN ALT



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/05/01
PACE : 012 -3
TABULATI ON OF BI DS

CALL ORDER : 012 CONTRACT I D : 20011102012 COUNTI ES : ST. CLAIR
LETTI NG DATE : 11/02/01 10:00 AM DI STRI CT : 03
SET- ASI DE :

(1 ) 12033 (2 ) 19055 (3 ) 19060
| LOUANA CONSTRUCTI ON CORPORA | SHOALS ELECTRI C COMPANY, | N | STONE ELECTRI C COVMPANY, | NC.
LINE NO / | TEM CODE / ALT |
I

| I
| TEM DESCRI PTI ON QUANTI TY UNIT PRI CE AMOUNT|  UNI'T PRI CE AMOUNT|  UNI'T PRI CE AMOUNT

0160 654A004 AA2 3166. 000 SQYD| 5. 00000 15830. 00
Solid Sodding (St. Augustine O [
Centi pede) (CONTRACTOR MJUST CHOCSE |
BETWEEN ALT 1, |
0170 659A000 AA2 3166. 000 SQYD| 0. 78000 2469. 48
Erosion Control Netting, Cass A [
( CONTRACTOR MUST CHOOSE BETWEEN ALT 1, |
0180 6653000 AA2 1627.000 LF | 2. 94000 4783. 38
Silt Fence, Type A (CONTRACTOR MUST |
CHOOSE BETWEEN ALT 1, |
0190 7502001 AA2 LUMP| 272143. 00000 272143. 00
Roadway Lighting System Alternate 2 |
( CONTRACTOR MUST CHOOSE BETWEEN ALT 1, |
0200 654A004 AA3 3166. 000 SQYD|
Solid Sodding (St. Augustine O [
Centi pede) (CONTRACTOR MJUST CHOCSE |
BETWEEN ALT 1, |
0210 659A000 AA3 3166. 000 SQYD|
Erosion Control Netting, Cass A [
( CONTRACTOR MUST CHOOSE BETWEEN ALT 1, |
0220 6653000 AA3 1627.000 LF |
Silt Fence, Type A (CONTRACTOR MUST |
CHOOSE BETWEEN ALT 1, |
0230 7502002 AA3 LUMP|
Roadway Lighting System Alternate 3 |
( CONTRACTOR MUST CHOOSE BETWEEN ALT 1, |
0240 654A004 AAL 3166. 000 SQYD|
Solid Sodding (St. Augustine O [
Centi pede) (CONTRACTOR MJUST CHOCSE |
BETWEEN ALT 1, |
0250 659A000 AAL 3166. 000 SQYD|
Erosion Control Netting, Cass A [
( CONTRACTOR MUST CHOOSE BETWEEN ALT 1, |
0260 6653000 AAL 1627.000 LF |
Silt Fence, Type A (CONTRACTOR MUST |
CHOOSE BETWEEN ALT 1, |
0270 7502003 AAL LUMP|
Roadway Lighting System Alternate 4 |
I

+
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
( CONTRACTOR MJST CHOOSE BETWEEN ALT 1, [



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/05/01
PACE : 012 -4
TABULATI ON OF BI DS

CALL ORDER : 012 CONTRACT I D : 20011102012 COUNTI ES : ST. CLAIR
LETTI NG DATE : 11/02/01 10:00 AM DI STRI CT : 03
SET- ASI DE :

(1 ) 12033 (2 ) 19055 (3 ) 19060
| LOUANA CONSTRUCTI ON CORPORA | SHOALS ELECTRI C COMPANY, | N | STONE ELECTRI C COVMPANY, | NC.
LINE NO / | TEM CODE / ALT |
I

| I
| TEM DESCRI PTI ON QUANTI TY UNIT PRI CE AMOUNT|  UNI'T PRI CE AMOUNT|  UNI'T PRI CE AMOUNT

0280 7502004 AB1 LUWP| 323680. 84000 323680. 84
Roadway Lighting System Alternate 5 |
( CONTRACTOR MUST CHOOSE BETWEEN ALT 5, |
0290 7502005 AB2 LUMP|
Roadway Lighting System Alternate 6 |
( CONTRACTOR MUST CHOOSE BETWEEN ALT 5, |
0300 7502006 AB3 LUMP|
Roadway Lighting System Alternate 7 |
( CONTRACTOR MUST CHOOSE BETWEEN ALT 5, |
SECTI ON TOTALS [ $ 699, 999. 00

395000. 00000 395000. 00

+
I
I
I
I
|
| 506610. 00000 506610. 00
I
I
I
+

$ 749, 958. 70 $ 781,723.75

CONTRACT TOTALS [ $ 699, 999. 00| $ 749, 958. 70| $ 781,723.75



ALABANVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/05/01
PAGE : 012 -5
TABULATI ON OF BI DS
CALL ORDER . 012 CONTRACT I D : 20011102012 COUNTIES : ST. CLAIR
LETTI NG DATE : 11/02/01 10:00 AM DI STRI CT . 03
SET- ASI DE
| ( 4 ) 20003 5 ) 07004 6 ) 13098
| TEMPLE ELECTRI C COVPANY, | N | GEORG A ELECTRI C COVPANY | MASTEC I TS, | NC.
LINE NO/ ITEM CODE / ALT | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNI'T PRI CE AMOUNT
------------------------------------------ TS ey
SECTI ON 0001  Tot al
I I I
0010 201A000 LUMP| 2000. 00000 2000. 00| 6120. 00000 6120. 00| 7500. 00000 7500. 00
Clearing & Grubbing (Approximately 1 | | |
Acre) I I I
0020 600A000 LUMP| 12000. 00000 12000. 00| 115688. 40000 115688. 40| 6600. 00000 6600. 00
Mobi | i zati on [ | [
0030 652A050 2.000 ACRE| 500. 00000 1000. 00| 1426. 11000 2852. 22| 540. 00000 1080. 00
Seeding (M x 1A) | | |
0040 654A004 3365. 000 SQYD| 3. 00000 10095. 00| 3. 94000 13258. 10| 6. 00000 20190. 00
Solid Sodding (St. Augustine O | | |
Cent i pede) | | |
0050 656A000 2.000 ACRE| 400. 00000 800. 00| 1948. 20000 3896. 40| 525. 00000 1050. 00
Mul ching, Cass A Type 1 | | |
0060 659A000 3365. 000 SQYD| 1. 00000 3365. 00| 2. 20000 7403. 00| 3. 95000 13291. 75
Erosion Control Netting, Cass A | | |
0070 6653000 1890. 000 LF | 2.00000 3780. 00| 4.37000 8259. 30| 3. 95000 7465. 50
Silt Fence, Type A | | |
0080 740B000 1684. 000 SQFT| 8. 00000 13472. 00| 10. 91000 18372. 44| 26. 00000 43784. 00
Construction Signs | | |
0090 740D000 50. 000 EACH| 20. 00000 1000. 00| 70. 94000 3547. 00| 135. 00000 6750. 00
Channel i zi ng Druns [ | [
0100 740E000 50. 000 EACH| 5. 00000 250. 00| 10. 37000 518. 50| 43. 00000 2150. 00
Cones (36 Inches High) | | |
0110 740M01 50. 000 EACH| 1. 00000 50. 00| 6. 55000 327. 50| 20. 50000 1025. 00
Bal | ast For Cone | | |
0120 654A004 AAL 1936. 000 SQYD| 3. 00000 5808. 00| 4.10000 7937. 60| 4. 60000 8905. 60
Solid Sodding (St. Augustine O | | |
Centi pede) (CONTRACTOR MJUST CHOCSE | | |
BETWEEN ALT 1, | | |
0130 659A000 AAL 1936. 000 SQYD| 1. 00000 1936. 00| 2. 56000 4956. 16| 4.10000 7937. 60
Erosion Control Netting, Cass A | | |
( CONTRACTOR MUST CHOOSE BETWEEN ALT 1, | | |
0140 6653000 AAL 281.000 LF | 2.00000 562. 00| 4.37000 1227. 97| 3. 95000 1109. 95
Silt Fence, Type A (CONTRACTOR MUST | | [
CHOOSE BETWEEN ALT 1, | | |
0150 7502000 AAL LUWP| 269500. 00000 269500. 00| 226401. 73000 226401. 73| 366150. 00000 366150. 00
Roadway Lighting System Alternate 1 | | |
( CONTRACTOR MUST CHOOSE BETWEEN ALT 1, | | |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/05/01
PACE : 012 -6
TABULATI ON OF BI DS

CALL ORDER : 012 CONTRACT 1D : 20011102012 COUNTIES : ST. CLAIR
LETTI NG DATE : 11/02/01 10:00 AM DI STRI CT : 03
SET- ASI DE :
(4 ) 20003 [( 5 ) 07004 (6 ) 13098
| TEVPLE ELECTRI C COMPANY, | N | GEORGI A ELECTRI C COMPANY | MASTEC I TS, I NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AVOUNT
__________________________________________ o e
0160 654A004 AA2 3166. 000 SQYD|

Solid Sodding (St. Augustine O [
Centi pede) (CONTRACTOR MJUST CHOCSE |
BETWEEN ALT 1, |
0170 659A000 AA2 3166. 000 SQYD|
Erosion Control Netting, Cass A [

( CONTRACTOR MUST CHOOSE BETWEEN ALT 1, |
0180 6653000 AA2 1627.000 LF |
Silt Fence, Type A (CONTRACTOR MUST |
CHOOSE BETWEEN ALT 1, |
0190 7502001 AA2 LUMP|
Roadway Lighting System Alternate 2 |

( CONTRACTOR MUST CHOOSE BETWEEN ALT 1, |
0200 654A004 AA3 3166. 000 SQYD|
Solid Sodding (St. Augustine O [
Centi pede) (CONTRACTOR MJUST CHOCSE |
BETWEEN ALT 1, |
0210 659A000 AA3 3166. 000 SQYD|
Erosion Control Netting, Cass A [

( CONTRACTOR MUST CHOOSE BETWEEN ALT 1, |
0220 6653000 AA3 1627.000 LF |
Silt Fence, Type A (CONTRACTOR MUST |
CHOOSE BETWEEN ALT 1, |
0230 7502002 AA3 LUMP|
Roadway Lighting System Alternate 3 |

( CONTRACTOR MUST CHOOSE BETWEEN ALT 1, |
0240 654A004 AAL 3166. 000 SQYD|
Solid Sodding (St. Augustine O [
Centi pede) (CONTRACTOR MJUST CHOCSE |
BETWEEN ALT 1, |
0250 659A000 AAL 3166. 000 SQYD|
Erosion Control Netting, Cass A [

( CONTRACTOR MUST CHOOSE BETWEEN ALT 1, |
0260 6653000 AAL 1627.000 LF |
Silt Fence, Type A (CONTRACTOR MUST |
CHOOSE BETWEEN ALT 1, |
0270 7502003 AAL LUMP|
Roadway Lighting System Alternate 4 |

I

+
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
|
( CONTRACTOR MUST CHOOSE BETWEEN ALT 1, |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/05/01
PACE : 012 -7
TABULATI ON OF BI DS

CALL ORDER : 012 CONTRACT 1D : 20011102012 COUNTIES : ST. CLAIR
LETTI NG DATE : 11/02/01 10:00 AM DI STRI CT : 03
SET- ASI DE :
(4 ) 20003 [( 5 ) 07004 (6 ) 13098
| TEVPLE ELECTRI C COMPANY, | N | GEORGI A ELECTRI C COMPANY | MASTEC I TS, I NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AVOUNT
------------------------------------------ o
0280 7502004 AB1 LUWP|

Roadway Lighting System Alternate 5 |
( CONTRACTOR MUST CHOOSE BETWEEN ALT 5,
0290 7502005 AB2 LUWP| 466900. 00000 466900. 00
Roadway Lighting System Alternate 6 |
( CONTRACTOR MUST CHOOSE BETWEEN ALT 5 |

0300 7502006 AB3 LUMP| 550791. 37000 550791. 37| 684200. 00000 684200. 00
Roadway Lighting System Alternate 7 |
( CONTRACTOR MUST CHOOSE BETWEEN ALT 5, |
SECTI ON TOTALS [ $ 792, 518. 00 $ 971, 557. 69| $ 1,179,189.40
------------------------------------------ TS ey



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/05/01
PACE : 015 -1
VENDOR RANKI NG

CALL ORDER : 015 CONTRACT ID : 20011102015 COUNTI ES : MADI SON
LETTI NG DATE : 11/02/01 10:00 AM DI STRI CT 01
CONTRACT TIME : 05/18/02 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : PROJECT(S) : STPTEF-1565(301)

for constructing the Landscaping at the |-565/S. R #255
Interchange in Huntsville.

SET- ASI DE :
VENDOR TOTAL % OVER
RANK  NUVBER NAME Bl D LOW Bl D
1 03092 CAMPBELL LANDSCAPE & | RRI GATI ON $ 109, 037. 80 100. 0000%

2 02020 EARNEST BENTLEY, | NC. $ 110, 952. 40 101. 7559%



ALABANVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/05/01
PAGE : 015 -2
TABULATI ON OF BI DS
CALL ORDER . 015 CONTRACT I D : 20011102015 COUNTI ES MADI SON
LETTI NG DATE : 11/02/01 10:00 AM DI STRI CT : 01
SET- ASI DE :
| ( 1 ) 03092 | ( 2 ) 02020 | ( )
| CAMPBELL LANDSCAPE & | RRI GA | EARNEST BENTLEY, | NC. |
LINE NO/ | TEM CODE / ALT | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNI'T PRI CE AMOUNT
------------------------------------------ TS ey
SECTI ON 0001  Tot al
I I I
0010 600A000 LUMP| 3000. 00000 3000. 00| 10000. 00000 10000. 00|
Mobi | i zati on [ | [
0020 6600032 33.000 EACH 23. 00000 759. 00| 50. 00000 1650. 00|
Shrubs, Cortaderia Selloana (Panpas | | |
G ass) I I I
0030 6600060 941. 000 EACH| 19. 00000 17879. 00| 18. 00000 16938. 00|
Shrubs, Juni perus Chinensi s | | |
"Pfitzeriana Conpacta’ (N ck’'s Conpact | | |
Juni per) [ | [
0040 6600087 142. 000 EACH| 19. 20000 2726. 40| 30. 00000 4260. 00|
Shrubs, Nandi na | | |
Donestica’ Fi repower’ (Fi repower Nandina) | | |
0050 660C128 172. 000 EACH| 19. 00000 3268. 00| 20. 00000 3440. 00|
Shrubs, Juni perus Pfitzeriana ' Sea | | |
Green’ (' Sea Green’ Juniper) | | |
0060 660D052 168. 000 EACH| 240. 00000 40320. 00| 150. 00000 25200. 00|
Trees, Lagerstroem a I ndica "Si oux" [ | [
(Si oux Crape Myrtle) | | |
0070 660D061 15. 000 EACH| 325. 00000 4875. 00| 350. 00000 5250. 00|
Trees, Magnolia Gandiflora (Southern [ | |
Magnol i a) [ | [
0080 660D080 16. 000 EACH| 144. 00000 2304. 00| 300. 00000 4800. 00|
Trees, Pinus Virginiana (Virginia Pine) | | [
0090 660D135 9.000 EACH 468. 00000 4212. 00| 500. 00000 4500. 00|
Trees, |lex Opaca (American Holly) [ | |
0100 660H000 207680. 000 GAL | 0. 08000 16614. 40| 0. 08000 16614. 40|
Water (M ninum Bid of $0.08 per Gallon) | | |
0110 6601 000 LUMP| 9750. 00000 9750. 00| 9750. 00000 9750. 00|
Post Planting Care (Mninmum Bid of $9, | | |
750. 00) | | |
0120 665F000 50. 000 EACH| 3. 00000 150. 00| 3. 00000 150. 00|
Hay Bal es | | |
0130 740B000 440. 000 SQFT| 7. 00000 3080. 00| 10. 00000 4400. 00|
Construction Signs | | |
0140 740D000 100. 000 EACH| 1. 00000 100. 00| 40. 00000 4000. 00|
Channel i zi ng Druns [ | [
SECTI ON TOTALS [ $ 109, 037. 80| $ 110, 952. 40| $ 0. 00
------------------------------------------ TS ey
CONTRACT TOTALS [ $ 109, 037. 80| $ 110, 952. 40| $



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/05/01

PACE : 020 -1
VENDOR RANKI NG

CALL ORDER : 020 CONTRACT I D : 20011102020 COUNTI ES : LAUDERDALE COLBERT

LETTI NG DATE : 11/02/01 10:00 AM DI STRI CT . 02 FRANKLI N OTHERS
CONTRACT TIME : 125 Wor ki ng Days (avai |l abl e days)

CONTRACT DESCRI PTI ON : PROJECT(S) : STPTE- CN01(922)

for constructing the Pedestrian Safety |nprovenents at
various sites in the Second Division as indicated on the

pl ans.
SET- ASI DE :
VENDOR TOTAL % OVER
RANK  NUMBER NAME BI D LOW BI D
1 19055 SHOALS ELECTRI C COVPANY, | NC. $ 428, 111. 05 100. 0000%
2 20003 TEMPLE ELECTRI C COVPANY, | NC. $ 510, 177. 50 119. 1694%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/05/01
PACE : 020 -2
TABULATI ON OF BI DS

CALL ORDER : 020 CONTRACT 1D : 20011102020 COUNTI ES : LAUDERDALE COLBERT
LETTI NG DATE : 11/02/01 10:00 AM DI STRI CT : 02 FRANKLI N OTHERS
SET- ASI DE :
| ( 1 ) 19055 | ( 2 ) 20003 | )
| SHOALS ELECTRI C COVPANY, | N | TEMPLE ELECTRI C COWPANY, I N |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNI'T PRI CE AMOUNT
------------------------------------------ TS ey
SECTI ON 0001  Tot al
|
0010 206C000 93. 000 SQYD| 90. 00000 8370. 00 20. 00000 1860. 00
Renovi ng Concrete Sidewal k [
0020 206D003 100. 000 LF | 24.00000 2400. 00 10. 00000 1000. 00
Renoving Curb And Cutter [
0030 600A000 LUMP| 36000. 00000 36000. 00 40000. 00000 40000. 00
Mobi |'i zati on |
0040 618A000 101. 000 SQYD| 105. 00000 10605. 00 50. 00000 5050. 00
Concrete Sidewal k, 4" Thick |
0050 703A002 80391. 000 SQFT| 2. 75000 221075. 25 2.50000 200977. 50
Traffic Control Markings, dass 2, Type |
A I
0060 7030001 1000. 000 SQFT| 3.50000 3500. 00 3. 00000 3000. 00

Renmoval O Existing Traffic Control [
Mar ki ngs Or Legends (Pl astic) |
0070 710A115 1418. 000 SQFT] 13. 50000 19143. 00

25. 00000 35450. 00
Class 4, Alum num Flat Sign Panels O.
08" Thick Or Steel Flat Sign Panels 14
Gauge (Type Il O Type |V Background)
Roadway Sign Post (#3 "U' Channel
Gal vani zed Steel)
0090 730C000 LUMP 3600. 00000 3600. 00 7000. 00000 7000. 00
Furni shing And Installing Traffic
Control Unit Cypress MIls Road (Site |
5D) I
0100 730C001 LUWP| 3600. 00000 3600. 00 7000. 00000 7000. 00
Furni shing And Installing Traffic |
Control Unit Cypress MI| Road (Site 5D)|
0110 730C002 LUWP| 3600. 00000 3600. 00 7000. 00000 7000. 00
Furni shing And Installing Traffic |
Control Unit Tune Avenue (Site 7) |
0120 730C003 LUWP| 3600. 00000 3600. 00 7000. 00000 7000. 00
Furni shing And Installing Traffic |
Control Unit Tune Avenue (Site 7) |
0130 730C004 LUWP| 3600. 00000 3600. 00 7000. 00000 7000. 00

Furni shing And Installing Traffic

I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I I
| | |
0080 710B001 2800. 000 LF | 5. 90000 16520. 00| 8. 00000 22400. 00|
I I I
I I I
I I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
| | |
Control Unit Huntsville Road (Site 8L) | | |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/05/01
PAGE : 020 -3
TABULATI ON OF BI DS

CALL ORDER : 020 CONTRACT 1D : 20011102020 COUNTI ES : LAUDERDALE COLBERT
LETTI NG DATE : 11/02/01 10:00 AM DI STRI CT 02 FRANKLI N OTHERS
SET- ASI DE :
(1 ) 19055 [( 2 ) 20003 I ( )
| SHOALS ELECTRI C COVPANY, | N | TEMPLE ELECTRI C COMPANY, [N |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AVOUNT
------------------------------------------ o
0140 7300005 LUMP| 3600. 00000 3600. 00| 7000. 00000 7000. 00|

Furni shing And Installing Traffic [ | |
Control Unit Huntsville Road (Site 8L) |

Furni shing And Installing Traffic [
Control Unit County Road 89 (Site 37) |

I I

0150 7300006 LUMP| 3600. 00000 3600. 00| 7000. 00000 7000. 00|
Furni shing And Installing Traffic [ | [
Control Unit 6th Street (Site 18A) | | [
0160 7300007 LUMP| 3600. 00000 3600. 00| 7000. 00000 7000. 00|
Furni shing And Installing Traffic [ | [
Control Unit Hatch Boulevard (Site 18B) | | [
0170 7300008 LUMP| 3600. 00000 3600. 00| 7000. 00000 7000. 00|
Furni shing And Installing Traffic [ | [
Control Unit Dover Avenue (Site 18D) | | [
0180 7300009 LUMP| 3600. 00000 3600. 00| 7000. 00000 7000. 00|
Furni shing And Installing Traffic [ | [
Control Unit Dover Avenue (Site 18D) | | [
0190 7300010 LUMP| 3600. 00000 3600. 00| 7000. 00000 7000. 00|
Furni shing And Installing Traffic [ | [
Control Unit Clay Street (Site 34C) | | [
0200 7300011 LUMP| 3600. 00000 3600. 00| 7000. 00000 7000. 00|
Furni shing And Installing Traffic [ | [
Control Unit Clay Street (Site 34C) | | [
0210 7300012 LUMP| 3600. 00000 3600. 00| 7000. 00000 7000. 00|
Furni shing And Installing Traffic [ | [
Control Unit Russellville H gh School [ | [
Drive (Site 34F | | [
0220 7300013 LUMP| 3600. 00000 3600. 00| 7000. 00000 7000. 00|
Furni shing And Installing Traffic [ | [
Control Unit Russellville H gh School [ | [
Drive (Site 34F | | [
0230 7300014 LUMP| 3600. 00000 3600. 00| 7000. 00000 7000. 00|
Furni shing And Installing Traffic [ | [
Control Unit County Road 80 (Site 36) | | [
0240 7300015 LUMP| 3600. 00000 3600. 00| 7000. 00000 7000. 00|
Furni shing And Installing Traffic [ | [
Control Unit County Road 80 (Site 36) | | [
0250 730C100 LUMP| 3600. 00000 3600. 00| 7000. 00000 7000. 00|
I I

I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/05/01
PAGE : 020 -4
TABULATI ON OF BI DS
CALL ORDER : 020 CONTRACT I D : 20011102020 COUNTI ES : LAUDERDALE COLBERT
LETTI NG DATE : 11/02/01 10:00 AM DI STRI CT : 02 FRANKLI N OTHERS
SET- ASI DE :
| ( 1 ) 19055 2 20003 | ( )

| SHOALS ELECTRI C COMPANY, | N | TEMPLE ELECTRI C COVPANY, I N |
LINE NO/ |ITEM CODE / ALT | [

| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT

------------------------------------------ TS ey
0260 730C101 LUWP| 3600. 00000 3600. 00| 7000. 00000 7000. 00|
Furni shing And Installing Traffic [ | [
Control Unit County Road 89 (Site 37) | | [
0270 730C102 LUWP| 3600. 00000 3600. 00| 7000. 00000 7000. 00|
Furni shing And Installing Traffic [ | [
Control Unit SR-187 (Site 38) [ | [
0280 730C103 LUWP| 3600. 00000 3600. 00| 7000. 00000 7000. 00|
Furni shing And Installing Traffic [ | [
Control Unit SR-187 (Site 38) [ | [
0290 730C104 LUWP| 3600. 00000 3600. 00| 7000. 00000 7000. 00|
Furni shing And Installing Traffic | [
Control Unit County Road 23 (Site 39) | | [
0300 730C105 LUWP| 3600. 00000 3600. 00| 7000. 00000 7000. 00|
Furni shing And Installing Traffic | [
Control Unit County Road 23 (Site 39) | | [
0310 730C106 LUWP| 3600. 00000 3600. 00| 7000. 00000 7000. 00|
Furni shing And Installing Traffic | [
Control Unit County Road 41 (Site 64) | | [
0320 730C107 LUWP| 3600. 00000 3600. 00| 7000. 00000 7000. 00|
Furni shing And Installing Traffic | [
Control Unit County Road 41 (Site 64) | | [
0330 730L002 384.000 LF | 4.20000 1612. 80| 5. 00000 1920. 00|
1", Metallic, Conduit [ | [
0340 730T000 24.000 EACH 350. 00000 8400. 00| 750. 00000 18000. 00|
Wbod Pol e | | |
0350 740B000 560. 000 SQFT] 8. 50000 4760. 00| 12. 00000 6720. 00|
Construction Signs | | [
0360 740D000 50. 000 EACH| 60. 00000 3000. 00| 30. 00000 1500. 00|
Channel i zi ng Druns [ | [
0370 740E000 50. 000 EACH| 12. 00000 600. 00| 25. 00000 1250. 00|
Cones (36 Inches High) | | |
0380 740MD01 50. 000 EACH| 8. 50000 425. 00| 1. 00000 50. 00|
Bal | ast For Cone | | [
0390 741C010 2.000 EACH| 2650. 00000 5300. 00| 1500. 00000 3000. 00|
Port abl e Sequential Arrow And Chevron | | |
Sign Unit [ | [

SECTI ON TOTALS [ $ 428, 111. 05] $ 510, 177. 50| $ 0. 00

------------------------------------------ TS ey

CONTRACT TOTALS [ $ 428, 111. 05] $ 510, 177. 50| $



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/05/01
PACE : 023 -1
VENDOR RANKI NG

CALL ORDER . 023 CONTRACT I D : 20011102023 COUNTI ES : CONECUH
LETTI NG DATE : 11/02/01 10:00 AM DI STRI CT : 09
CONTRACT TIME : 120 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : PRQIECT(S) : ACGBBR- CNO2(200)

for constructing the Bridge Replacenments (Precast) on CR-29
over the Sepulga River and a tributary tko Sandy Creek near
Evergreen. Length - 0.256 m.

SET- ASI DE :
VENDOR TOTAL % OVER
RANK  NUVBER NAME Bl D LOW Bl D

1 13099 MCINNI'S, LLC $ 720, 470. 04 100. 0000%
2 14008 NEWELL & BUSH, | NC. $ 744, 430. 25 103. 3256%
3 13036 THE MORRI S GROUP, | NC. $ 792, 899. 30 110. 0531%
4 03047 CARTER S CONTRACTI NG SERVI CES, | NC. $ 795, 354. 25 110. 3938%
5 06001 F & W CONSTRUCTI ON COVPANY, | NC. $ 816, 072. 55 113. 2695%
6 13092 MCCLAI N CONTRACTI NG COVPANY, | NC. $ 832, 433. 40 115. 5403%



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

DATE :
PAGE :

11/ 05/ 01
023 -2

| (

3 )

13036

(
THE MORRI' S GROUP,

I NC.

84.

2000.

2000.

25.

4400.

COUNTI ES : CONECUH
2 ) 14008 I
| NEVELL & BUSH, | NC. |
UNIT PRI CE AN&JNTI
20000. 00000 20000 ooI
5000. 00000 5000. ooI
3. 25000 1092. ooI
5. 50000 34012 ooI
I
200. 00000 1800. ooI
2.00000 7846. ooI
I
0. 25000 1132. 25I
0. 25000 56. 50I
85. 00000 14450. ooI
|
0. 50000 131. 50I
2000. 00000 4000. ooI
I
2000. 00000 4000. ooI
|
21. 00000 69720. ooI
I
2400. 00000 9600. ooi

CALL ORDER . 023 CONTRACT I D : 20011102023
LETTI NG DATE : 11/02/01 10:00 AM DI STRI CT : 09
SET- ASI DE
| ( 1 ) 13099
| MCUNNI'S, LLC
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]|
__________________________________________ e
SECTI ON 0001  TOTAL
I I
0010 206A000 LUMP| 30000. 00000 30000. 00
Renmoval OF A d Bridge, Station 19+31.65 | |
0020 206A001 LUMP| 10000. 00000 10000. 00
Renoval OF O d Bridge, Station 4+61.32 | |
0030 210A000 336. 000 CUYD| 3. 50000 1176. 00
Uncl assi fi ed Excavation | |
0040 210D022 6184. 000 CUYD| 6. 00000 37104. 00
Borrow Excavation (Loose Truckbed [ |
Measurenment) (A-2-4(0) or A-4(0) | |
0050 230A000 9. 000 RBST| 135. 00000 1215. 00
Roadbed Processing | |
0060 301A072 3923. 000 SQYD| 2. 50000 9807. 50
Granul ar Soil Base Course, Type B, Road | |
M xed, 6" Conpacted Thi ckness | |
0070 401A000 4529. 000 SQYD| 1. 00000 4529. 00
Bi t um nous Treatnent A |
0080 405A000 226.000 GAL | 2.00000 452. 00
Tack Coat [ |
0090 429A221 170. 000 TON | 45. 00000 7650. 00
| nproved Bitum nous Concrete Waring [ |
Surface Layer, 3/4" Maxi mum Aggregate | |
Size Mx, ESAL Range B [ |
0100 502A000 263.000 LB | 1. 00000 263. 00
St eel Rei nf orcenent | |
0110 505A032 2.000 EACH 2000. 00000 4000. 00
Steel Test Piles (HP 12x53)(Maxi mum Bi d | |
Limted To $2000 Per Each Test Pile) | |
0120 505B102 2.000 EACH 1500. 00000 3000. 00
Static Loading Tests (HP 12X53) ( Maxi mum | |
Bid Linmted To $2000 Per Each Loadi ng | |
Test) [ |
0130 505MD02 3320.000 LF | 21. 00000 69720. 00
Steel Piling Furnished And Driven (HP [ |
12 x 53) | |
0140 507A000 4.000 EACH 2250. 00000 9000. 00
I I

Wre Rope Abutnment Anchor Assenbly

. 00000
. 00000
. 65000
. 50000

. 00000
. 85000

. 21000
. 01000

00000

. 50000

00000

00000

00000

00000

40950.
9200.
890.
34012.

1755.

7257.

951.

14280.

131.

4000.

4000.

83000.

17600.

00
00
40
00

00
55

09

. 26

00

50
00

00

00

00



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

CALL ORDER : 023
LETTI NG DATE : 11/02/01 10:00 AM DI STRI CT : 09
SET- ASI DE :

CONTRACT I D : 20011102023

11/ 05/ 01
023 -3

(1 ) 13099
| MCINNI'S, LLC
LINE NO / | TEM CODE / ALT |
I

| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE

__________________________________________ e

0150 510A000 44.000 CUYD| 450. 00000
Bri dge Substructure Concrete, Class A |

0160 511A000 121. 000 EACH| 75. 00000
El astoneri c Bearings, Type 1 |

0170 512A014 4.000 EACH 3255. 50000
Precast Concrete Abutnent Caps, 2'-0" |
Wde By 1'-8" Deep By 33 -0" Long

0180 512B004 7.000 EACH 3175. 00000
Precast Concrete Internedi ate Bent Caps |
2'-0" Wde By 2'- 0" Deep By 31'-6" Long|

0190 5120004 18. 000 EACH| 3277. 00000
Precast Concrete Type 1 Span Secti on, |
3'-6" Wde By 1'-9" Deep By 34'-0" Long |

0200 5120007 6. 000 EACH| 3581. 00000
Precast Concrete Type 2C Span Section, |
3'-6" Wde By 1'- 9" Deep By 34'-0" Long|

0210 5120017 36.000 EACH 3834. 89000
Precast Concrete Type 1 Span Section |
3'-6" By 2'-0" Deep By 39'-11 3/4" Long

0220 5120025 12. 000 EACH| 4693. 00000
Precast Concrete Type 2C Span Section |
3'-6" By 2'-0" Deep By 39'-11 3/4" Long

0230 512D002 4.000 EACH 3750. 00000

Precast Concrete Barrier Rail End
Section, 34'-0" Long [

0240 512D005 2.000 EACH| 3636. 00000
Precast Concrete Barrier Rail |
I nternmedi ate Section, 34'-0" Long

0250 512D025 8. 000 EACH| 4440. 00000
Precast Concrete Barrier Rail |
I ntermedi ate Section, 39 -11" Long

0260 512D030 4.000 EACH 4283. 00000
Precast Concrete Barrier Rail End
Section, 39" -11 3/8" Long [

0270 512E014 32.000 EACH 378. 00000
Precast Concrete Abutnent Panels, Type
A3, 7'-4" Long [

58986.

21486.

138056

56316.

15000.

7272.

35520

17132.

12096.

I NC.

48600.

18000.

126000.

43200.

10800.

5400.

25600.

12800.

14400.

.00

00

00

00

00

00

00

00

00

00

DATE
PAGE
COUNTI ES : CONECWH
2 ) 14008 | ( 3 ) 13036
| NEWELL & BUSH, | NC. | THE MORRI S GROUP
I
UNI' T PRI CE AMOUNT]| UNI T PRI CE
____________________________ o e e e e e e e e e e e e e e e e e m =
315. 00000 13860. 00| 615. 00000
I
60. 00000 7260. 00| 85. 00000
I
3800. 00000 15200. 00| 3150. 00000
|
3400. 00000 23800. 00| 3150. 00000
|
3000. 00000 54000. 00| 2700. 00000
|
3200. 00000 19200. 00| 3000. 00000
|
3200. 00000 115200. 00| 3500. 00000
|
4000. 00000 48000. 00| 3600. 00000
|
4000. 00000 16000. 00| 2700. 00000
|
4000. 00000 8000. 00| 2700. 00000
|
4200. 00000 33600. 00| 3200. 00000
|
4200. 00000 16800. 00| 3200. 00000
|
650. 00000 20800. 00| 450. 00000
I
I



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

CALL ORDER : 023
LETTI NG DATE : 11/02/01 10:00 AM DI STRI CT : 09
SET- ASI DE :

CONTRACT I D : 20011102023

DATE :
PAGE :

11/ 05/ 01
023 -4

(1 ) 13099
| MCINNI'S, LLC
LINE NO / | TEM CODE / ALT |
I

| TEM DESCRI PTI ON QUANTI TY UNIT PRI CE

__________________________________________ e

0280 512F002 16. 000 EACH| 394. 00000
Precast Concrete Wng Panels, Type W3 |

0290 5123000 8.000 EACH 496. 50000
Precast Concrete Abutnent Wng Cap Pane |

0300 600A000 LUMP| 20000. 00000
Mobi |'i zati on |

0310 6100001 895.000 TON | 26. 00000
Loose Riprap, Class 2 |

0320 610D002 994. 000 SQYD| 2. 50000
Filter Blanket, Ceotextile (Non-Wven) |

0330 630A000 100. 000 LF | 14. 00000
Steel Beam Cuardrail, Cass A Type 1 [

0340 6300003 8.000 EACH 1200. 00000
Guardrail End Anchor, Type 13 [

0350 6300070 8.000 EACH 1250. 00000
Guardrail End Anchor, Type 10 Series |

0360 650A000 100. 000 CUYD| 10. 00000
Topsoi | |

0370 652A061 2.000 ACRE| 600. 00000
Seeding (M x 3E) |

0380 656A000 2.000 ACRE| 500. 00000
Mul ching, dass A Type 1 |

0390 665F000 100. 000 EACH| 3. 00000
Hay Bal es |

0400 6653000 458.000 LF | 3. 00000
Silt Fence, Type A |

0410 6653001 2000. 000 LF | 3. 00000
Silt Fence, Type B |

0420 680A000 LUMP| 10000. 00000

Engi neering Controls [

0430 701A004 1.000 M LE| 600. 00000
Solid Wite, Cass 1, Type A Traffic [
Stri pe |

0440 701A008 1.000 M LE| 500. 00000
Broken Yellow, Class 1, Type A Traffic |
Stri pe |

0450 701A012 1.000 M LE| 600. 00000
Solid Yellow, Class 1, Type A Traffic [
Stri pe |

600.

o
o

3 )

13036

(
THE MORRI' S GROUP,

UNIT PRI CE

14.
1260.
1315.

16.

550.
550.

15000.
650.

525.

650.

COUNTI ES : CONECUH
2 ) 14008 |
| NEVELL & BUSH, | NC. |
UNI T PRI CE ANOUNTI
©1100.00000  17600. 00|
800. 00000 6400. ooI
65000. 00000 65000. ooI
26. 00000 23270. ooI
2. 00000 1988. ooI
20. 00000 2000. ooI
1400. 00000 11200. ooI
1500. 00000 12000. ooI
11. 00000 1100. ooI
650. 00000 1300. ooI
650. 00000 1300. ooI
12. 00000 1200. ooI
4.00000 1832. ooI
5. 00000 10000. ooI
5000. 00000 5000. ooI
750. 00000 750. ooI
I
750. 00000 750. ooI
I
750. 00000 750. ooI
|

I NC.

1475.
10080.
10520.

1600.

1100.

1100.

650.

1717.

9500.
15000.

650.

525.

650.

00

00



ALABANVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/05/01
PAGE : 023 -5
TABULATI ON OF BI DS
CALL ORDER . 023 CONTRACT I D : 20011102023 COUNTI ES CONECUH
LETTI NG DATE : 11/02/01 10:00 AM DI STRI CT . 09
SET- ASI DE
| 1 ) 13099 | ( 2 ) 14008 | ( 3 ) 13036
| MCCNNI'S, LLC | NEWELL & BUSH, | NC. | THE MORRI S GROUP, | NC.

LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE ANMOUNT
------------------------------------------ TS ey
0460 740B000 315. 000 SQFT| 7.50000 2362. 50| 22.00000 6930. 00| 8. 00000 2520. 00

Construction Signs | | |
0470 740F002 18. 000 EACH| 200. 00000 3600. 00| 450. 00000 8100. 00| 165. 00000 2970. 00

Barri cades, Type |11 | | |
0480 7401 005 4.000 EACH 250. 00000 1000. 00| 350. 00000 1400. 00| 315. 00000 1260. 00

Varni ng Lights, Type B (Detachable Head | | [

SECTI ON TOTALS | $ 720, 470. 04| $ 744, 430. 25| $ 792, 899. 30
------------------------------------------ TS ey
CONTRACT TOTALS | $ 720, 470. 04| $ 744, 430. 25| $ 792, 899. 30



11/ 05/ 01
023 -6

75000.
15000.

6720.
61840.

2565.
17653.

4529.
226.
23800.

263.

4000.

4000.

69720.

8000.

00
00
00
00

00
50

00
00
00

00
00

00

00

00

ALABANVA DEPARTMENT OF TRANSPORTATI ON DATE :
PACGE
TABULATI ON OF BI DS
CALL ORDER . 023 CONTRACT I D : 20011102023 COUNTI ES : CONECUH
LETTI NG DATE : 11/02/01 10:00 AM DI STRI CT : 09
SET- ASI DE
| ( 4 ) 03047 5 06001 6 ) 13092
| CARTER' S CONTRACTI NG SERVIC | F & W CONSTRUCTI ON CO., | NC | MCCLAI N CONTRACTI NG COVPANY,
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNI'T PRI CE
------------------------------------------ TS ey
SECTI ON 0001  TOTAL
I I I
0010 206A000 LUMP| 40000. 00000 40000. 00| 65000. 00000 65000. 00| 75000. 00000
Renoval OF O d Bridge, Station 19+31.65 | | [
0020 206A001 LUMP| 30000. 00000 30000. 00| 35000. 00000 35000. 00| 15000. 00000
Renmoval O A d Bridge, Station 4+61.32 | | |
0030 210A000 336. 000 CUYD| 4. 00000 1344. 00| 5. 00000 1680. 00| 20. 00000
Uncl assi fi ed Excavation | | |
0040 210D022 6184. 000 CUYD| 9. 00000 55656. 00| 8. 00000 49472. 00| 10. 00000
Borrow Excavation (Loose Truckbed | | |
Measurenment) (A-2-4(0) or A-4(0) | | |
0050 230A000 9. 000 RBST| 1100. 00000 9900. 00| 900. 00000 8100. 00| 285. 00000
Roadbed Processing | | |
0060 301A072 3923. 000 SQYD| 4.50000 17653. 50| 3. 50000 13730. 50| 4.50000
Granul ar Soil Base Course, Type B, Road | | |
M xed, 6" Conpacted Thi ckness | | |
0070 401A000 4529. 000 SQYD| 1. 75000 7925. 75| 0. 45000 2038. 05| 1. 00000
Bi t um nous Treatnment A | |
0080 405A000 226.000 GAL | 1. 75000 395. 50| 1. 00000 226. 00| 1. 00000
Tack Coat [ | [
0090 429A221 170. 000 TON | 100. 00000 17000. 00| 60. 00000 10200. 00| 140. 00000
| mproved Bitum nous Concrete Wari ng | | |
Surface Layer, 3/4" Maxi mum Aggregate | | [
Size M x, ESAL Range B [ | [
0100 502A000 263.000 LB | 1. 00000 263. 00| 2. 00000 526. 00| 1. 00000
St eel Rei nf orcenent | | |
0110 505A032 2.000 EACH 2000. 00000 4000. 00| 2000. 00000 4000. 00| 2000. 00000
Steel Test Piles (HP 12x53)(Maxi mum Bi d | | |
Limted To $2000 Per Each Test Pile) | | |
0120 505B102 2.000 EACH 2000. 00000 4000. 00| 2000. 00000 4000. 00| 2000. 00000
Static Loading Tests (HP 12X53) ( Maxi mum | | |
Bid Linmted To $2000 Per Each Loadi ng | | |
Test) I I I
0130 505MD02 3320.000 LF | 24. 00000 79680. 00| 27.00000 89640. 00| 21. 00000
Steel Piling Furnished And Driven (HP [ | [
12 x 53) | | |
0140 507A000 4.000 EACH 2100. 00000 8400. 00| 3000. 00000 12000. 00| 2000. 00000
I I I

Wre Rope Abutnment Anchor Assenbly



Precast Concrete Abutnent Panels, Type

ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/05/01
PAGE : 023 -7
TABULATI ON OF BI DS
CALL ORDER . 023 CONTRACT I D : 20011102023 COUNTI ES : CONECUH
LETTI NG DATE : 11/02/01 10:00 AM DI STRI CT : 09
SET- ASI DE :
| ( 4 ) 03047 | ( 5 ) 06001 6 ) 13092
| CARTER' S CONTRACTI NG SERVIC | F & W CONSTRUCTI ON CO., | NC | MCCLAI N CONTRACTI NG COVPANY
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI T PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ TS ey
0150 510A000 44.000 CUYD| 450. 00000 19800. 00| 350. 00000 15400. 00| 550. 00000 24200. 00
Bri dge Substructure Concrete, Cass A | | [
0160 511A000 121. 000 EACH| 75. 00000 9075. 00| 69. 00000 8349. 00| 75. 00000 9075. 00
El astoneri c Bearings, Type 1 | | |
0170 512A014 4.000 EACH 2500. 00000 10000. 00| 3465. 00000 13860. 00| 2790. 00000 11160. 00
Precast Concrete Abutnent Caps, 2'-0" | | |
Wde By 1'-8" Deep By 33 -0" Long | | [
0180 512B004 7.000 EACH 2600. 00000 18200. 00| 3372. 00000 23604. 00| 2760. 00000 19320. 00
Precast Concrete Internedi ate Bent Caps | | [
2'-0" Wde By 2'- 0" Deep By 31'-6" Long| | [
0190 5120004 18. 000 EACH| 2650. 00000 47700. 00| 2750. 00000 49500. 00| 2485. 00000 44730. 00
Precast Concrete Type 1 Span Secti on, [ | |
3 -6" Wde By 1'-9" Deep By 34'-0" Long | | |
0200 5120007 6. 000 EACH| 2750. 00000 16500. 00| 2975. 00000 17850. 00| 2650. 00000 15900. 00
Precast Concrete Type 2C Span Section, | | |
3 -6" Wde By 1'- 9" Deep By 34'-0" Long| | |
0210 5120017 36.000 EACH 3100. 00000 111600. 00| 3434. 00000 123624. 00| 2997. 00000 107892. 00
Precast Concrete Type 1 Span Section [ | |
3'-6" By 2'-0" Deep By 39'-11 3/4" Long | | [
0220 5120025 12. 000 EACH| 3600. 00000 43200. 00| 3805. 00000 45660. 00| 3450. 00000 41400. 00
Precast Concrete Type 2C Span Section | | [
3'-6" By 2'-0" Deep By 39'-11 3/4" Long | | [
0230 512D002 4.000 EACH 2800. 00000 11200. 00| 3000. 00000 12000. 00| 2760. 00000 11040. 00
Precast Concrete Barrier Rail End | | |
Section, 34'-0" Long | | |
0240 512D005 2.000 EACH 2800. 00000 5600. 00| 3000. 00000 6000. 00| 2750. 00000 5500. 00
Precast Concrete Barrier Rail | | |
I nternmedi ate Section, 34'-0" Long [ | |
0250 512D025 8.000 EACH 3200. 00000 25600. 00| 3488. 00000 27904. 00| 3289. 00000 26312. 00
Precast Concrete Barrier Rail | | |
I nternmedi ate Section, 39'-11" Long [ | |
0260 512D030 4.000 EACH 3300. 00000 13200. 00| 3484. 00000 13936. 00| 3280. 00000 13120. 00
Precast Concrete Barrier Rail End | | |
Section, 39" -11 3/8" Long | | [
0270 512E014 32.000 EACH 550. 00000 17600. 00| 484. 00000 15488. 00| 385. 00000 12320. 00
I I
I I

A3, 7'-4" Long [



Solid Yellow, Class 1, Type A Traffic |

11/ 05/ 01
023 -8

.00

.00

ALABANVA DEPARTMENT OF TRANSPORTATI ON DATE :
PAGE
TABULATI ON OF BI DS
CALL ORDER . 023 CONTRACT I D : 20011102023 COUNTI ES : CONECUH
LETTI NG DATE : 11/02/01 10:00 AM DI STRI CT : 09
SET- ASI DE
| ( 4 ) 03047 5 06001 6 ) 13092
| CARTER' S CONTRACTI NG SERVIC | F & W CONSTRUCTI ON CO., | NC | MCCLAI N CONTRACTI NG COVPANY,
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNI'T PRI CE
------------------------------------------ TS ey
0280 512F002 16. 000 EACH| 650. 00000 10400. 00| 718. 00000 11488. 00| 525. 00000
Precast Concrete Wng Panels, Type W3 | | |
0290 5123000 8.000 EACH 550. 00000 4400. 00| 470. 00000 3760. 00| 410. 00000
Precast Concrete Abutnent Wng Cap Pane | | |
0300 600A000 LUMP| 65000. 00000 65000. 00| 40000. 00000 40000. 00| 73300. 00000
Mobi | i zati on [ | [
0310 6100001 895.000 TON | 28. 00000 25060. 00| 32. 00000 28640. 00| 28. 00000
Loose Riprap, Class 2 | | |
0320 610D002 994. 000 SQYD| 2. 50000 2485. 00| 3. 00000 2982. 00| 2. 85000
Filter Blanket, Ceotextile (Non-Wven) | | |
0330 630A000 100. 000 LF | 15. 00000 1500. 00| 15. 00000 1500. 00| 52. 00000
Steel Beam Cuardrail, Cass A Type 1 [ | |
0340 6300003 8.000 EACH 1200. 00000 9600. 00| 1200. 00000 9600. 00| 1300. 00000
Guardrail End Anchor, Type 13 [ | [
0350 6300070 8.000 EACH 1750. 00000 14000. 00| 1600. 00000 12800. 00| 1800. 00000
Guardrail End Anchor, Type 10 Series [ | [
0360 650A000 100. 000 CUYD| 10. 00000 1000. 00| 10. 00000 1000. 00| 15. 00000
Topsoi | | | |
0370 652A061 2.000 ACRE| 600. 00000 1200. 00| 800. 00000 1600. 00| 475. 00000
Seeding (M x 3E) | | |
0380 656A000 2.000 ACRE| 500. 00000 1000. 00| 800. 00000 1600. 00| 475. 00000
Mul ching, dass A Type 1 | | |
0390 665F000 100. 000 EACH| 4.50000 450. 00| 5. 00000 500. 00| 5. 00000
Hay Bal es | | |
0400 6653000 458.000 LF | 3. 00000 1374. 00| 5. 00000 2290. 00| 5. 00000
Silt Fence, Type A | | |
0410 6653001 2000. 000 LF | 3. 00000 6000. 00| 5. 00000 10000. 00| 4.50000
Silt Fence, Type B | | |
0420 680A000 LUMP| 15000. 00000 15000. 00| 8000. 00000 8000. 00| 26000. 00000
Engi neering Controls [ | [
0430 701A004 1.000 M LE| 600. 00000 600. 00| 1000. 00000 1000. 00| 1200. 00000
Solid Wite, Cass 1, Type A Traffic | | |
Stri pe | | |
0440 701A008 1.000 M LE| 600. 00000 600. 00| 1000. 00000 1000. 00| 1200. 00000
Broken Yellow, Class 1, Type A Traffic | | [
Stri pe | | |
0450 701A012 1.000 M LE| 600. 00000 600. 00| 1000. 00000 1000. 00| 1200. 00000
I I
I I

Stri pe |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/05/01
PAGE : 023 -9
TABULATI ON OF BI DS

CALL ORDER . 023 CONTRACT I D : 20011102023 COUNTI ES : CONECUH
LETTI NG DATE : 11/02/01 10:00 AM DI STRI CT : 09
SET- ASI DE :
| ( 4 ) 03047 | ( 5 ) 06001 | ( 6 ) 13092
| CARTER' S CONTRACTI NG SERVIC | F & W CONSTRUCTI ON CO., | NC | MCCLAI N CONTRACTI NG COVPANY,
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ TS ey
0460 740B000 315. 000 SQFT| 9. 50000 2992. 50| 15. 00000 4725. 00| 9. 00000 2835. 00
Construction Signs | | |
0470 740F002 18. 000 EACH| 300. 00000 5400. 00| 210. 00000 3780. 00| 325. 00000 5850. 00
Barri cades, Type |I1I [ | [
0480 7401 005 4.000 EACH 300. 00000 1200. 00| 5. 00000 20. 00| 200. 00000 800. 00
Varni ng Lights, Type B (Detachabl e Head | | [
SECTI ON TOTALS | $ 795, 354. 25| $ 816, 072. 55| $ 832, 433. 40
------------------------------------------ TS ey



ALABAVA DEPARTMENT OF TRANSPORTATI ON

VENDOR RANKI NG

CALL ORDER . 024 CONTRACT 1D : 20011102024 COUNTI ES : MONTGOVERY
LETTI NG DATE : 11/02/01 10:00 AM DI STRI CT . 06
CONTRACT TIME : 120 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : MONTGOVERY PRQIECT(S) : BRF-155(19)

for constructing the Bridge Replacerment (Bridge Cul vert) and
Approaches (Including Lighting) on S.R #8 (U. S. #80) at Caney
Creek in Montgonery.

Length 0.287 m.

SET- ASI DE :
VENDOR TOTAL
RANK  NUVBER NAME Bl D

1 04014 DUBOSE CONSTRUCTION, L.L.C $ 1,833,772.30
2 19047 SOUTHEAST CHEROKEE CONSTRUCTI ON CO., | NC. $ 2,143,811.64
3 13099 MCINNI'S, LLC $ 2,165, 240.91
4 04009 W W DYAR & SONS, | NC $ 2,362,435.35

DATE : 11/05/01
PACE : 024 -1

100. 0000%
116. 9072%
118. 0758%
128. 8293%



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

DATE :
PAGE :

11/ 05/ 01
024 -2

Surface Layer, 3/4" Maxi mum Aggregate

CALL ORDER . 024 CONTRACT 1D : 20011102024
LETTI NG DATE : 11/02/01 10:00 AM DI STRI CT . 06
SET- ASI DE :
[( 1 ) 04014
| DUBOSE CONSTRUCTI ON, L.L.C
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]|
__________________________________________ e
SECTI ON 0001  TOTAL
I I
0010 201A000 LUMP| 68000. 00000 68000. 00|
Clearing & Grubbing (Approximately 1.8 | |
Acr es) [ |
0020 206A000 LUMP| 20000. 00000 20000. 00|
Renmoval OF A d Bridge, Station 69+89.83 | |
0030 206A001 LUMP| 25000. 00000 25000. 00|
Renoval OF O d Bridge, Station 69+92.37 | |
0040 2060001 640. 000 SQYD| 6. 00000 3840. 00|
Renovi ng Concrete Pavenent | |
0050 2060002 100. 000 SQYD| 5. 00000 500. 00|
Renovi ng Concrete Sl ope Paving | |
0060 2060023 1700. 000 SQYD| 12. 00000 20400. 00|
Renmovi ng Ri prap [ |
0070 206D001 870.000 LF | 2.00000 1740. 00|
Removi ng Guar dr ai | | |
0080 206E008 10. 000 EACH| 100. 00000 1000. 00|
Renovi ng GQuardrail End Anchor (Al Type | |
0090 210A000 11022. 000 CUYD| 3. 25000 35821. 50|
Uncl assi fi ed Excavation | |
0100 210D011 8510. 000 CUYD| 7. 00000 59570. 00|
Borrow Excavation (A-4 or Better) [ |
0110 214A000 4810. 000 CUYD| 10. 00000 48100. 00|
Structure Excavation | |
0120 214B001 800. 000 CUYD| 30. 00000 24000. 00|
Foundat i on Backfill, Commerci al [ |
0130 230A000 40. 000 RBST| 325. 00000 13000. 00|
Roadbed Processing | |
0140 401A000 7133. 000 SQYD| 0. 40000 2853. 20|
Bi t um nous Treatment A | |
0150 405A000 1112. 000 GAL | 1. 01000 1123. 12|
Tack Coat [ |
0160 408A056 2990. 000 SQYD| 4. 35000 13006. 50|
Pl ani ng Exi sting Pavenent |
(Approxi mately 5.10" Thru 6.0" Thick) |
0170 424A281 1248. 000 TON 37. 15000 46363. 20|
I
I
I

|
Super pave Bitum nous Concrete Waring |
I
I

Size Mx, ESAL Range E

COUNTI ES : MONTGOVERY
2 ) 19047 3 ) 13099
| SOUTHEAST CHEROKEE CONSTRUC | MCINNI'S, LLC
| UNIT PRI CE AMOUNTI UNI T PRI CE
____________________________ L
50000. 00000 5oooo.ooI 110000. 00000
I
35000. 00000 35000.00I 50000. 00000
35000. 00000 35000.00I 50000. 00000
6. 00000 3840.00I 5. 50000
4. 00000 4oo.ooI 7. 50000
10. 00000 17ooo.ooI 9. 50000
3. 00000 2610.00I 1. 50000
200. 00000 zooo.ooI 150. 00000
2. 65000 29208.30I 3. 50000
4. 90000 41699.00I 6. 00000
8. 00000 38480.00I 10. 00000
21. 00000 16800.00I 25. 00000
200. 00000 sooo.ooI 250. 00000
0. 50000 3566.50I 0. 40000
2. 50000 2780.00I 1. 01000
2. 00000 5980.00I 4. 35000
I
37. 50000 46800.00I 37. 15000
|
I

110000.

50000.
50000.
3520.
750.
16150.
1305.
1500.
38577.
51060.
48100.
20000.
10000.
2853.
1123.

13006.

46363.

00
00
00
00
00
00
00
00
00
00
00
00
20
12

50

20



CALL ORDER : 024
LETTI NG DATE : 11/02/01 10:00 AM

SET- ASI DE :

ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

DATE :
PAGE :

11/ 05/ 01
024 -3

LINE NO/ | TEM CODE / ALT

| TEM DESCRI PTI ON

0180 424A287 733. 000
Super pave Bituni nous Concrete Warin
Surface Layer, Leveling, 3/4" Mxinu
Aggregate Size Mx, ESAL Range E

0190 424A361 364. 000
Super pave Bitumi nous Concrete Warin
Surface Layer, 3/4" Maxi num Aggregat
Size Mx, ESAL Range C/'D

0200 424B282 1268. 000
Super pave Bitum nous Concrete Upper

Bi nder Layer, 1 1/2" Maxi num Aggregate

Size M x, ESAL Range E
0210 424B582 1268. 000
Super pave Bituni nous Concrete Lower

Bi nder Layer, 1 1/2" Maxi num Aggregate

Size M x, ESAL Range E
0220 424B586 50. 000
Super pave Bituni nous Concrete Lower

Bi nder Layer, Patching, 1 1/2" Maxi num

Aggregate Size Mx, ESAL Range E

0230 424C281 1248. 000
Super pave Bitum nous Concrete Base
Layer, 1 1/2" Maxi mum Aggregate Size
M x, ESAL Range E

0240 428B000 9900. 000
Scoring Bitum nous Pavenent Surface
Rol |'i ng

0250 502A000 263623. 000
St eel Rei nforcenent
0260 5051 000 900. 000

Tenmporary Steel Sheet Piling
0270 524A011 1450. 000
Cul vert Concrete (Cast In Place)

0280 530A494 77.000
18" Roadway Pipe (14 Gauge C. M)
(Tenporary)

0290 600A000
Mobi li zation

CONTRACT I D : 20011102024
DISTRICT  : 06
| 1 ) 04014
| DUBOSE CONSTRUCTI ON, L. L.C.
I
| UNIT PRICE AMOUNT
m e e e e e eee oo +
TON | 42. 85000 31409. 05
g | I
" |
TON | 42. 85000 15597. 40
g | I
- |
TON | 35. 15000 44570. 20
I I
| |
TON | 31. 26000 39637. 68
I I
| |
TON | 110. 00000 5500. 00
I I
| |
TON | 30. 45000 38001. 60|
I I
| |
LF | 0. 05000 495. 00|
d I
LB | 0. 45000 118630. 35
I I
SQFT] 25. 00000 22500. 00
I I
cuYD| 230. 00000 333500. 00
I I
LF | 18. 00000 1386. 00
I I
LUMP|  50000. 00000 50000. 00
I

COUNTI ES : MONTGOVERY
2 19047 3 ) 13099
| SOUTHEAST CHEROKEE CONSTRUC | MCINNI'S, LLC
| UNIT PRI CE AMOUNTI UNI T PRI CE
""" 2200000 30786, 00] 42. 85000
|
40. 50000 14742.00I 42. 84000
|
34. 25000 43429.00I 35. 15000
|
32. 64000 41387.52I 31. 26000
|
85. 00000 4250.00I 110. 00000
|
30. 75000 38376.00I 30. 45000
|
15. 00000 148500.00I 0. 05000
I
0. 45000 118630.35I 0. 40000
25. 00000 22500.00I 20. 00000
375. 00000 543750.00I 300. 00000
14. 00000 1078.00I 27. 50000
I
48000. 00000 48000.00i 134000. 00000

31409.

15593.

44570.

39637.

5500.

38001.

495.

105449.
18000.
435000.

2117.

134000.

05

76

20

68

00

60

00

20
00
00
50

00



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

DATE :
PAGE :

11/ 05/ 01
024 -4

CALL ORDER . 024 CONTRACT 1D : 20011102024
LETTI NG DATE : 11/02/01 10:00 AM DI STRI CT . 06
SET- ASI DE
[( 1 ) 04014
| DUBOSE CONSTRUCTI ON, L.L.C
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]|
__________________________________________ e
0300 602A000 8.000 EACH 80. 00000 640. 00|
Ri ght OF Way Markers | |
0310 606A002 500.000 LF | 15. 00000 7500. 00|
12" Underdrain Pipe [ |
0320 6100001 4774.000 TON | 23. 00000 109802. 00|
Loose Riprap, Cass 2 |
0330 610D003 5302. 000 SQYD| 2.00000 10604. 00|
Filter Bl anket, Geotextile | |
0340 614A000 110. 000 CUYD| 195. 00000 21450. 00|
Sl ope Pavi ng [ |
0350 620A000 11. 000 CuUYD| 400. 00000 4400. 00|
M nor Structure Concrete |
0360 621A005 2.000 EACH 2000. 00000 4000. 00|
Junction Boxes, Type 1 |
0370 6210020 3.000 EACH 1600. 00000 4800. 00|
Inlets, Type Y [ |
0380 621D019 2.000 EACH 450. 00000 900. 00|
Inlet Units, Type Y |
0390 621E002 12. 000 EACH| 1950. 00000 23400. 00|
Manhol es, Type L | |
0400 621F003 30. 000 EACH 350. 00000 10500. 00|
Manhol e Units, Type L | |
0410 621MD00 6. 000 EACH| 650. 00000 3900. 00|
Renove Exi sting Manhol e | |
0420 623B001 104.000 LF | 40. 00000 4160. 00|
Concrete Curb, Type N Speci al [
0430 629A004 207.000 LF | 165. 00000 34155. 00|
Concrete Median Or Safety Barrier, Type |
4A (Modi fi ed) |
0440 630A000 300.000 LF | 12. 00000 3600. 00|
Steel Beam Cuardrail, Cass A Type 1 [
0450 6300001 2.000 EACH 500. 00000 1000. 00|
Guardrail End Anchor, Type 8 |
0460 6300003 000 EACH 950. 00000 3800. 00|
Guardrail End Anchor, Type 13 |
0470 6300070 2.000 EACH 1600. 00000 3200. 00|
I

Guardrail End Anchor, Type 10 Series |

COUNTI ES : MONTGOVERY
2 19047 3 ) 13099
| SOUTHEAST CHEROKEE CONSTRUC | MCINNI'S, LLC
| UNIT PRI CE AMOUNTI UNI T PRI CE
10000000 80000 150.00000
10. 00000 sooo.ooI 15. 00000
20. 00000 95480.00I 27.00000
2. 50000 13255.00I 1. 75000
225. 00000 24750.00I 250. 00000
600. 00000 6600.00I 250. 00000
2000. 00000 4ooo.ooI 3000. 00000
1800. 00000 54oo.ooI 4000. 00000
200. 00000 4oo.ooI 2500. 00000
2150. 00000 25800.00I 2150. 00000
350. 00000 10500.00I 350. 00000
1200. 00000 7200.00I 1080. 00000
45. 00000 4680.00I 15. 00000
135. 00000 27945.00I 40. 00000
I
15. 00000 4500.00I 11. 00000
700. 00000 14oo.ooI 750. 00000
1100. 00000 44oo.ooI 1110. 00000
1600. 00000 3200.ooi 1600. 00000

128898.
9278.
27500.
2750.
6000.
12000.
5000.
25800.
10500.
6480.
1560.
8280.

3300.
1500.
4440.

3200.

00
00
00
00



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/05/01
PAGE : 024 -5
TABULATI ON OF BI DS
CALL ORDER . 024 CONTRACT 1D : 20011102024 COUNTI ES : MONTGOVERY
LETTI NG DATE : 11/02/01 10:00 AM DI STRI CT . 06
SET- ASI DE :
| ( 1 ) 04014 2 19047 3 ) 13099
| DUBOSE CONSTRUCTI ON, L.L.C | SOUTHEAST CHEROKEE CONSTRUC | MCINNI'S, LLC
LINE NO/ ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI T PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ TS ey
0480 641A031 344.000 LF | 38. 00000 13072. 00| 96. 00000 33024. 00| 105. 00000 36120. 00
12 Inch D.I. Water Main Laid [ | [
(Restrai ned Joint) | | |
0490 641A037 426.000 LF | 30. 00000 12780. 00| 26. 00000 11076. 00| 30. 50000 12993. 00
10 Inch D. |. Water Main Laid [ | [
0500 641A038 395.000 LF | 36. 00000 14220. 00| 29. 00000 11455. 00| 36. 50000 14417.50
12 Inch D. |. Water Main Laid [ | [
0510 641A082 373.000 LF | 32. 00000 11936. 00| 91. 00000 33943. 00| 90. 00000 33570. 00
10 Inch D.I. Water Main Laid [ | [
(Restrai ned Joint) | | |
0520 641D100 1660.000 LB | 4.00000 6640. 00| 4.00000 6640. 00| 4.00000 6640. 00
Fittings [ | [
0530 641F006 2.000 EACH 4500. 00000 9000. 00| 3900. 00000 7800. 00| 3523. 50000 7047.00
12 Inch X 12 Inch Tapping Valve & Sleev | | [
0540 641F012 2.000 EACH 3500. 00000 7000. 00| 3300. 00000 6600. 00| 2986. 20000 5972. 40
10 Inch X 10 Inch Tapping Valve & Sleev | | [
0550 641Q001 4.000 CUYD 700. 00000 2800. 00| 300. 00000 1200. 00| 270. 00000 1080. 00
Concrete For Water Mains (Thrust Bl ocks | | [
0560 641MD00 4.000 EACH 1000. 00000 4000. 00| 2900. 00000 11600. 00| 2592. 00000 10368. 00
Dewat eri ng, Cutting And Capping O | | |
Pi pel i ne [ | [
0570 645A020 380.000 LF | 28. 00000 10640. 00| 26. 00000 9880. 00| 23. 06000 8762. 80
8 Inch P.V.C. Sanitary Sewer Pipe [ | [
0580 645A052 33.000 LF | 100. 00000 3300. 00| 99. 00000 3267. 00| 110. 00000 3630. 00
16 Inch D.I. Sanitary Sewer Pipe [ | [
0590 645A054 365.000 LF | 35. 00000 12775. 00| 82. 00000 29930. 00| 91. 00000 33215. 00
8 Inch D.I. Sanitary Sewer Pipe (Cass | | |
50) I I I
0600 645A056 445.000 LF | 45. 00000 20025. 00| 88. 00000 39160. 00| 95. 00000 42275. 00
12 Inch D.1. Sanitary Sewer Pipe (C ass | | [
50) I I I
0610 645A057 537.000 LF | 75. 00000 40275. 00| 60. 00000 32220. 00| 100. 00000 53700. 00
18 Inch D.1. Sanitary Sewer Pipe (C ass | | [
50) I I I
0620 645D006 9.000 EACH| 1500. 00000 13500. 00| 713. 00000 6417. 00| 648. 00000 5832. 00
Connect To Existing Manhol e | | |
0630 645Q000 6. 000 EACH| 1000. 00000 6000. 00| 594. 00000 3564. 00| 540. 00000 3240. 00
I I

Abandon Exi sting Manhol e



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

DATE :
PAGE :

11/ 05/ 01
024 -6

Solid Wiite, Cass 2, Type A Traffic |

CALL ORDER . 024 CONTRACT 1D : 20011102024
LETTI NG DATE : 11/02/01 10:00 AM DI STRI CT . 06
SET- ASI DE :
| 1 ) 04014
| DUBOSE CONSTRUCTI ON, L.L.C

LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]|
__________________________________________ e
0640 649A047 215.000 LF | 445, 00000 95675. 00|
30 Inch Encasenent Pipe, Type 2 | |
Installation [ |
0650 650A000 950. 000 CUYD| 7. 00000 6650. 00|
Topsoi | | |
0660 650B000 952. 000 CUYD| 4. 00000 3808. 00|
Topsoil From Stockpil es | |
0670 651B000 6.000 TON | 100. 00000 600. 00|
Agricul tural Linestone | |
0680 6510000 2.000 TON | 325. 00000 650. 00|
8-8-8 Commercial Fertilizer | |
0690 652A054 1. 000 ACRE]| 600. 00000 600. 00|
Seedi ng (M x 2A) | |
0700 652B053 1. 000 ACRE]| 400. 00000 400. 00|
Tenporary Seeding (M x 2AT) | |
0710 652D054 1. 000 ACRE]| 600. 00000 600. 00|
Seeding In Stubble (Mx 2A) | |
0720 654A000 521. 000 SQYD| 4.50000 2344. 50|
Sol i d Soddi ng | |
0730 656A000 2.000 ACRE| 600. 00000 1200. 00|
Mul ching, dass A, Type 1 | |
0740 660D095 24.000 EACH 200. 00000 4800. 00|
Trees, Quercus Virginiana (Live Gak) [ |
0750 665F000 130. 000 EACH| 5. 00000 650. 00|
Hay Bal es | |
0760 665Q000 200. 000 EACH| 5. 00000 1000. 00|
Sand Bags | |
0770 6651000 948.000 TON | 30. 00000 28440. 00|
Tenporary Riprap, Cass 2 | |
0780 6653000 4075.000 LF | 3. 00000 12225. 00|
Silt Fence, Type A | |
0790 665L000 125.000 LF | 20. 00000 2500. 00|
Fl oati ng Basi n Boom [ |
0800 680A000 LUMP| 25000. 00000 25000. 00|
Engi neering Controls | |
0810 701A028 1.000 M LE| 2000. 00000 2000. 00|
I
I

Stripe (0.06" Thick) (6" Wde) |

COUNTI ES : MONTGOMERY
2 19047 3 ) 13099

| SOUTHEAST CHEROKEE CONSTRUC | MCINNI'S, LLC

| UNI T PRI CE AMOUNTI UNI T PRI CE
" 221.00000 47515.00 200, 83000

I
10. 00000 9500.00I 7. 00000
4. 00000 3808.00I 4. 50000
100. 00000 600.00I 150. 00000
400. 00000 soo.ooI 450. 00000
1000. 00000 1000.00I 1000. 00000
800. 00000 soo.ooI 700. 00000
650. 00000 650.00I 1000. 00000
5. 00000 2605.00I 4. 50000
600. 00000 1200.00I 1000. 00000
430. 00000 10320.00I 375. 00000
5. 00000 650.00I 6. 00000
5. 00000 1000.00I 2. 85000
15. 00000 14220.00I 33. 00000
3. 00000 12225.00I 3. 10000
25. 00000 3125.00I 20. 00000
31000. 00000 31000.00I 30000. 00000
1682. 00000 1682.00I 20000. 00000
|

43189.

6650.
4284.
900.
900.
1000.
700.
1000.
2344.
2000.
9000.
780.
570.
31284.
12632.
2500.
30000.
20000.

20

00
00
00
00
00
00
00
50
00
00
00
00
00
50
00
00
00



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

11/ 05/ 01
024 -7

CALL ORDER . 024 CONTRACT 1D : 20011102024
LETTI NG DATE : 11/02/01 10:00 AM DI STRI CT . 06
SET- ASI DE :
| 1 ) 04014
| DUBOSE CONSTRUCTION, L.L.C

LINE NO/ |ITEM CODE / ALT |

| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]|

__________________________________________ e

0820 701A032 1.000 M LE| 2100. 00000 2100. 00
Solid Yellow, Class 2, Type A Traffic
Stripe (0.06" Thick) (6" Wde) [

0830 701A041 1.000 M LE| 1000. 00000 1000. 00
Broken White, dass 2, Type A Traffic |
Stripe (0.09" Thick) (6" Wde) [

0840 701B009 1800. 000 LF | 1. 50000 2700. 00
Dotted Class 2, Type A Traffic Stripe
(0.09" Thick) (6" Wde) |

0850 7010000 1.000 M LE| 450. 00000 450. 00
Broken Temporary Traffic Stripe

0860 7010001 2.000 M LE| 950. 00000 1900. 00
Solid Tenporary Traffic Stripe |

0870 701D008 2.000 M LE| 1500. 00000 3000. 00
Solid Traffic Stripe Renopved (Plastic)

0880 701D015 1.000 M LE| 1250. 00000 1250. 00
Broken Traffic Stripe Renoved (Pl astic)

0890 703A002 313.000 SQFT| 4. 00000 1252. 00
Traffic Control Markings, Cass 2, Type
A I

0900 703B002 45.000 SQFT| 4.00000 180. 00
Traffic Control Legends, Cass 2, Type

0910 705A030 4.000 EACH 6. 00000 24. 00
Pavermrent Markers, Cass A-H Type 2-C |

0920 705A031 34.000 EACH 6. 00000 204. 00
Pavermrent Markers, Class A-H Type 1-A |

0930 707B009 4.000 EACH 125. 00000 500. 00
Type A Hazard Marker Installation
(Tenporary) |

0940 726A000 1020. 000 LF | 25. 00000 25500. 00
Portabl e Concrete Safety Barriers, Type
6 I

0950 740B000 809. 000 SQFT| 15. 00000 12135. 00
Construction Signs |

0960 740D000 100. 000 EACH| 50. 00000 5000. 00
Channel i zi ng Druns [

0970 740E000 80. 000 EACH| 15. 00000 1200. 00

Cones (36 Inches High) |

20000.

1000.

1350.

500.
1000.
3000.
1300.

626.

135.

40.
340.
400.

24480.

5258.
5600.
840.

00

00

00

00
00
00
00
00

00
00
00
00

00

50
00
00

DATE :
PAGE
COUNTI ES : MONTGOMVERY
2 19047 3 ) 13099
| SOUTHEAST CHEROKEE CONSTRUC | MCINNI'S, LLC
I I
UNI' T PRI CE AMOUNT]| UNI T PRI CE
____________________________ o e e e e e e e e e e e e e e e e e m =
1735. 89000 1735. 89| 20000. 00000
|
911. 00000 911. 00| 1000. 00000
|
1. 50000 2700. 00| 0. 75000
|
397. 00000 397. 00| 500. 00000
I
397. 54000 795. 08| 500. 00000
I
1330. 00000 2660. 00| 1500. 00000
I
1020. 00000 1020. 00| 1300. 00000
I
3. 25000 1017. 25| 2.00000
|
3. 75000 168. 75| 3. 00000
I
5. 50000 22. 00| 10. 00000
I
5. 50000 187. 00| 10. 00000
I
150. 00000 600. 00| 100. 00000
|
28. 00000 28560. 00| 24. 00000
I
7.00000 5663. 00| 6. 50000
I
75. 00000 7500. 00| 56. 00000
I
12. 00000 960. 00| 10. 50000
I



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

DATE : 11/05/01
PAGE : 024 -8

CALL ORDER . 024 CONTRACT 1D : 20011102024
LETTI NG DATE : 11/02/01 10:00 AM DI STRI CT . 06
SET- ASI DE :
[( 1 ) 04014
| DUBOSE CONSTRUCTI ON, L.L.C
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]|
__________________________________________ e
0980 740F002 6. 000 EACH| 400. 00000 2400. 00|
Barri cades, Type |I1I [ |
0990 7401 005 6. 000 EACH| 400. 00000 2400. 00|
Varni ng Lights, Type B (Detachabl e Head | |
1000 740L003 16. 000 EACH| 50. 00000 800. 00|
Vertical Panel, Type |, Single-Sided | |
1010 740L005 10. 000 EACH| 60. 00000 600. 00|
Vertical Panel, Type | (Double-Sided) | |
1020 740MD01 80. 000 EACH| 10. 00000 800. 00|
Bal | ast For Cone | |
1030 7410001 1.000 EACH| 3500. 00000 3500. 00|
Port abl e Sequential Arrow And Chevron [ |
Sign Unit (Truck Mounted) | |
1040 742A001 2.000 EACH 10000. 00000 20000. 00|
Port abl e Changeabl e Message Signs, Type | |
2 I I
1050 750R000 LUMP| 30000. 00000 30000. 00|
Area Lighting System [ |
1060 999 000 520. 000 HOUR| 0. 80000 416. 00|
Trai nee Hours At 80 Cents Per Hour [ |
SECTI ON TOTALS | $ 1,833,772.30
__________________________________________ e
CONTRACT TOTALS [ $ 1,833,772. 30|

COUNTI ES : MONTGOMERY
2 19047 3 ) 13099
| SOUTHEAST CHEROKEE CONSTRUC | MCINNI'S, LLC
| UNI T PRI CE AMOUNTI UNI T PRI CE
T 20 00000 1320 001 200, 00000
250. 00000 1500.00I 250. 00000
50. 00000 soo.ooI 45. 00000
60. 00000 600.00I 55. 00000
5. 00000 400.00I 4. 00000
3500. 00000 3500.00I 2400. 00000
I
9000. 00000 18000.00I 7200. 00000
I
32000. 00000 32000.00I 30000. 00000
0. 80000 416.00I 0. 80000
$ 2,143,811.64I
""""""" s 2,143,811 64

14400.

30000.
416.

2, 165, 240.



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/05/01
PACE : 024 -9
TABULATI ON OF BI DS

Surface Layer, 3/4" Maxi mum Aggregate
Size Mx, ESAL Range E

CALL ORDER . 024 CONTRACT I D : 20011102024 COUNTI ES : MONTGOVERY
LETTI NG DATE : 11/02/01 10:00 AM DI STRI CT . 06
SET- ASI DE
|( 4 ) 04009 ¢ ) | ( )
|W W DYAR & SONS, | NC | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE ANMOUNT
------------------------------------------ TS ey
SECTI ON 0001  TOTAL
I I I
0010 201A000 LUMP| 30000. 00000 30000. 00| |
Clearing & Grubbing (Approximately 1.8 | | [
Acr es) [ | [
0020 206A000 LUMP| 40000. 00000 40000. 00| |
Renmoval OF A d Bridge, Station 69+89.83 | | [
0030 206A001 LUMP| 40000. 00000 40000. 00| |
Renmoval O A d Bridge, Station 69+92. 37 | | [
0040 2060001 640. 000 SQYD| 9. 20000 5888. 00| |
Renovi ng Concrete Pavenent | | [
0050 2060002 100. 000 SQYD| 5. 75000 575. 00| |
Renovi ng Concrete Sl ope Paving | | [
0060 2060023 1700. 000 SQYD| 2.00000 3400. 00| |
Renmovi ng Ri prap [ | [
0070 206D001 870.000 LF | 4.90000 4263. 00| |
Renmovi ng Guardr ai | | | [
0080 206E008 10. 000 EACH| 230. 00000 2300. 00| |
Renovi ng GQuardrail End Anchor (Al Type | | [
0090 210A000 11022. 000 CUYD| 6. 00000 66132. 00| |
Uncl assi fi ed Excavation | | |
0100 210D011 8510. 000 CUYD| 9. 00000 76590. 00| |
Borrow Excavation (A-4 or Better) | | [
0110 214A000 4810. 000 CUYD| 13. 80000 66378. 00| |
Structure Excavation | | |
0120 214B001 800. 000 CUYD| 26. 45000 21160. 00| |
Foundati on Backfill, Comerci al | | [
0130 230A000 40. 000 RBST| 500. 00000 20000. 00| |
Roadbed Processing | | [
0140 401A000 7133. 000 SQYD| 0. 50000 3566. 50| |
Bi t um nous Treatment A | | |
0150 405A000 1112. 000 GAL | 1. 50000 1668. 00| |
Tack Coat | | [
0160 408A056 2990. 000 SQYD| 9. 00000 26910. 00| |
Pl ani ng Exi sting Pavenent | [
(Approxi mately 5.10" Thru 6.0" Thick) | [
0170 424A281 1248. 000 TON 44.00000 54912. 00| |
I I
I I
I I

|
Super pave Bitum nous Concrete Waring |
I
I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/05/01
PACE : 024 -10
TABULATI ON OF BI DS

CALL ORDER . 024 CONTRACT 1D : 20011102024 COUNTI ES : MONTGOVERY
LETTI NG DATE : 11/02/01 10:00 AM DI STRI CT . 06
SET- ASI DE :
|( 4 ) 04009 | ( ) | ( )
|W W DYAR & SONS, | NC. | |
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNI'T PRI CE AMOUNT
------------------------------------------ TS ey
0180 424A287 733.000 TON | 48. 00000 35184. 00| [
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, Leveling, 3/4" Maxi num | | |
Aggregate Size Mx, ESAL Range E [ | [
0190 424A361 364.000 TON | 48. 00000 17472. 00| |
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, 3/4" Maxi mum Aggregate | | [
Size Mx, ESAL Range C/'D [ | [
0200 424B282 1268. 000 TON | 40. 00000 50720. 00| [
Super pave Bitum nous Concrete Upper [ | |
Bi nder Layer, 1 1/2" Maxi num Aggregate | | [
Size M x, ESAL Range E [ | [
0210 424B582 1268. 000 TON | 38. 00000 48184. 00| [
Super pave Bituni nous Concrete Lower | | |
Bi nder Layer, 1 1/2" Maxi num Aggregate | | [
Size M x, ESAL Range E [ | [
0220 424B586 50. 000 TON | 120. 00000 6000. 00| [
Super pave Bituni nous Concrete Lower | | |
Bi nder Layer, Patching, 1 1/2" Maxi num | | [
Aggregate Size Mx, ESAL Range E [ | [
0230 424C281 1248. 000 TON | 36. 00000 44928. 00| |
Super pave Bitum nous Concrete Base | | |
Layer, 1 1/2" Maxi mum Aggregate Size [ | [
M x, ESAL Range E [ | [
0240 428B000 9900. 000 LF | 0. 30000 2970. 00| [
Scoring Bitum nous Pavenent Surface By | | |
Rol |'i ng | | |
0250 502A000 263623.000 LB | 0. 55000 144992. 65| |
St eel Rei nforcenent | | |
0260 5051 000 900. 000 SQFT| 34. 50000 31050. 00| |
Tenmporary Steel Sheet Piling | | |
0270 524A011 1450. 000 CUYD| 339. 25000 491912. 50| [
Cul vert Concrete (Cast In Place) | | |
0280 530A494 77.000 LF | 24. 00000 1848. 00| |
18" Roadway Pipe (14 Gauge C. M) [ | [
(Tenporary) I I I
0290 600A000 LUWP|  190000. 00000 190000. 00| |
I I

Mobi |'i zati on |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/05/01
PACE : 024 -11
TABULATI ON OF BI DS

CALL ORDER : 024 CONTRACT I D : 20011102024 COUNTI ES : MONTGOMERY
LETTI NG DATE : 11/02/01 10:00 AM DI STRI CT . 06
SET- ASI DE :
|( 4 ) 04009 | ( ) | ( )
| W W DYAR & SONS, | NC. | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI T PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ TS ey
0300 602A000 8.000 EACH 150. 00000 1200. 00| [
Ri ght OF Way Markers | | |
0310 606A002 500.000 LF | 12. 00000 6000. 00| [
12" Underdrain Pipe [ |
0320 6100001 4774.000 TON | 32. 20000 153722. 80| |
Loose Riprap, Cass 2 | | |
0330 610D003 5302. 000 SQYD| 5. 75000 30486. 50| |
Filter Blanket, GCeotextile | | |
0340 614A000 110. 000 CUYD| 253. 00000 27830. 00| |
Sl ope Pavi ng [ | [
0350 620A000 11. 000 CuUYD| 690. 00000 7590. 00| |
M nor Structure Concrete | | |
0360 621A005 2.000 EACH 2530. 00000 5060. 00| [
Junction Boxes, Type 1 | | |
0370 6210020 3.000 EACH 2070. 00000 6210. 00| [
Inlets, Type Y [ | [
0380 621D019 2.000 EACH 460. 00000 920. 00| |
Inlet Units, Type Y | | |
0390 621E002 12. 000 EACH| 1100. 00000 13200. 00| |
Manhol es, Type L | |
0400 621F003 30. 000 EACH| 300. 00000 9000. 00| [
Manhol e Units, Type L | | |
0410 621MD00 6. 000 EACH| 200. 00000 1200. 00| [
Renmove Exi sting Manhol e [ | [
0420 623B001 104.000 LF | 50. 00000 5200. 00| [
Concrete Curb, Type N Speci al | | |
0430 629A004 207.000 LF | 143. 75000 29756. 25| |
Concrete Median Or Safety Barrier, Type | | |
4A (Modi fi ed) | | |
0440 630A000 300.000 LF | 19. 55000 5865. 00|
Steel Beam Cuardrail, Cass A Type 1 [ | |
0450 6300001 2.000 EACH 978. 00000 1956. 00| |
Guardrail End Anchor, Type 8 [ | [
0460 630C003 4.000 EACH 1555. 00000 6220. 00| |
Guardrail End Anchor, Type 13 [ | [
0470 6300070 2.000 EACH 2015. 00000 4030. 00| [
I I

Guardrail End Anchor, Type 10 Series



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/05/01
PACE : 024 -12

TABULATI ON OF BI DS

CALL ORDER . 024 CONTRACT 1D : 20011102024 COUNTI ES : MONTGOVERY
LETTI NG DATE : 11/02/01 10:00 AM DI STRI CT . 06
SET- ASI DE :
|( 4 ) 04009 | ( ) | ( )
|W W DYAR & SONS, | NC | |
LINE NO/ ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI T PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ TS ey
0480 641A031 344.000 LF | 40. 00000 13760. 00| [
12 Inch D.I. Water Main Laid [ | [
(Restrai ned Joint) | | |
0490 641A037 426.000 LF | 32. 00000 13632. 00| |
10 Inch D. |. Water Main Laid [ | [
0500 641A038 395.000 LF | 34. 00000 13430. 00| |
12 Inch D. |. Water Main Laid [ | [
0510 641A082 373.000 LF | 38. 00000 14174. 00| |
10 Inch D.I. Water Main Laid [ | [
(Restrai ned Joint) | | |
0520 641D100 1660.000 LB | 3. 00000 4980. 00| [
Fittings [ | [
0530 641F006 2.000 EACH 8000. 00000 16000. 00| |
12 Inch X 12 Inch Tapping Valve & Sleev | | [
0540 641F012 2.000 EACH 7000. 00000 14000. 00| |
10 Inch X 10 Inch Tapping Valve & Sleev | | [
0550 641Q001 4.000 CUYD 300. 00000 1200. 00| |
Concrete For Water Mains (Thrust Bl ocks | | [
0560 641MD00 4.000 EACH 1000. 00000 4000. 00| |
Dewat eri ng, Cutting And Capping O | | |
Pi pel i ne [ | [
0570 645A020 380.000 LF | 16. 00000 6080. 00| |
8 Inch P.V.C. Sanitary Sewer Pipe [ | [
0580 645A052 33.000 LF | 28. 00000 924. 00| |
16 Inch D.I. Sanitary Sewer Pipe [ | [
0590 645A054 365.000 LF | 22. 00000 8030. 00| |
8 Inch D.I. Sanitary Sewer Pipe (Cass | | |
50) I I I
0600 645A056 445.000 LF | 42. 00000 18690. 00| |
12 Inch D.1. Sanitary Sewer Pipe (C ass | | [
50) I I I
0610 645A057 537.000 LF | 56. 00000 30072. 00| |
18 Inch D.1. Sanitary Sewer Pipe (C ass | | [
50) I I I
0620 645D006 9.000 EACH| 1000. 00000 9000. 00| |
Connect To Existing Manhol e | | |
0630 645Q000 6. 000 EACH| 300. 00000 1800. 00| |
I I

Abandon Exi sting Manhol e



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/05/01
PACE : 024 -13
TABULATI ON OF BI DS

Solid Wiite, Cass 2, Type A Traffic |
Stripe (0.06" Thick) (6" Wde) [

CALL ORDER . 024 CONTRACT 1D : 20011102024 COUNTI ES : MONTGOVERY
LETTI NG DATE : 11/02/01 10:00 AM DI STRI CT . 06
SET- ASI DE
|( 4 ) 04009 | ( ) | ( )
|W W DYAR & SONS, | NC. | |
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNI'T PRI CE AMOUNT
------------------------------------------ TS ey
0640 649A047 215.000 LF | 400. 00000 86000. 00| [
30 Inch Encasenent Pipe, Type 2 | | |
Installation [ | [
0650 650A000 950. 000 CUYD| 10. 00000 9500. 00| |
Topsoi | | | |
0660 650B000 952. 000 CUYD| 4. 00000 3808. 00| |
Topsoil From Stockpil es | | |
0670 651B000 6.000 TON | 180. 00000 1080. 00| |
Agricul tural Linestone | | |
0680 6510000 2.000 TON | 540. 00000 1080. 00| |
8-8-8 Commercial Fertilizer | | |
0690 652A054 1. 000 ACRE]| 1200. 00000 1200. 00| |
Seedi ng (M x 2A) | | |
0700 652B053 1. 000 ACRE]| 840. 00000 840. 00| |
Tenporary Seeding (M x 2AT) | | [
0710 652D054 1. 000 ACRE]| 1200. 00000 1200. 00| [
Seeding In Stubble (Mx 2A) | | |
0720 654A000 521. 000 SQYD| 6. 00000 3126. 00| [
Sol i d Soddi ng | | |
0730 656A000 2.000 ACRE| 1200. 00000 2400. 00| |
Mul ching, Cass A Type 1 | | |
0740 660D095 24.000 EACH 450. 00000 10800. 00| |
Trees, Quercus Virginiana (Live Gak) [ | |
0750 665F000 130. 000 EACH| 7.20000 936. 00| |
Hay Bal es | | |
0760 665Q000 200. 000 EACH| 5. 00000 1000. 00| |
Sand Bags | | |
0770 6651000 948.000 TON | 28. 00000 26544. 00| |
Tenporary Riprap, Cass 2 | | |
0780 6653000 4075.000 LF | 4. 00000 16300. 00| |
Silt Fence, Type A | | |
0790 665L000 125.000 LF | 100. 00000 12500. 00| |
Fl oati ng Basi n Boom [ | [
0800 680A000 LUMP| 35000. 00000 35000. 00| |
Engi neering Controls [ | [
0810 701A028 1.000 M LE| 2300. 00000 2300. 00| [
I I
I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/05/01
PACE : 024 -14
TABULATI ON OF BI DS

CALL ORDER : 024 CONTRACT I D : 20011102024 COUNTI ES : MONTGOMERY
LETTI NG DATE : 11/02/01 10:00 AM DI STRI CT : 06
SET- ASI DE :
|( 4 ) 04009 | ( ) | ( )
|W W DYAR & SONS, |NC | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AVOUNT
------------------------------------------ o
0820 701A032 1.000 M LE]| 2300. 00000 2300. 00|

Solid Yellow, Class 2, Type A Traffic | |
Stripe (0.06" Thick) (6" Wde) [
0830 701A041 1.000 M LE| 1150. 00000 1150.

I

I

I I

00| I

Broken Wiite, Cass 2, Type A Traffic | | [
Stripe (0.09" Thick) (6" Wde) [ | [
0840 701B009 1800. 000 LF | 0. 87000 1566. 00| |
Dotted Class 2, Type A Traffic Stripe | | |
(0.09" Thick) (6" Wde) | | |
0850 7010000 1.000 M LE| 575. 00000 575. 00| |
Broken Temporary Traffic Stripe [ | [
0860 7010001 2.000 M LE| 575. 00000 1150. 00| |
Solid Tenporary Traffic Stripe | | |
0870 701D008 2.000 M LE| 1725. 00000 3450. 00| |
Solid Traffic Stripe Renoved (Plastic) | | |
0880 701D015 1.000 M LE| 1495. 00000 1495. 00| |
Broken Traffic Stripe Renoved (Plastic) | | [
0890 703A002 313.000 SQFT| 2. 30000 719. 90| |
Traffic Control Markings, Cass 2, Type | | [

A I I I
0900 703B002 45.000 SQFT| 3. 45000 155. 25| |
Traffic Control Legends, Class 2, Type | | [
0910 705A030 4.000 EACH 11. 50000 46. 00| |
Pavenment Markers, Class A-H, Type 2-C | | |
0920 705A031 34.000 EACH 11. 50000 391. 00| [
Pavermrent Markers, Class A-H Type 1-A | | |
0930 707B009 4.000 EACH 25. 00000 100. 00| |
Type A Hazard Marker Installation | | |
(Tenpor ary) I I I
0940 726A000 1020. 000 LF | 27. 60000 28152. 00| |
Portabl e Concrete Safety Barriers, Type | | |

6 I I I
0950 740B000 809. 000 SQFT| 12. 00000 9708. 00| |
Construction Signs | | |
0960 740D000 100. 000 EACH| 40. 00000 4000. 00| |
Channel i zi ng Druns [ | [
0970 740E000 80. 000 EACH| 15. 00000 1200. 00| [
I I

Cones (36 Inches High) |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/05/01

PACE : 024 -15

TABULATI ON OF BI DS

CALL ORDER : 024 CONTRACT I D : 20011102024
LETTI NG DATE : 11/02/01 10:00 AM DI STRI CT . 06
SET- ASI DE :

COUNTI ES : MONTGOVERY

I
I
LINE NO / | TEM CODE / ALT |
I

| TEM DESCRI PTI ON QUANTI TY
__________________________________________ +
0980 740F002 6. 000 EACH|
Barri cades, Type |I1I [
0990 7401 005 6. 000 EACH|
Warni ng Lights, Type B (Detachable Head |
1000 740L003 16. 000 EACH|
Vertical Panel, Type |, Single-Sided |
1010 740L005 10. 000 EACH|
Vertical Panel, Type | (Double-Sided) |
1020 740MD01 80. 000 EACH|
Bal | ast For Cone |
1030 741C001 1. 000 EACH

Portabl e Sequential Arrow And Chevron [
Sign Unit (Truck Munted) |
1040 742A001 2.000 EACH
Port abl e Changeabl e Message Signs, Type |
2 I

1050 750R000 LUWP|
Area Lighting System [
1060 999 000 520. 000 HOUR|

Trai nee Hours At 80 Cents Per Hour |
SECTI ON TOTALS |

Wow o asas e | A

UNIT PRI CE ANCUNTI UNI'T PRI CE AMOUNTI UNIT PRI CE AMOUNT
""" 250.00000  1s00.00] T

200. 00000 1200.00I I

40. 00000 640.00I I

50. 00000 500.00I I

10. 00000 800.00I I

7000. 00000 7000.00I I

I I

15000. 00000 30000.00I I

I I

34385. 00000 34385.00I I

0. 80000 416.00I I
$ 2,362,435.35I $ 0.00I $ 0.00
""""""" s 23624335 s ooo T



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/05/01

PACE : 025 -1
VENDOR RANKI NG

CALL ORDER . 025 CONTRACT I D : 20011102025 COUNTI ES : BALDW N
LETTI NG DATE : 11/02/01 10:00 AM DI STRI CT : 09
CONTRACT TI ME : 90 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : PROJECT(S) : BRZ-0200(205)
for constructing the Bridge Replacenment (Precast) on CR #83
over Davis

Branch norst heast of Robertsdale. Length - 0.032 m.

SET- ASI DE :
VENDOR TOTAL % OVER
RANK  NUVBER NAME Bl D LOW Bl D
16050 POPE CONTRACTI NG, | NC. 455, 874. 87 100. 0000%

1 $
2 20021 C. THORNTON, | NC. $ 495, 274. 50 108. 6426%
3 13099 MCINNI'S, LLC $ 539, 651. 00 118. 3770%



11/ 05/ 01
025 -2

50000.
6000.
9103.

10000.
9500.

43760.

41025.

5000.
20800.
5040.
120000.

35000.

38000.

12000.

18000.

00
00
00
00
00
00

00

00
00
00
00

00

00

00

00

ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :
PAGE
TABULATI ON OF BI DS
CALL ORDER : 025 CONTRACT I D : 20011102025 COUNTI ES : BALDW N
LETTI NG DATE : 11/02/01 10:00 AM DI STRI CT : 09
SET- ASI DE :
| ( 1 ) 16050 | ( 2 ) 20021 3 ) 13099
| POPE CONTRACTI NG | NC. | C. THORNTON, | NC. | MCINNI'S, LLC
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNI'T PRI CE
------------------------------------------ TS ey
SECTI ON 0001  TOTAL
I I I
0010 206A000 LUMP| 16000. 00000 16000. 00| 25000. 00000 25000. 00| 50000. 00000
Renmoval O A d Bridge, Station 2+99.47 | | |
0020 210A000 600. 000 CUYD| 2.00000 1200. 00| 5. 50000 3300. 00| 10. 00000
Uncl assi fi ed Excavation | | |
0030 502A000 9103.000 LB | 1. 25000 11378. 75| 1. 00000 9103. 00| 1. 00000
St eel Rei nf orcenent | | |
0040 505A015 1.000 EACH| 5934. 61000 5934. 61| 5250. 00000 5250. 00| 10000. 00000
Concrete Test Piles (14 Inches Square) | | [
0050 505B045 1.000 EACH| 6327. 89000 6327. 89| 5850. 00000 5850. 00| 9500. 00000
Static Loading Tests (14 |Inches Square) | | |
0060 505N000 2735.000 LF | 33. 00000 90255. 00| 36. 50000 99827. 50| 16. 00000
Concrete Piling Furnished(14 |nches [ | [
Squar e) I I I
0070 5050000 2735.000 LF | 5. 00000 13675. 00| 1. 20000 3282. 00| 15. 00000
Concrete Piling Driven(14 Inches [ | [
Squar e) I I I
0080 507A000 2.000 EACH| 3000. 00000 6000. 00| 3000. 00000 6000. 00| 2500. 00000
Wre Rope Abutment Anchor Assenbly | | |
0090 510A000 52.000 CUYD| 500. 00000 26000. 00| 600. 00000 31200. 00| 400. 00000
Bri dge Substructure Concrete, Cass A | | |
0100 511A000 84. 000 EACH| 51. 00000 4284. 00| 69. 00000 5796. 00| 60. 00000
El astoneric Bearings, Type 1 | | [
0110 5120003 40. 000 EACH 2529. 59000 101183. 60| 2830. 00000 113200. 00| 3000. 00000
Precast Concrete Type 1 Span Secti on, [ | |
3'-3" Wde By 1'-9" Deep By 34'-0" Long | | [
0120 5120004 10. 000 EACH| 2572. 96000 25729. 60| 2900. 00000 29000. 00| 3500. 00000
Precast Concrete Type 1 Span Secti on, [ | |
3'-6" Wde By 1'-9" Deep By 34'-0" Long | | [
0130 5120007 10. 000 EACH| 2761. 20000 27612. 00| 3125. 00000 31250. 00| 3800. 00000
Precast Concrete Type 2C Span Section, | | |
3'-6" Wde By 1'- 9" Deep By 34" -0" Long| | [
0140 512D002 4.000 EACH 2792. 95000 11171. 80| 3250. 00000 13000. 00| 3000. 00000
Precast Concrete Barrier Rail End | | |
Section, 34'-0" Long | | |
0150 512D005 6. 000 EACH| 2796. 81000 16780. 86| 3275. 00000 19650. 00| 3000. 00000
Precast Concrete Barrier Rail | | |
I I

I nternmedi ate Section, 34'-0" Long



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

11/ 05/ 01
025 -3

CALL ORDER . 025 CONTRACT I D : 20011102025
LETTI NG DATE : 11/02/01 10:00 AM DI STRI CT : 09
SET- ASI DE :
| ( 1 ) 16050 |
| POPE CONTRACTI NG, | NC. |
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]|
__________________________________________ e
0160 512E008 24.000 EACH 443. 52000 10644. 48|
Precast Concrete Abutnent Panels, Type |
A3 (Modifi ed)
0170 512F005 8.000 EACH 640. 59000 5124. 72|
Precast Concrete Wng Panels, Type W3 |
(Modi fi ed) |
0180 512@005 4.000 EACH 526. 07000 2104. 28|
Precast Concrete Abutnent Wng Cap |
Panel s (Mbdi fi ed)
0190 600A000 LUMP| 12500. 00000 12500. 00|
Mobi | i zati on [ |
0200 6100001 668. 000 TON | 42. 00000 28056. 00|
Loose Riprap, Class 2 |
0210 610D002 532. 000 SQYD| 2.00000 1064. 00|
Filter Bl anket, Geotextile (Non-Wven) | |
0220 630A000 400. 000 LF | 15. 05000 6020. 00|
Steel Beam Cuardrail, Cass A Type 1 [
0230 6300003 4.000 EACH 1215. 79000 4863. 16|
Guardrail End Anchor, Type 13 [
0240 6300070 4.000 EACH 1765. 78000 7063. 12|
Guardrail End Anchor, Type 10 Series [
0250 665F000 60. 000 EACH| 3. 50000 210. 00|
Hay Bal es |
0260 6653000 400. 000 LF | 4. 00000 1600. 00|
Silt Fence, Type A |
0270 6653001 500.000 LF | 3. 00000 1500. 00|
Silt Fence, Type B |
0280 680A000 LUMP| 3500. 00000 3500. 00|
Engi neering Controls |
0290 740B000 434.000 SQFT| 13. 00000 5642. 00|
Construction Signs |
0300 740F002 8.000 EACH 250. 00000 2000. 00|
Barri cades, Type |I1I [ |
0310 7401 005 2.000 EACH 225. 00000 450. 00|
Varni ng Lights, Type B (Detachabl e Head | |
SECTI ON TOTALS | $ 455, 874. 87
__________________________________________ e
CONTRACT TOTALS [ $ 455, 874. 87

9600.

5600.

2000.

40000.
20040.
2128.
5200.
4200.
6100.
300.
4000.
5000.
5000.
3255.

00

00

00

00
00
00
00
00
00
00
00
00
00
00

.00

DATE :
PAGE
COUNTI ES BALDW N
( 2 20021 3 ) 13099
C. THORNTON, | NC. | MCINNI'S, LLC
UNIT PRI CE AIV[lJNTI UNIT PRI CE
""" 475.00000  11400.00]  400.00000 9600, 0¢
I
720. 00000 5760.00I 700. 00000
I
575. 00000 2300.00I 500. 00000
I
15000. 00000 15000.00I 40000. 00000
35. 00000 23380.00I 30. 00000
3. 00000 1596.00I 4. 00000
15. 50000 6200.00I 13. 00000
1250. 00000 5000.00I 1050. 00000
1785. 00000 7140.00I 1525. 00000
5. 00000 300.00I 5. 00000
4.00000 1600.00I 10. 00000
3. 00000 1500.00I 10. 00000
4000. 00000 4000.00I 5000. 00000
15. 00000 6510.00I 7.50000
285. 00000 2280.00I 400. 00000
300. 00000 600.00I 400. 00000
$ 495, 274 50I $
""""""" s a95274.50 s 539,651 00



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/05/01
PACE : 026 -1
VENDOR RANKI NG

CALL ORDER : 026 CONTRACT 1D : 20011102026 COUNTI ES : BALDW N
LETTI NG DATE : 11/02/01 10:00 AM DISTRICT  : 09
CONTRACT TIME : 08/15/02 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : STPAA-0201(516)

for constructing the Wdening & Resurfacing on SR-180 from
MP 25.859 to SR-161 at MP 28.355 in Orange Beach. Length -

2.496 m .
SET- ASI DE :
VENDOR TOTAL % OVER
RANK  NUVBER NAME Bl D LOW Bl D

1 23011 HOSEA O. VEEAVER & SONS, | NC. $ 1,669, 632.56 100. 0000%
2 23029 J. S. WALTON & COVPANY, | NC. $ 1,743,292.77 104. 4118%
3 13008 MOBI LE ASPHALT COVPANY, LLC $ 1,778,699. 60 106. 5324%
4 23056 JOHN G WALTON CONSTRUCTI ON COMPANY, | NC. $ 1,805,870.40 108. 1597%



Super pave Bitum nous Concrete Waring
Surface Layer, Leveling ,1/2" Maxi mum

11/ 05/ 01
026 -2

1759.
2446.
1322.
53742.
153075.
2628.
842.
27284.

267033.

5866.

3321.

151410.

4450.

77835.

50
10
40
00
00
00
40
40
60

80

00

40

00

10

ALABANVA DEPARTMENT OF TRANSPORTATI ON DATE :
PAGE
TABULATI ON OF BI DS
CALL ORDER . 026 CONTRACT I D : 20011102026 COUNTI ES : BALDW N
LETTI NG DATE : 11/02/01 10:00 AM DI STRI CT : 09
SET- ASI DE
| 1 ) 23011 | ( 2 ) 23029 3 ) 13008
| HOSEA O. WEAVER & SONS, INC |J. S. WALTON & COVPANY, | NC | MOBI LE ASPHALT COWPANY, LLC
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNI'T PRI CE
------------------------------------------ TS ey
SECTI ON 0001  TOTAL
I I I
0010 2060010 345. 000 SQYD| 5. 54000 1911. 30| 3. 35000 1155. 75| 5. 10000
Renmovi ng Concrete Driveway [ | [
0020 206D000 401.000 LF | 8. 29000 3324. 29| 10. 51000 4214. 51| 6. 10000
Renmovi ng Pi pe [ | [
0030 206E000 8.000 EACH 75. 15000 601. 20| 164. 22000 1313. 76| 165. 30000
Renovi ng Headwal | s | | |
0040 210A000 10140. 000 CUYD| 3. 76000 38126. 40| 4. 75000 48165. 00| 5. 30000
Uncl assi fi ed Excavation | | |
0050 210D012 23550. 000 CUYD| 8. 47000 199468. 50| 6. 91000 162730. 50| 6. 50000
Borrow Excavation (A-2-4(0) O A-4(0) | | [
0060 214A000 219. 000 CuUYD| 4.44000 972. 36| 14. 72000 3223. 68| 12. 00000
Structure Excavation | | |
0070 214B000 81. 000 CUYD| 8. 46000 685. 26| 13. 36000 1082. 16| 10. 40000
Foundation Backfill, Local | | |
0080 230A000 132. 000 RBST| 246. 69000 32563. 08| 211. 72000 27947. 04| 206. 70000
Roadbed Processing | | |
0090 301A012 35136. 000 SQYD| 6. 58000 231194. 88| 5. 97000 209761. 92| 7. 60000
Crushed Aggregate Base Course, Type B, | | |
Pl ant M xed, 6" Conpacted Thi ckness | | [
0100 401A000 14667. 000 SQYD| 0. 70000 10266. 90| 0. 63000 9240. 21| 0. 40000
Bi t um nous Treatnment A | | |
0110 405A000 3690. 000 GAL | 1. 16000 4280. 40| 1. 06000 3911. 40| 0. 90000
Tack Coat [ | [
0120 424A360 3571.000 TON | 44. 18000 157766. 78| 43.82000 156481. 22| 42. 40000
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, 1/2" Maxi mum Aggregate | | [
Size Mx, ESAL Range C/'D [ | [
0130 424A363 50. 000 TON | 61. 86000 3093. 00| 79. 20000 3960. 00| 89. 00000
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, Patching ,1/2" Maxi mum | | |
Aggregate Size M x, ESAL Range C/'D | | |
0140 424A366 1757.000 TON | 45. 36000 79697. 52| 45. 67000 80242. 19| 44. 30000
I I I
I I I
I I I

Aggregate Size Mx, ESAL Range C/' D



11/ 05/ 01
026 -3
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ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :
PAGE
TABULATI ON OF BI DS
CALL ORDER . 026 CONTRACT I D : 20011102026 COUNTI ES : BALDW N
LETTI NG DATE : 11/02/01 10:00 AM DI STRI CT : 09
SET- ASI DE :
| 1 ) 23011 | ( 2 ) 23029 3 ) 13008
| HOSEA O. WEAVER & SONS, INC |J. S. WALTON & COVPANY, | NC | MOBI LE ASPHALT COWPANY, LLC
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNI'T PRI CE
------------------------------------------ TS ey
0150 424B651 3221.000 TON | 40. 57000 130675. 97| 44.14000 142174. 94| 42.90000
Super pave Bitum nous Concrete Upper [ | |
Bi nder Layer, 1" Maxi mnum Aggregate Size | | [
M x, ESAL Range C/' D [ | [
0160 424B681 3660. 000 TON | 43. 23000 158221. 80| 43. 30000 158478. 00| 42. 00000
Super pave Bituni nous Concrete Lower | | |
Bi nder Layer, 1" Maxi mum Aggregate Size | | [
M x, ESAL Range C/' D [ | [
0170 424C361 4392.000 TON | 41. 55000 182487. 60| 41.71000 183190. 32| 40. 50000
Super pave Bitum nous Concrete Base | | |
Layer, 1 1/2" Maxi mum Aggregate Size [ | [
M x, ESAL Range C/' D [ | [
0180 430B040 500. 000 TON | 22. 29000 11145. 00| 20. 27000 10135. 00| 24. 00000
Aggregate Surfacing (Crushed Aggregate | | [
Base, Type B) | | |
0190 530A102 264.000 LF | 53. 41000 14100. 24| 30. 60000 8078. 40| 46. 10000
24" Roadway Pipe (Class 3 RC) | | |
( Ext ensi on) [ | [
0200 530A103 44.000 LF | 69. 76000 3069. 44| 40. 86000 1797. 84| 66. 90000
30" Roadway Pipe (Class 3 RC) | | |
( Ext ensi on) [ | [
0210 535A080 410.000 LF | 20. 63000 8458. 30| 22.93000 9401. 30| 35. 90000
18" Side Drain Pipe (ass 3 RC) [ | |
0220 535A299 8.000 LF | 43. 60000 348. 80| 53. 91000 431. 28| 68. 20000
12" Side Drain Pipe (Extension) [ | |
0230 535A300 40.000 LF | 43. 60000 1744. 00| 51. 72000 2068. 80| 68. 60000
15" Side Drain Pipe (Extension) [ | [
0240 535A301 32.000 LF | 50. 14000 1604. 48| 54. 54000 1745. 28| 73. 70000
18" Side Drain Pipe (Extension) [ | [
0250 535A302 32.000 LF | 59. 95000 1918. 40| 62. 20000 1990. 40| 81. 90000
24" Side Drain Pipe (Extension) [ | |
0260 535B091 74.000 LF | 36. 22000 2680. 28| 38. 83000 2873. 42| 65. 50000
29" Span, 18" Rise Side Drain Pipe | | |
(dass 3 RC) | | |
0270 600A000 LUMP| 45616. 11000 45616. 11| 214345. 22000 214345. 22| 135000. 00000
Mobi | i zati on [ | [
0280 619A003 4.000 EACH 419. 65000 1678. 60| 406. 56000 1626. 24| 393. 90000
24" Roadway Pipe End Treatment, Class 1 | | |
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ALABANVA DEPARTMENT OF TRANSPORTATI ON DATE :
PACGE
TABULATI ON OF BI DS
CALL ORDER . 026 CONTRACT I D : 20011102026 COUNTI ES : BALDW N
LETTI NG DATE : 11/02/01 10:00 AM DI STRI CT : 09
SET- ASI DE
| ( 1 ) 23011 | ( 2 ) 23029 3 ) 13008
| HOSEA O. WEAVER & SONS, INC |J. S. WALTON & COVPANY, | NC | MOBI LE ASPHALT COWPANY, LLC
LINE NO/ ITEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNI'T PRI CE
------------------------------------------ TS ey
0290 619A099 1.000 EACH| 299. 75000 299. 75| 290. 40000 290. 40| 422. 00000
12" Side Drain Pipe End Treatnent, [ | [
Class 1 | | |
0300 619A100 8.000 EACH 708. 50000 5668. 00| 686. 40000 5491. 20| 365. 70000
15" Side Drain Pipe End Treatnent, | | |
Class 1 | | |
0310 619A101 16. 000 EACH| 861. 10000 13777. 60| 834. 24000 13347. 84| 478. 30000
18" Side Drain Pipe End Treatnent, | | |
Class 1 | | |
0320 619A102 3.000 EACH 977. 73000 2933. 19| 947. 23000 2841. 69| 534. 50000
24" Side Drain Pipe End Treatnent, | | |
Class 1 | | |
0330 619A202 4.000 EACH 545. 00000 2180. 00| 528. 00000 2112. 00| 776. 50000
24" Roadway Pipe End Treatment, Class 1 | | |
(Doubl e Line) | | |
0340 619A203 2.000 EACH 654. 00000 1308. 00| 633. 60000 1267. 20| 1024. 10000
30" Roadway Pipe End Treatment, Class 1 | | |
(Doubl e Line) | | |
0350 619A253 2.000 EACH 1308. 00000 2616. 00| 1267. 20000 2534. 40| 2194. 40000
24" Roadway Pipe End Treatment, Class 1 | | |
(Quadr upl e Line) [ |
0360 619B117 4.000 EACH 926. 50000 3706. 00| 897. 60000 3590. 40| 562. 70000
29" Span, 18" Rise Side Drain Pipe End | | |
Treatnent, Cass 1 | |
0370 620A000 9. 000 CuUYD| 654. 00000 5886. 00| 633. 60000 5702. 40| 652. 70000
M nor Structure Concrete | | |
0380 643B000 30. 000 EACH 131. 59000 3947. 70| 266. 18000 7985. 40| 331. 60000
Val ve Boxes Reset | | |
0390 650A000 4903. 000 CUYD| 7.67000 37606. 01] 8. 48000 41577. 44| 8. 70000
Topsoi | | | |
0400 652A061 17.000 ACRE| 545. 00000 9265. 00| 481. 43000 8184. 31| 510. 30000
Seeding (M x 3E) | | |
0410 654A000 207.000 SQvYD| 3. 27000 676. 89| 3.97000 821. 79| 4.20000
Sol i d Soddi ng | | |
0420 656A000 17.000 ACRE| 545. 00000 9265. 00| 461. 58000 7846. 86| 489. 30000
Mul ching, Cass A Type 1 | | |
0430 665A000 17.000 ACRE| 408. 75000 6948. 75| 297. 79000 5062. 43| 315. 70000
I I

Tenporary Seedi ng |



Traffic Control Markings, dass 2, Type |
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ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :
PAGE
TABULATI ON OF BI DS
CALL ORDER : 026 CONTRACT I D : 20011102026 COUNTI ES : BALDW N
LETTI NG DATE : 11/02/01 10:00 AM DI STRI CT : 09
SET- ASI DE :
| ( 1 ) 23011 | ( 2 23029 3 ) 13008
| HOSEA O. WEAVER & SONS, INC |J. S. WALTON & COVPANY, | NC | MOBI LE ASPHALT COWPANY, LLC
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI T PRI CE AMOUNT]| UNI T PRI CE
------------------------------------------ TS ey
0440 665B000 17.000 ACRE| 408. 75000 6948. 75| 297. 79000 5062. 43| 315. 70000
Tenporary Ml ching [ | [
0450 665F000 600. 000 EACH| 6. 18000 3708. 00| 3. 48000 2088. 00| 11. 50000
Hay Bal es | | |
0460 665G000 600. 000 EACH| 2.61000 1566. 00| 3. 21000 1926. 00| 5. 60000
Sand Bags | | |
0470 6651 000 1185.000 TON | 30. 30000 35905. 50| 25. 36000 30051. 60| 31. 00000
Tenporary Riprap, Cass 2 | | |
0480 6653000 4000. 000 LF | 3. 63000 14520. 00| 3. 94000 15760. 00| 3. 10000
Silt Fence, Type A | | |
0490 666A001 17.000 ACRE| 32. 70000 555. 90| 132. 00000 2244. 00| 28. 10000
Pest Control Treatnment | | |
0500 680A000 LUMP| 22637. 92000 22637. 92| 3279. 33000 3279. 33| 9322. 30000
Engi neering Controls [ | [
0510 7010000 8.000 M LE| 163. 50000 1308. 00| 148. 90000 1191. 20| 337. 60000
Broken Temporary Traffic Stripe [ | [
0520 7010001 30.000 M LE] 207. 10000 6213. 00| 188. 60000 5658. 00| 450. 10000
Solid Tenporary Traffic Stripe | | |
0530 701D007 20.000 M LE| 654. 00000 13080. 00| 595. 58000 11911. 60| 956. 50000
Solid Traffic Stripe Renoved (Paint) | | |
0540 701D008 3.000 M LE| 872. 00000 2616. 00| 794. 11000 2382. 33| 1688. 00000
Solid Traffic Stripe Renoved (Plastic) | | |
0550 701D015 2.000 M LE| 654. 00000 1308. 00| 595. 59000 1191. 18| 1688. 00000
Broken Traffic Stripe Renoved (Plastic) | | [
0560 702A041 5.000 M LE] 3978. 50000 19892. 50| 3623. 14000 18115. 70| 4726. 40000
Solid Wiite, Profiled Traffic Stripe [ | [
(6" Wde) I I
0570 702A042 5.000 M LE] 2071. 00000 10355. 00| 1886. 02000 9430. 10| 2363. 20000
Broken Yellow, Profiled Traffic Stripe | | [
(6" Wde) I I
0580 702A043 5.000 M LE] 3978. 50000 19892. 50| 3623. 14000 18115. 70| 4726. 40000
Solid Yellow, Profiled Traffic Stripe [ | [
(6" Wde) I I
0590 702B011 200.000 LF | 2.18000 436. 00| 1. 99000 398. 00| 1. 70000
Dotted Profiled Traffic Stripe (6" Wde | | |
0600 703A002 1425. 000 SQFT| 1. 64000 2337. 00| 1. 49000 2123. 25| 2. 80000
I I
I I

A |



DATE :
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ALABAVA DEPARTMENT OF TRANSPORTATI ON
TABULATI ON OF BI DS
CALL ORDER . 026 CONTRACT I D : 20011102026 COUNTI ES : BALDW N
LETTI NG DATE : 11/02/01 10:00 AM DI STRI CT : 09
SET- ASI DE :
| ( 1 ) 23011 | ( 2 ) 23029 3 ) 13008
| HOSEA O WEAVER & SONS, INC |J. S. WALTON & COVPANY,
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNI'T PRI CE
------------------------------------------ T T
0610 703B002 45.000 SQFT| 2.18000 98. 10| 1. 99000 89. 55| 2. 80000
Traffic Control Legends, Class 2, Type | | [
0620 7030001 827.000 SQFT| 2.07000 1711. 89| 1. 89000 1563. 03| 1. 70000
Renmoval O Existing Traffic Control [ | |
Mar ki ngs Or Legends (Pl astic) [ | [
0630 703D002 1470. 000 SQFT| 0. 65000 955. 50| 0. 60000 882. 00| 1. 70000
Tenporary Traffic Control Markings [ | [
(Paint) I I I
0640 703E002 45.000 SQFT| 2.18000 98. 10| 1. 99000 89. 55| 1. 70000
Tenporary Traffic Control Legends | | |
(Paint) I I I
0650 705A023 660. 000 EACH| 5. 23000 3451. 80| 4.76000 3141. 60| 5. 60000
Pavermrent Markers, Cass C, Type 2-D [ | |
0660 705A030 2.000 EACH 5. 23000 10. 46| 4.77000 9. 54| 5. 60000
Pavenment Markers, Class A-H, Type 2-C | | |
0670 705A031 18. 000 EACH| 5. 23000 94. 14| 4.77000 85. 86| 5. 60000
Pavermrent Markers, Class A-H Type 1-A | | |
0680 705A032 112. 000 EACH| 5. 23000 585. 76| 4.76000 533. 12| 5. 60000
Pavermrent Markers, Class A-H Type 1-B | | |
0690 705A037 646. 000 EACH| 5. 23000 3378. 58| 4.76000 3074. 96| 5. 60000
Pavermrent Markers, Class A-H Type 2-D | | |
0700 705A038 56. 000 EACH| 5. 23000 292. 88| 4.76000 266. 56| 5. 60000
Pavermrent Markers, Class A-H Type 2-E | | |
0710 730H000 1000. 000 LF | 3. 27000 3270. 00| 3.17000 3170. 00| 3. 20000
Loop Detector | | |
0720 740B000 420. 000 SQFT| 12. 14000 5098. 80| 10. 13000 4254. 60| 16. 20000
Construction Signs | | |
0730 740D000 300. 000 EACH 57. 51000 17253. 00| 39. 81000 11943. 00| 37. 40000
Channel i zi ng Druns [ | [
0740 740E000 200. 000 EACH| 11. 72000 2344. 00| 1. 33000 266. 00| 16. 60000
Cones (36 Inches High) | | |
0750 740L005 265. 000 EACH| 107. 18000 28402. 70| 76. 56000 20288. 40| 122. 90000
Vertical Panel, Type | (Double-Sided) | | |
0760 740MD01 200. 000 EACH| 7.99000 1598. 00| 1. 33000 266. 00| 9. 80000
Bal | ast For Cone | | |
0770 7410010 2.000 EACH 1962. 00000 3924. 00| 1009. 52000 2019. 04| 2492. 00000
Portabl e Sequential Arrow And Chevron | | |
Sign Unit [ | [
SECTI ON TOTALS | $ 1,669, 632.56| $ 1,743,292.77|
------------------------------------------ T T
CONTRACT TOTALS [ $ 1,669, 632. 56| $ 1,743,292, 77|



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/05/01
PACE : 026 -7

TABULATI ON OF BI DS

Super pave Bitum nous Concrete Waring
Surface Layer, Leveling ,1/2" Maxi mum
Aggregate Size Mx, ESAL Range C/'D

CALL ORDER . 026 CONTRACT I D : 20011102026 COUNTI ES : BALDW N
LETTI NG DATE : 11/02/01 10:00 AM DI STRI CT : 09
SET- ASI DE
(4 ) 23056 [ ( ) | ( )
| JOHN G WALTON CONSTRUCTI ON | |
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNI'T PRI CE AMOUNT
------------------------------------------ TS ey
SECTI ON 0001  TOTAL
I I I
0010 2060010 345. 000 SQYD| 7.67000 2646. 15| |
Renmovi ng Concrete Driveway [ | [
0020 206D000 401.000 LF | 8. 27000 3316. 27| |
Renmovi ng Pi pe [ | [
0030 206E000 8.000 EACH 164. 79000 1318. 32| |
Renovi ng Headwal | s | | |
0040 210A000 10140. 000 CUYD| 3. 72000 37720. 80| |
Uncl assi fi ed Excavation | | |
0050 210D012 23550. 000 CUYD| 8. 40000 197820. 00| |
Borrow Excavation (A-2-4(0) O A-4(0) | | [
0060 214A000 219. 000 CuUYD| 15. 56000 3407. 64| |
Structure Excavation | | |
0070 214B000 81. 000 CUYD| 9. 81000 794. 61| |
Foundati on Backfill, Local [ | [
0080 230A000 132. 000 RBST| 263. 80000 34821. 60| |
Roadbed Processing | | |
0090 301A012 35136. 000 SQYD| 7.94000 278979. 84| |
Crushed Aggregate Base Course, Type B, | | |
Pl ant M xed, 6" Conpacted Thi ckness | | [
0100 401A000 14667. 000 SQYD| 0. 67000 9826. 89| [
Bi t um nous Treatnment A | | |
0110 405A000 3690. 000 GAL | 1.11000 4095. 90| |
Tack Coat [ | [
0120 424A360 3571.000 TON | 46. 19000 164944. 49| |
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, 1/2" Maxi mum Aggregate | | [
Size Mx, ESAL Range C/'D [ | [
0130 424A363 50. 000 TON | 55. 71000 2785. 50| |
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, Patching ,1/2" Maxi mum | | |
Aggregate Size M x, ESAL Range C/'D | | |
0140 424A366 1757.000 TON | 48. 14000 84581. 98| |
I I I
I I I
I I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/05/01
PAGE : 026 -8
TABULATI ON OF BI DS

CALL ORDER . 026 CONTRACT I D : 20011102026 COUNTI ES : BALDW N
LETTI NG DATE : 11/02/01 10:00 AM DI STRI CT : 09
SET- ASI DE :
(4 ) 23056 [ ( ) | ( )
| JOHN G WALTON CONSTRUCTI ON | |
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNI'T PRI CE AMOUNT
------------------------------------------ TS ey
0150 424B651 3221.000 TON | 46. 52000 149840. 92| [
Super pave Bitum nous Concrete Upper [ | |
Bi nder Layer, 1" Maxi mnum Aggregate Size | | [
M x, ESAL Range C/' D [ | [
0160 424B681 3660. 000 TON | 45. 63000 167005. 80| [
Super pave Bituni nous Concrete Lower | | |
Bi nder Layer, 1" Maxi mum Aggregate Size | | [
M x, ESAL Range C/' D [ | [
0170 424C361 4392.000 TON | 43. 96000 193072. 32| |
Super pave Bitum nous Concrete Base | | |
Layer, 1 1/2" Maxi mum Aggregate Size [ | [
M x, ESAL Range C/' D [ | [
0180 430B040 500. 000 TON | 24. 82000 12410. 00| |
Aggregate Surfacing (Crushed Aggregate | | [
Base, Type B) | | |
0190 530A102 264.000 LF | 40. 36000 10655. 04| |
24" Roadway Pipe (Class 3 RC) | | |
( Ext ensi on) [ | [
0200 530A103 44.000 LF | 61. 39000 2701. 16| |
30" Roadway Pipe (Class 3 RC) | | |
( Ext ensi on) [ | [
0210 535A080 410.000 LF | 29. 41000 12058. 10| |
18" Side Drain Pipe (ass 3 RC) [ | |
0220 535A299 8.000 LF | 43. 48000 347. 84| |
12" Side Drain Pipe (Extension) [ | |
0230 535A300 40.000 LF | 28. 61000 1144. 40| |
15" Side Drain Pipe (Extension) [ | [
0240 535A301 32.000 LF | 33. 10000 1059. 20| [
18" Side Drain Pipe (Extension) [ | [
0250 535A302 32.000 LF | 42. 29000 1353. 28] |
24" Side Drain Pipe (Extension) [ | |
0260 535B091 74.000 LF | 46. 87000 3468. 38| [
29" Span, 18" Rise Side Drain Pipe | | |
(dass 3 RC) | | |
0270 600A000 LUMP| 40516. 00000 40516. 00| [
Mobi | i zati on [ | [
0280 619A003 4.000 EACH 428.51000 1714. 04| |
I I

24" Roadway Pipe End Treatment, Class 1 |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/05/01
PAGE : 026 -9
TABULATI ON OF BI DS

CALL ORDER . 026 CONTRACT I D : 20011102026 COUNTI ES : BALDW N
LETTI NG DATE : 11/02/01 10:00 AM DI STRI CT : 09
SET- ASI DE
(4 ) 23056 [ ( ) | ( )
| JOHN G WALTON CONSTRUCTI ON | |

LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE ANMOUNT
------------------------------------------ TS ey
0290 619A099 1.000 EACH| 306. 08000 306. 08|

12" Side Drain Pipe End Treatnent, [ |

Class 1 |
0300 619A100 8.000 EACH 723. 45000 5787. 60

15" Side Drain Pipe End Treatnent, |

Class 1 |
0310 619A101 16. 000 EACH| 879. 27000 14068. 32

18" Side Drain Pipe End Treatnent, |

Class 1 |
0320 619A102 3.000 EACH 998. 36000 2995. 08

24" Side Drain Pipe End Treatnent, |

Class 1 |
0330 619A202 4.000 EACH 556. 50000 2226. 00

I
I
I
I
I
I
I
I
I
|
24" Roadway Pipe End Treatment, Class 1 | |
(Doubl e Line) | |
0340 619A203 2.000 EACH| 667. 80000 1335. 60|
30" Roadway Pipe End Treatment, Class 1 | |
(Doubl e Line) | |
0350 619A253 2.000 EACH| 1335. 60000 2671. 20|
24" Roadway Pipe End Treatment, Class 1 | |
(Quadrupl e Line) | |
0360 619B117 4.000 EACH| 946. 05000 3784. 20|
29" Span, 18" Rise Side Drain Pipe End | |
Treatnent, Cass 1 | |

I

I

I

I

I

I

I

I

I

I

I

I

I

I

0370 620A000 9. 000 CuUYD| 667. 80000 6010. 20
M nor Structure Concrete |

0380 643B000 30. 000 EACH| 211. 01000 6330. 30
Val ve Boxes Reset |

0390 650A000 4903. 000 CUYD| 8. 31000 40743. 93
Topsoi | |

0400 652A061 17. 000 ACRE| 556. 50000 9460. 50
Seeding (M x 3E) |

0410 654A000 207. 000 SQvYD| 3. 34000 691. 38
Sol i d Soddi ng |

0420 656A000 17. 000 ACRE| 556. 50000 9460. 50
Mul ching, Cass A Type 1 |

0430 665A000 17.000 ACRE| 417. 38000 7095. 46

Tenporary Seedi ng |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/05/01
PAGE : 026 -10
TABULATI ON OF BI DS

Traffic Control Markings, dass 2, Type |
A I

CALL ORDER : 026 CONTRACT I D : 20011102026 COUNTI ES : BALDW N
LETTI NG DATE : 11/02/01 10:00 AM DI STRI CT : 09
SET- ASI DE :
(4 ) 23056 [ ( ) | ( )
| JOHN G WALTON CONSTRUCTI ON | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI T PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ TS ey
0440 665B000 17.000 ACRE| 417. 38000 7095. 46| [
Tenporary Ml ching [ | [
0450 665F000 600. 000 EACH| 9. 58000 5748. 00| [
Hay Bal es | | |
0460 665G000 600. 000 EACH| 1.71000 1026. 00| |
Sand Bags | | |
0470 6651 000 1185.000 TON | 42. 24000 50054. 40| |
Tenporary Riprap, Cass 2 | | [
0480 6653000 4000. 000 LF | 3. 25000 13000. 00| |
Silt Fence, Type A | | |
0490 666A001 17.000 ACRE| 33. 39000 567. 63| |
Pest Control Treatnment | | |
0500 680A000 LUMP| 4007. 00000 4007. 00| |
Engi neering Controls [ | [
0510 7010000 8.000 M LE| 356. 16000 2849. 28| [
Broken Temporary Traffic Stripe [ | [
0520 7010001 30.000 M LE] 378. 42000 11352. 60| [
Solid Tenporary Traffic Stripe | | |
0530 701D007 20.000 M LE| 1446. 90000 28938. 00| |
Solid Traffic Stripe Renoved (Paint) | | |
0540 701D008 3.000 M LE| 1558. 20000 4674. 60| |
Solid Traffic Stripe Renoved (Plastic) | | |
0550 701D015 2.000 M LE| 1335. 60000 2671. 20| |
Broken Traffic Stripe Renoved (Plastic) | | [
0560 702A041 5.000 M LE] 4507. 65000 22538. 25| |
Solid Wiite, Profiled Traffic Stripe [ | [
(6" Wde) I I
0570 702A042 5.000 M LE] 2198. 18000 10990. 90| [
Broken Yellow, Profiled Traffic Stripe | | [
(6" Wde) I I
0580 702A043 5.000 M LE] 4507. 65000 22538. 25| |
Solid Yellow, Profiled Traffic Stripe [ | [
(6" Wde) I I
0590 702B011 200.000 LF | 2. 06000 412. 00| |
Dotted Profiled Traffic Stripe (6" Wde | | |
0600 703A002 1425. 000 SQFT| 2.00000 2850. 00| |
I I
I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

COUNTI ES :
AMOUNT

$ 0. 00

$ 0. 00

BALDW N

DATE :
PAGE :

11/ 05/ 01
026 -11

CALL ORDER . 026 CONTRACT I D : 20011102026
LETTI NG DATE : 11/02/01 10:00 AM DI STRI CT : 09
SET- ASI DE :
(4 ) 23056 [ ( )
| JOHN G WALTON CONSTRUCTI ON |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE
__________________________________________ o e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e m e ma =
0610 703B002 45.000 SQFT| 3. 12000 140. 40|
Traffic Control Legends, Cass 2, Type | |
0620 7030001 827.000 SQFT| 3. 34000 2762. 18|
Renmoval O Existing Traffic Control [ |
Mar ki ngs Or Legends (Pl astic) | |
0630 703D002 1470. 000 SQFT| 1. 45000 2131. 50|
Tenporary Traffic Control Markings [ |
(Pai nt) | |
0640 703E002 45.000 SQFT| 1. 45000 65. 25|
Tenporary Traffic Control Legends | |
(Pai nt) | |
0650 705A023 660. 000 EACH 4. 45000 2937. 00|
Pavermrent Markers, Cass C, Type 2-D [ |
0660 705A030 2.000 EACH 5. 85000 11. 70|
Pavermrent Markers, Class A-H Type 2-C | |
0670 705A031 18. 000 EACH| 5. 57000 100. 26|
Pavermrent Markers, Class A-H Type 1-A | |
0680 705A032 112. 000 EACH| 5. 57000 623. 84|
Pavermrent Markers, Class A-H Type 1-B | |
0690 705A037 646. 000 EACH| 5. 84000 3772. 64|
Pavermrent Markers, Class A-H Type 2-D | |
0700 705A038 56. 000 EACH 5. 84000 327. 04|
Pavermrent Markers, Class A-H Type 2-E | |
0710 730H000 1000. 000 LF | 3. 34000 3340. 00|
Loop Detector | |
0720 740B000 420. 000 SQFT| 17. 16000 7207. 20|
Construction Signs | |
0730 740D000 300. 000 EACH 85. 27000 25581. 00|
Channel i zi ng Druns [ |
0740 740E000 200. 000 EACH| 15. 20000 3040. 00|
Cones (36 Inches High) | |
0750 740L005 265. 000 EACH| 84. 80000 22472. 00|
Vertical Panel, Type | (Double-Sided) | |
0760 740MD01 200. 000 EACH 8. 29000 1658. 00|
Bal | ast For Cone | |
0770 7410010 2.000 EACH 507. 00000 1014. 00|
Port abl e Sequential Arrow And Chevron [ |
Sign Unit [ |
SECTI ON TOTALS | $ 1,805, 870. 40|
__________________________________________ o e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e m e ma =
CONTRACT TOTALS [ $ 1,805, 870. 40|



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/05/01
PACE : 029 -1
VENDOR RANKI NG

CALL ORDER . 029 CONTRACT I D : 20011102029 COUNTI ES : CHAMBERS
LETTI NG DATE : 11/02/01 10:00 AM DI STRI CT . 04
CONTRACT TI ME : 30 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : PROJECT(S) : STPNU-0900(213)

for constructing the Resurfacing and Traffic Stripe on
C R #1269 from C R #1388 to S.R #15 (U. S.#29) in Fairfax.
Length 5.949 ni.

SET- ASI DE :
VENDOR TOTAL % OVER
RANK  NUVBER NAME Bl D LOW Bl D
1 05002 EAST ALABAMA PAVI NG CO., | NC. $ 575, 182. 00 100. 0000%

2 01019 APAC- GECRA A, | NC. $ 672, 900. 07 116. 9891%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/05/01
PACE : 029 -2
TABULATI ON OF BI DS

CALL ORDER : 029 CONTRACT 1D : 20011102029 COUNTI ES : CHAMBERS
LETTI NG DATE : 11/02/01 10:00 AM DISTRICT  : 04
SET- ASI DE :
1 ) 05002 [( 2 ) 01019 ( )

I

| EAST ALABAMA PAVI NG CO., I N | APAC- GEORG A, | NC. |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRI CE AMOUNT]|

SECTI ON 0001  Tot al

Broken Yellow, Cass 2, Type A Traffic |
Stripe (0.09" Thick) |

I I I

0010 405A000 6283. 000 GAL | 1. 20000 7539. 60| 2. 38000 14953. 54|
Tack Coat [ | [
0020 424A340 4032.000 TON | 37.37000 150675. 84| 41.12000 165795. 84|
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, 1/2" Maxi mum Aggregate | | |
Size Mx, ESAL Range A/B [ | [
0030 424A346 2094. 000 TON | 21. 09000 44162. 46| 42.40000 88785. 60|
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, Leveling ,1/2" Maxi mum [ | |
Aggregate Size M x, ESAL Range A/ B | | |
0040 424B636 7330.000 TON | 35. 85000 262780. 50| 34. 75000 254717. 50|
Super pave Bitum nous Concrete Upper [ | |
Bi nder Layer, 1" Maxi mum Aggregate Size | | [
M x, ESAL Range A/B [ | [
0050 424B640 100. 000 TON | 120. 00000 12000. 00| 116. 92000 11692. 00|
Super pave Bitum nous Concrete Upper [ | |
Bi nder Layer, Patching ,1" Maxi mum [ | [
Aggregate Size Mx, ESAL Range A/B | | |
0060 424C351 1135.000 TON | 0. 00000 0. 00| 38. 03000 43164. 05|
Super pave Bitum nous Concrete Base | | |
Layer, Wdening, 1 1/2" Maxi num | | |
Aggregate Size Mx, ESAL Range A/B | | |
0070 430B043 1728.000 TON | 9. 00000 15552. 00| 22. 68000 39191. 04|
Aggregate Surfacing (1" Down, Crusher | | |
Run) I I I
0080 600A000 LUMP| 37500. 00000 37500. 00| 14967. 67000 14967. 67|
Mobi | i zati on [ | [
0090 701A031 12.000 M LE] 950. 00000 11400. 00| 1029. 00000 12348. 00|
Solid Wiite, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) | | |
0100 701A035 8.000 M LE| 1100. 00000 8800. 00| 1144, 50000 9156. 00|
Solid Yellow, Class 2, Type A Traffic [ | [
Stripe (0.09" Thick) | | |
0110 701A045 4.000 M LE| 780. 00000 3120. 00| 651. 00000 2604. 00|
I I

I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/05/01
PAGE : 029 -3
TABULATI ON OF BI DS
CALL ORDER . 029 CONTRACT I D : 20011102029 COUNTI ES : CHAMBERS
LETTI NG DATE : 11/02/01 10:00 AM DI STRI CT . 04
SET- ASI DE :
1 ) 05002 2 ) 01019 | ( )

| EAST ALABAMA PAVING CO., I N | APAC- GEORA A, | NC. |
LINE NO/ | TEM CODE / ALT | | |

| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI T PRI CE AMOUNT]| UNI T PRI CE AMOUNT

------------------------------------------ o o o o e e e o o e et e e o e e e e e o e e e o e e e e e e e e et e e e e e o e e e e e e eeaoo -
0120 7010000 8.000 M LE] 260. 00000 2080. 00| 357. 00000 2856. 00|
Broken Temporary Traffic Stripe [ | [
0130 7010001 16.000 M LE] 360. 00000 5760. 00| 399. 00000 6384. 00|
Solid Tenporary Traffic Stripe | | [
0140 703A002 60. 000 SQFT| 2. 60000 156. 00| 5. 25000 315. 00|
Traffic Control Markings, Cass 2, Type | | [
A I I I
0150 705A032 173. 000 EACH| 5. 20000 899. 60| 5. 25000 908. 25|
Pavermrent Markers, Class A-H Type 1-B | | |
0160 705A037 590. 000 EACH| 5. 40000 3186. 00| 5.51000 3250. 90|
Pavermrent Markers, Class A-H Type 2-D | | |
0170 740B000 191. 000 SQFT]| 20. 00000 3820. 00| 9. 48000 1810. 68|
Construction Signs | | [
0180 7400000 1.000 EACH| 5750. 00000 5750. 00| 0. 00000 0. 00|
Pilot Car | | I

SECTI ON TOTALS [ $ 575, 182. 00| $ 672, 900. 07| $ 0. 00

------------------------------------------ o o o o e e e o o e et e e o e e e e e o e e e o e e e e e e e e et e e e e e o e e e e e e eeaoo -

CONTRACT TOTALS [ $ 575, 182. 00| $ 672, 900. 07| $



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/05/01
PAGE : 030 -1
VENDOR RANKI NG

CALL ORDER : CONTRACT I D : 20011102030 COUNTI ES : CHAMBERS
LETTI NG DATE : 11/02/01 10:00 AM DI STRI CT . 04
CONTRACT TIME : 220 Wor ki ng Days (avai |l abl e days)

CONTRACT DESCRI PTI ON : PRQIECT(S) : ACGBBRZ-0900(214)
for constructing the Bridge Replacenents (Bridge Cul verts) ACGBBRZ- 0900( 215)
and Approaches at various sites in Chanbers County. ACGBBRZ- 0900( 216)
Length 1.102 mi. OTHERS
SET- ASI DE :

VENDOR TOTAL % OVER

RANK  NUMBER NAVE BI D LOW BI D

1 16048 WALKER PATTON COVPANY, | NC. $ 784, 175. 90 100. 0000%
2 23068 WAl TES CONSTRUCTI ON COVPANY, | NC. $ 797, 443. 50 101. 6919%
3 03047 CARTER S CONTRACTI NG SERVI CES, | NC. $ 815, 504. 02 103. 9950%
4 14001 NEVELL ROADBUI LDERS, | NC. $ 850, 243. 62 108. 4251%
5 04009 W W DYAR & SONS, | NC. $ 892, 530. 95 113.8177%



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

11/ 05/ 01
030 -2

CALL ORDER : 030 CONTRACT I D : 20011102030
LETTI NG DATE : 11/02/01 10:00 AM DI STRI CT . 04
SET- ASI DE
| 1 ) 16048
| LKER PATTON COVPANY, | NC.
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]|
__________________________________________ e
SECTI ON 0001  Tot al
I I
0010 201A000 LUMP| 35750. 00000 35750. 00
Clearing & G ubbing (Approxi mtely 10 [ |
Acr es) [ |
0020 206A000 LUMP| 8650. 00000 8650. 00
Renmoval O A d Bridge, Station 7+65.50 | |
0030 206A001 LUMP| 7650. 00000 7650. 00
Renmoval OF A d Bridge, Station 6+95.00 | |
0040 206A002 LUMP| 9650. 00000 9650. 00
Removal O A d Bridge, Station 7+80.00 | |
0050 206A003 LUMP| 8150. 00000 8150. 00
Renoval OF O d Bridge, Station 5+93.82 |
0060 206A004 LUMP| 8650. 00000 8650. 00
Renoval OF O d Bridge, Station 7+18.02 |
0070 206D011 820.000 LF | 1. 00000 820. 00
Renovi ng Fence | |
0080 210A000 17081. 000 CUYD| 6. 50000 111026. 50
Uncl assi fi ed Excavation | |
0090 210D001 6948. 000 CUYD| 7. 50000 52110. 00
Borrow Excavation (Loose Truckbed [ |
Measur enent) | |
0100 214A000 2040. 000 CuYD| 15. 00000 30600. 00
Structure Excavation |
0110 214B001 824.000 CUYD| 25. 31000 20855. 44
Foundat i on Backfill, Commerci al [ |
0120 231B001 2566. 000 TON | 19. 86000 50960. 76
Roadbed Stabilizing Material, ALDOT #46 |
0130 502A000 144934.000 LB | 0. 55000 79713.70
St eel Rei nf orcenent |
0140 524A011 826. 000 CUYD| 327. 00000 270102. 00
Cul vert Concrete (Cast In Place) |
0150 600A000 LUMP| 18000. 00000 18000. 00
Mobi i zati on | |
0160 602A000 20. 000 EACH 90. 00000 1800. 00
Ri ght OF Way Markers | |
0170 6100001 545.000 TON | 28. 50000 15532. 50
I I

Loose Riprap, Cass 2

22000.

8700.
8700.
8700.
8700.
8700.
1886.
73448.

48983.

13464.
29664.
68640.
76815.
264320.
66000.
3080.
22072.

00
00
00
00
00
00
30
40

00
00
50
02
00
00
00
50

DATE :
PAGE
COUNTI ES : CHAMBERS
2 ) 23068 3 ) 03047
| WAI TES CONSTRUCTI ON COMPANY | CARTER' S CONTRACTI NG SERVI CES
| UNIT PRI CE AIV[lJNTI UNIT PRI CE
____________________________ o oo e e
25000. 00000 25000.00I 22000. 00000
I
7000. 00000 7000.00I 8700. 00000
7000. 00000 7000.00I 8700. 00000
10000. 00000 10000.00I 8700. 00000
10000. 00000 10000.00I 8700. 00000
15000. 00000 15000.00I 8700. 00000
10. 00000 8200.00I 2. 30000
4. 75000 81134.75I 4. 30000
7.00000 48636.00I 7. 05000
I
12. 00000 24480.00I 6. 60000
25. 00000 20600.00I 36. 00000
22.00000 56452.00I 26. 75000
0. 50000 72467.00I 0. 53000
350. 00000 289100.00I 320. 00000
22500. 00000 22500.00I 66000. 00000
100. 00000 2000.00I 154. 00000
25. 00000 13625.00i 40. 50000



ALABANVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/05/01
PAGE : 030 -3
TABULATI ON OF BI DS
CALL ORDER : 030 CONTRACT I D : 20011102030 COUNTI ES : CHAMBERS
LETTI NG DATE : 11/02/01 10:00 AM DI STRI CT . 04
SET- ASI DE
| ( 1 ) 16048 | ( 2 ) 23068 3 ) 03047
| WALKER PATTON COVPANY, | NC. | WAI TES CONSTRUCTI ON COVPANY | CARTER S CONTRACTI NG SERVI CES
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ TS ey
0180 610D000 409. 000 SQYD| 3. 00000 1227. 00| 2. 75000 1124. 75| 1. 90000 777.10
Filter Bl anket | | [
0190 635B007 1.000 EACH| 600. 00000 600. 00| 800. 00000 800. 00| 231. 00000 231.00
Gate, 16 Feet Wde [ | [
0200 636A002 784.000 LF | 5. 25000 4116. 00| 6. 00000 4704. 00| 7. 70000 6036. 80
Barbed Wre Fence, 5 Strands, 5 Feet | | [
Hi gh I I I
0210 650A000 4052. 000 CUYD| 3. 00000 12156. 00| 7. 00000 28364. 00| 8. 15000 33023. 80
Topsoi | | | [
0220 652A056 10. 000 ACRE]| 650. 00000 6500. 00| 900. 00000 9000. 00| 715. 00000 7150. 00
Seedi ng (M x 2E) | | |
0230 656A000 10. 000 ACRE]| 500. 00000 5000. 00| 900. 00000 9000. 00| 715. 00000 7150. 00
Mul ching, dass A Type 1 | | [
0240 665F000 250. 000 EACH| 4. 00000 1000. 00| 10. 00000 2500. 00| 5. 50000 1375. 00
Hay Bal es | | [
0250 6653000 1500. 000 LF | 3. 00000 4500. 00| 3. 00000 4500. 00| 5. 15000 7725.00
Silt Fence, Type A | | [
0260 680A000 LUMP| 10000. 00000 10000. 00| 15000. 00000 15000. 00| 6600. 00000 6600. 00
Engi neering Controls [ | [
0270 740B000 288.000 SOQFT| 12. 00000 3456. 00| 12. 00000 3456. 00| 13. 20000 3801. 60
Construction Signs | | [
0280 740F002 16. 000 EACH| 275. 00000 4400. 00| 300. 00000 4800. 00| 375. 00000 6000. 00
Barri cades, Type |I1I [ | [
0290 7401 005 4.000 EACH 300. 00000 1200. 00| 250. 00000 1000. 00| 440. 00000 1760. 00
Varni ng Lights, Type B (Detachabl e Head | | [
SECTI ON TOTALS [ $ 784, 175. 90| $ 797, 443. 50| $ 815, 504. 02
------------------------------------------ TS ey
CONTRACT TOTALS [ $ 784, 175. 90| $ 797, 443. 50| $ 815, 504. 02



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/05/01
PAGE : 030 -4
TABULATI ON OF BI DS

CALL ORDER : 030 CONTRACT I D : 20011102030 COUNTI ES : CHAMBERS
LETTI NG DATE : 11/02/01 10:00 AM DI STRI CT . 04
SET- ASI DE
| ( 4 ) 14001 | ( 5 ) 04009 | ( )
| NEWELL RQADBUI LDERS, | NC. | W W DYAR & SONS, |NC. |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE ANMOUNT
------------------------------------------ TS ey
SECTI ON 0001  Tot al
I I I
0010 201A000 LUMP| 37000. 00000 37000. 00| 40000. 00000 40000. 00|
Clearing & Grubbing (Approximtely 10 | | [
Acr es) [ | [
0020 206A000 LUMP| 2000. 00000 2000. 00| 15000. 00000 15000. 00|
Renmoval O A d Bridge, Station 7+65.50 | | [
0030 206A001 LUMP| 5000. 00000 5000. 00| 15000. 00000 15000. 00|
Renoval OF O d Bridge, Station 6+95.00 | | [
0040 206A002 LUMP| 1500. 00000 1500. 00| 15000. 00000 15000. 00|
Removal O A d Bridge, Station 7+80.00 | | [
0050 206A003 LUMP| 1500. 00000 1500. 00| 15000. 00000 15000. 00|
Removal O O d Bridge, Station 5+93.82 | | [
0060 206A004 LUMP| 2000. 00000 2000. 00| 15000. 00000 15000. 00|
Removal O A d Bridge, Station 7+18.02 | | [
0070 206D011 820.000 LF | 1. 00000 820. 00| 5. 00000 4100. 00|
Renovi ng Fence | | [
0080 210A000 17081. 000 CUYD| 8. 25000 140918. 25| 5. 00000 85405. 00|
Uncl assi fi ed Excavation | | |
0090 210D001 6948. 000 CUYD| 9. 40000 65311. 20| 8. 00000 55584. 00|
Borrow Excavation (Loose Truckbed | | [
Measur enent) | | [
0100 214A000 2040. 000 CuYD| 8. 80000 17952. 00| 9. 20000 18768. 00|
Structure Excavation | | |
0110 214B001 824. 000 CUYD| 25. 90000 21341. 60| 27. 60000 22742. 40|
Foundati on Backfill, Commerci al | | |
0120 231B001 2566. 000 TON | 14. 60000 37463. 60| 24. 00000 61584. 00|
Roadbed Stabilizing Material, ALDOT #46 | | [
0130 502A000 144934.000 LB | 0. 43000 62321. 62| 0. 55000 79713. 70|
St eel Rei nforcenent | | |
0140 524A011 826. 000 CUYD| 374. 00000 308924. 00| 328. 00000 270928. 00|
Cul vert Concrete (Cast In Place) | | [
0150 600A000 LUMP| 22000. 00000 22000. 00| 73000. 00000 73000. 00|
Mobi i zati on | | [
0160 602A000 20. 000 EACH 95. 00000 1900. 00| 100. 00000 2000. 00|
Ri ght OF Way Markers | | [
0170 6100001 545.000 TON | 23. 25000 12671. 25| 31. 00000 16895. 00|
I I I

Loose Riprap, Cass 2



ALABANVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/05/01
PAGE : 030 -5
TABULATI ON OF BI DS
CALL ORDER : 030 CONTRACT I D : 20011102030 COUNTI ES : CHAMBERS
LETTI NG DATE : 11/02/01 10:00 AM DI STRI CT . 04
SET- ASI DE
| ( 4 ) 14001 | ( 5 ) 04009 | ( )

| NEWELL RQADBUI LDERS, | NC. | W W DYAR & SONS, |NC. |
LINE NO/ | TEM CODE / ALT | | |

| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE ANMOUNT

------------------------------------------ TS ey
0180 610D000 409. 000 SQYD| 2. 50000 1022. 50| 5. 25000 2147. 25|
Filter Bl anket | | [
0190 635B007 1.000 EACH| 500. 00000 500. 00| 900. 00000 900. 00|
Gate, 16 Feet Wde | | |
0200 636A002 784.000 LF | 6. 00000 4704. 00| 6. 00000 4704. 00|
Barbed Wre Fence, 5 Strands, 5 Feet | | [
Hi gh I I I
0210 650A000 4052. 000 CUYD| 9. 30000 37683. 60| 10. 00000 40520. 00|
Topsoi | | | [
0220 652A056 10. 000 ACRE]| 600. 00000 6000. 00| 624. 00000 6240. 00|
Seeding (M x 2E) [ | [
0230 656A000 10. 000 ACRE]| 450. 00000 4500. 00| 624. 00000 6240. 00|
Mul ching, dass A Type 1 | | [
0240 665F000 250. 000 EACH| 5. 00000 1250. 00| 7.20000 1800. 00|
Hay Bal es [ | [
0250 6653000 1500. 000 LF | 3. 00000 4500. 00| 5. 50000 8250. 00|
Silt Fence, Type A | | [
0260 680A000 LUMP| 32500. 00000 32500. 00| 6000. 00000 6000. 00|
Engi neering Controls | | [
0270 740B000 288.000 SOQFT| 20. 00000 5760. 00| 9. 20000 2649. 60|
Construction Signs | | [
0280 740F002 16. 000 EACH| 500. 00000 8000. 00| 345. 00000 5520. 00|
Barri cades, Type |I1I [ | [
0290 7401 005 4.000 EACH 800. 00000 3200. 00| 460. 00000 1840. 00|
Varni ng Lights, Type B (Detachabl e Head | | [

SECTI ON TOTALS [ $ 850, 243. 62| $ 892, 530. 95| $ 0. 00

------------------------------------------ TS ey

CONTRACT TOTALS [ $ 850, 243. 62| $ 892, 530. 95| $



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/05/01

PACE : 031 -1
VENDOR RANKI NG

CALL ORDER : 031 CONTRACT I D : 20011102031 COUNTI ES : CLAY
LETTI NG DATE : 11/02/01 10:00 AM DI STRI CT . 04
CONTRACT TI ME : 40 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : PROJECT(S) : STPNU-1428(200)

for constructing the Resurfacing and Traffic Stripe on Abel
Road from S. R #49 north of Union to the C eburne County
Line. Length 2.344 m.

SET- ASI DE :
VENDOR TOTAL % OVER
RANK  NUVBER NAME Bl D LOW Bl D
1 01018 APAC- ALABAMA, | NC. $ 179, 592. 62 100. 0000%

2 13022 MCCARTNEY CONSTRUCTI ON CO., | NC $ 193, 608. 60 107. 8043%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/05/01
PACE : 031 -2
TABULATI ON OF BI DS

CALL ORDER : 031 CONTRACT I D : 20011102031 COUNTI ES : CLAY
LETTI NG DATE : 11/02/01 10:00 AM DI STRI CT . 04
SET- ASI DE
[( 1 ) 01018 [( 2 ) 13022 | ( )
| APAC- ALABAMA, | NC, | MCCARTNEY CONSTRUCTION CO., |
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNI'T PRI CE AMOUNT
------------------------------------------ TS ey
SECTI ON 0001  Tot al
I
0010 210D001 950. 000 CuUYD| 4. 60000 4370. 00 9. 50000 9025. 00
Borrow Excavation (Loose Truckbed [
Measur enent) |
0020 214A000 8.000 CUYD 34. 46000 275. 68 20. 00000 160. 00
Structure Excavation |
0030 214B001 31.000 CuUYD| 11. 30000 350. 30 20. 00000 620. 00
Foundati on Backfill, Conmerci al [
0040 401B108 27511. 000 SQYD| 0. 86000 23659. 46 0. 60000 16506. 60
Bi t um nous Treatment G (Wth Pol yner |
Addi tive) |
0050 405A000 500. 000 GAL | 0. 80000 400. 00 1. 00000 500. 00
Tack Coat [
0060 424A341 2520. 000 TON | 31. 80000 80136. 00 35. 00000 88200. 00

I
I
I
I
I
I
I
I
I
I
I
I
|
Super pave Bitum nous Concrete Waring | |
Surface Layer, 3/4" Maxi mum Aggregate | |
Size Mx, ESAL Range A/B | |
0070 424A346 200. 000 TON | 48. 34000 9668. 00|
Super pave Bitum nous Concrete Waring | |
I

I

I

I

I

I

I

I

I

I

I

I

I

I

I

I

I

I

I

36" Roadway Pipe (Class 3 RC)
( Ext ensi on)

35. 00000 7000. 00
Surface Layer, Leveling ,1/2" Maxi mum [
Aggregate Size Mx, ESAL Range A/B |
0080 424B640 50. 000 TON | 61. 14000 3057. 00 75. 00000 3750. 00
Super pave Bitum nous Concrete Upper [
Bi nder Layer, Patching ,1" Maxi mum [
Aggregate Size Mx, ESAL Range A/B |
0090 424C351 447.000 TON | 34. 61000 15470. 67 29. 00000 12963. 00
Super pave Bitum nous Concrete Base |
Layer, Wdening, 1 1/2" Maxi num |
Aggregate Size Mx, ESAL Range A/B |
0100 530A101 4.000 LF | 92. 20000 368. 80 155. 00000 620. 00
18" Roadway Pipe (Class 3 R C) [
( Ext ensi on) [
0110 530A102 4.000 LF | 106. 23000 424.92 170. 00000 680. 00
24" Roadway Pipe (Class 3 RC) [
( Ext ensi on) [
0120 530A104 20.000 LF | 86. 53000 1730. 60 170. 00000 3400. 00
I
I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/05/01
PAGE : 031 -3
TABULATI ON OF BI DS

CALL ORDER : 031 CONTRACT I D : 20011102031 COUNTI ES : CLAY
LETTI NG DATE : 11/02/01 10:00 AM DI STRI CT . 04
SET- ASI DE
|( 1 ) 01018 [( 2 ) 13022 | ( )
| APAC- ALABAMA, | NC. | MCCARTNEY CONSTRUCTI ON CO., |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE ANMOUNT
------------------------------------------ TS ey
0130 600A000 LUMP| 9150. 00000 9150. 00| 20500. 00000 20500. 00|
Mobi i zati on | | [
0140 619A002 1.000 EACH| 707. 15000 707. 15] 775. 00000 775. 00|
18" Roadway Pipe End Treatnent, Class 1 | | [
0150 619A003 1.000 EACH| 768. 78000 768. 78| 800. 00000 800. 00|
24" Roadway Pipe End Treatment, Class 1 | | [
0160 619A005 3.000 EACH 1076. 93000 3230. 79| 950. 00000 2850. 00|
36" Roadway Pipe End Treatment, Class 1 | | [
0170 620A000 2.000 cCuyD| 484. 81000 969. 62| 900. 00000 1800. 00|
M nor Structure Concrete | | |
0180 652A053 2.000 ACRE| 1050. 00000 2100. 00| 500. 00000 1000. 00|
Seeding (M x 1E) [ | [
0190 656A000 2.000 ACRE| 1050. 00000 2100. 00| 500. 00000 1000. 00|
Mul ching, Cass A Type 1 | | [
0200 665F000 200. 000 EACH| 6. 30000 1260. 00| 10. 00000 2000. 00|
Hay Bal es [ | [
0210 6653000 200.000 LF | 3. 67000 734. 00| 3. 00000 600. 00|
Silt Fence, Type A | | [
0220 701A031 5.000 M LE] 1029. 00000 5145. 00| 980. 00000 4900. 00|
Solid Wiite, Class 2, Type A Traffic | | [
Stripe (0.06" Thick) | | [
0230 701A035 4.000 M LE| 1144. 50000 4578. 00| 1090. 00000 4360. 00|
Solid Yellow, Class 2, Type A Traffic [ | [
Stripe (0.09" Thick) | | [
0240 701A045 1.000 M LE| 651. 00000 651. 00| 620. 00000 620. 00|
Broken Yellow, Cass 2, Type A Traffic | | [
Stripe (0.09" Thick) | | [
0250 7010000 2.000 M LE| 357. 00000 714. 00| 340. 00000 680. 00|
Broken Tenporary Traffic Stripe [ | [
0260 7010001 8.000 M LE| 399. 00000 3192. 00| 380. 00000 3040. 00|
Solid Tenporary Traffic Stripe | | [
0270 703A002 50. 000 SQFT| 5. 25000 262. 50| 5. 00000 250. 00|
Traffic Control Markings, Cass 2, Type | | [
A I I I
0280 705A032 66. 000 EACH| 5. 25000 346. 50| 5. 00000 330. 00|
Pavermrent Markers, Class A-H Type 1-B | | |
0290 705A037 264. 000 EACH| 5. 51000 1454, 64| 5. 25000 1386. 00|
I I

Pavermrent Markers, Class A-H Type 2-D |



ALABAMA DEPARTMENT OF TRANSPORTATI ON DATE : 11/05/01
PAGE : 031 -4
TABULATI ON OF BI DS
CALL ORDER : 031 CONTRACT ID : 20011102031 COUNTI ES : CLAY
LETTI NG DATE : 11/02/01 10:00 AM DI STRI CT © 04
SET- ASI DE :
[( 1 ) 01018 [( 2 ) 13022 | ( )
| APAC- ALABAMA, | NC, | MCCARTNEY CONSTRUCTI ON CO., |
LINE NO/ | TEM CODE / ALT | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o o o o e e e o o e et e e o e e e e e o e e e o e e e e e e e e et e e e e e o e e e e e e eeaoo -
0300 740B000 164. 000 SOFT| 8. 14000 1334. 96| 12. 00000 1968. 00|
Construction Signs | | |
0310 740E000 25.000 EACH| 9. 45000 236. 25| 1. 00000 25. 00|
Cones (36 Inches High) | | |
0320 7400000 1.000 EACH| 746. 00000 746. 00| 1300. 00000 1300. 00|
Pilot Car | | |
SECTI ON TOTALS | $ 179, 592. 62| $ 193, 608. 60| $ 0. 00
------------------------------------------ o o o o e e e o o e et e e o e e e e e o e e e o e e e e e e e e et e e e e e o e e e e e e eeaoo -
CONTRACT TOTALS | $ 179, 592. 62| $ 193, 608. 60| $



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/05/01

PACE : 032 -1
VENDOR RANKI NG

CALL ORDER . 032 CONTRACT I D : 20011102032 COUNTI ES : COVI NGTON
LETTI NG DATE : 11/02/01 10:00 AM DI STRI CT . 07
CONTRACT TI ME : 30 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : PROJECT(S) : STPNU-2000( 203)

for constructing the Resurfacing on CR #67 from CR #42 to CR
#49 and from CR #49 to CR #43 northeast of Andalusia. Length

- 7.750 m .
SET- ASI DE :
VENDOR TOTAL % OVER
RANK  NUVBER NAME Bl D LOW Bl D
1 01018 APAC- ALABAMA, | NC. $ 456, 465. 83 100. 0000%

2 02032 BULLARD EXCAVATI NG, | NC. $ 476, 421. 92 104. 3719%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/05/01
PACE : 032 -2
TABULATI ON OF BI DS

CALL ORDER . 032 CONTRACT I D : 20011102032 COUNTI ES : COVI NGTON
LETTI NG DATE : 11/02/01 10:00 AM DI STRI CT © 07
SET- ASI DE
| ( 1 ) 01018 | ( 2 ) 02032 | ( )
| APAC- ALABAMA, | NC. | BULLARD EXCAVATI NG, | NC. |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNI'T PRI CE AMOUNT
------------------------------------------ TS ey
SECTI ON 0001  TOTAL
I
0010 2060010 28.000 SQYD| 52. 57000 1471. 96 25. 00000 700. 00
Renmovi ng Concrete Driveway [
0020 212A000 819. 000 STA 21. 93000 17960. 67 20. 00000 16380. 00
Machi ne Gradi ng Shoul ders
0030 405A000 2736. 000 GAL 2. 25000 6156. 00 1. 15000 3146. 40
Tack Coat
0040 429A201 7182.000 TON 31. 84000 228674. 88 31. 57000 226735. 74

I

I

I

|

| nproved Bitum nous Concrete Waring [

Surface Layer, 3/4" Maxi mum Aggregate |

Size Mx, ESAL Range A [
0050 429A206 2736.000 TON | 32. 39000 88619. 04

I

I

I

|

I

I

I

I I

I I

I I

I I

I I

I I

I I

I I

I I

| |

| 33. 84000 92586. 24|

| mproved Bitumi nous Concrete Wari ng | |
Surface Layer, Leveling, 1/2" Maximum | [
Aggregate Size Mx, ESAL Range A | [
0060 429B212 1826. 000 TON 30. 58000 55839. 08| 32. 49000 59326. 74|
| mproved Bitumi nous Concrete Binder | [
Layer, Wdening, 1" Maxi mum Aggregate | [
Size M x, ESAL Range A | [
0070 600A000 LUWP 7100. 00000 7100. 00| 27525. 80000 27525. 80|
Mobi | i zati on [ | [
0080 652A061 12. 000 ACRE| 375. 00000 4500. 00| 375. 00000 4500. 00|
Seedi ng (M x 3E) | | |
0090 656A000 12. 000 ACRE| 375. 00000 4500. 00| 375. 00000 4500. 00|
Mul ching, Cass A Type 1 | | |
0100 701A031 16.000 M LE]| 750. 00000 12000. 00| 750. 00000 12000. 00|
Solid Wiite, Cass 2, Type A Traffic | | |
Stripe (0.06" Thick) | | |
0110 701A035 11.000 M LE] 925. 00000 10175. 00| 925. 00000 10175. 00|
Solid Yellow, Class 2, Type A Traffic [ | [
Stripe (0.09" Thick) | | |
0120 701A045 6.000 M LE| 700. 00000 4200. 00| 650. 00000 3900. 00|
Broken Yellow, Cass 2, Type A Traffic | | [
Stripe (0.09" Thick) | | |
0130 7010000 11.000 M LE] 200. 00000 2200. 00| 200. 00000 2200. 00|
I I

Broken Temporary Traffic Stripe [



11/ 05/ 01
032 -3

CALL ORDER : 032
LETTI NG DATE : 11/02/01 10:00 AM
SET- ASI DE :
LINE NO/ | TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY
0140 701C001 22.000 M LE]|

Solid Tenporary Traffic Stripe
0150 703A002
Traffic Control
A
0160 740B000
Construction Signs
0170 7400000
Pi |l ot Car
SECTI ON TOTALS

Mar ki ngs, dass 2, Type

I
245.000 SQFT|

I

808.000 SQFT|
I

1.000 EACH|

ALABANVA DEPARTMENT OF TRANSPORTATI ON DATE :
PAGE :
TABULATI ON OF BI DS
CONTRACT I D : 20011102032 COUNTI ES : COVI NGTON
DI STRI CT . 07
| ( 1 ) 01018 | ( 2 ) 02032 | ( )
| APAC- ALABAMA, | NC. | BULLARD EXCAVATI NG, | NC. |
I I
| UNI' T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE
o e e eeeeaao- o e e eeeaooo- it
250. 00000 5500. 00| 250. 00000 5500. 00|
I I
2.80000 686. 00| 2.80000 686. 00|
| | |
7.90000 6383. 20| 7.50000 6060. 00|
I I
500. 00000 500. 00| 500. 00000 500. 00|
I I I
[ $ 456, 465. 83| $ 476, 421. 92| $
o m e eeeeaoo- o e e ee oo it
[ $ 456, 465. 83| $ 476, 421. 92| $



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/05/01
PAGE : 033 -1

VENDOR RANKI NG

CALL ORDER : 033 CONTRACT I D : 20011102033 COUNTI ES : COVI NGTON
LETTI NG DATE : 11/02/01 10:00 AM DI STRI CT . 07
CONTRACT TI ME : 30 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : PROJECT(S) : STPNU-2000( 204)

for constructing the resurfacing on CR #41 from CR #43 to CR
#82 north of Andalusia. Length - 1.241 m.

SET- ASI DE :
VENDOR TOTAL % OVER
RANK  NUVBER NAME Bl D LOW Bl D
1 01018 APAC- ALABAMA, | NC. $ 96, 764. 39 100. 0000%

2 02032 BULLARD EXCAVATI NG, | NC. $ 98, 870. 32 102. 1763%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/05/01
PAGE : 033 -2
TABULATI ON OF BI DS

CALL ORDER : 033 CONTRACT I D : 20011102033 COUNTI ES : COVI NGTON
LETTI NG DATE : 11/02/01 10:00 AM DI STRI CT © 07
SET- ASI DE
| ( 1 ) 01018 | ( 2 ) 02032 | ( )
| APAC- ALABAMA, | NC. | BULLARD EXCAVATI NG, | NC. |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE ANMOUNT
------------------------------------------ TS ey
SECTI ON 0001  TOTAL
I
0010 2060010 3.000 SQYD| 62. 41000 187. 23 25. 00000 75.00
Renmovi ng Concrete Driveway [
0020 212A000 131. 000 STA | 27. 42000 3592. 02 20. 00000 2620. 00
Machi ne Gradi ng Shoul ders [
0030 401B100 15076. 000 SQYD| 0. 62000 9347.12 0. 75000 11307. 00
Bi t um nous Treatment E (Wth Pol yner
Addi tive)
0040 405A000 453. 000 GAL 2. 50000 1132.50 1. 25000 566. 25
Tack Coat
0050 429A201 1187.000 TON 33. 04000 39218. 48 31. 83000 37782.21

I

I

I

|

| nproved Bitum nous Concrete Waring [

Surface Layer, 3/4" Maxi mum Aggregate |

Size M x, ESAL Range A [
0060 429A206 453.000 TON | 38. 92000 17630. 76

I

I

I

I

I

I

I

I

43. 58000 19741. 74

| nproved Bitum nous Concrete Waring
Surface Layer, Leveling, 1/2" Maxi num
Aggregate Size M x, ESAL Range A

0070 429B212 326. 000 TON
| mproved Bitum nous Concrete Bi nder
Layer, Wdening, 1" Maxi mum Aggregate
Size M x, ESAL Range A

0080 600A000 LUMP 3300. 00000 3300. 00 1000. 00000 1000. 00
Mobi |'i zati on |

0090 652A061 2.000 ACRE| 375. 00000 750. 00 375. 00000 750. 00
Seeding (M x 3E) |

0100 656A000 2.000 ACRE| 375. 00000 750. 00 375. 00000 750. 00
Mul ching, Cass A Type 1 |

0110 701A031 3.000 M LE| 890. 00000 2670. 00 875. 00000 2625. 00
Solid Wite, Cass 2, Type A Traffic [
Stripe (0.06" Thick) [

0120 701A035 2.000 M LE| 990. 00000 1980. 00 950. 00000 1900. 00
Solid Yellow, Class 2, Type A Traffic [
Stripe (0.09" Thick) [

0130 701A045 1.000 M LE| 570. 00000 570. 00 570. 00000 570. 00

Broken Yellow, Cass 2, Type A Traffic |

I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
| |
34. 98000 11403. 48| 46. 12000 15035. 12|
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
| |
Stripe (0.09" Thick) | | |



ALABANVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/05/01
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TABULATI ON OF BI DS
CALL ORDER : 033 CONTRACT I D : 20011102033 COUNTI ES : COVI NGTON
LETTI NG DATE : 11/02/01 10:00 AM DI STRI CT . 07
SET- ASI DE
| ( 1 ) 01018 | ( 2 ) 02032 | ( )
| APAC- ALABAMA, | NC. | BULLARD EXCAVATI NG, | NC. |
LINE NO/ | TEM CODE / ALT | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRICE AMOUNT|  UNI'T PRI CE ANMOUNT
------------------------------------------ o o o o e e e o o e et e e o e e e e e o e e e o e e e e e e e e et e e e e e o e e e e e e eeaoo -
0140 7010000 2.000 M LE] 280. 00000 560. 00| 280. 00000 560. 00|
Broken Temporary Traffic Stripe [ | [
0150 7010001 4.000 M LE]| 300. 00000 1200. 00| 300. 00000 1200. 00|
Solid Tenporary Traffic Stripe | | [
0160 703A002 149. 000 SQFT| 2. 00000 298. 00| 2. 00000 298. 00|
Traffic Control Markings, Cass 2, Type | | [
A I I I
0170 740B000 212.000 SGFT| 7.90000 1674. 80| 7.50000 1590. 00|
Construction Signs | | [
0180 7400000 1.000 EACH| 500. 00000 500. 00| 500. 00000 500. 00|
Pilot Car | | I
SECTI ON TOTALS [ $ 96, 764. 39| $ 98, 870. 32| $ 0.00
------------------------------------------ o o o o e e e o o e et e e o e e e e e o e e e o e e e e e e e e et e e e e e o e e e e e e eeaoo -
CONTRACT TOTALS [ $ 96, 764. 39| $ 98, 870. 32| $



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/05/01
PAGE : 035 -1
VENDOR RANKI NG

CALL ORDER . 035 CONTRACT 1D : 20011102035 COUNTI ES : GENEVA
LETTI NG DATE : 11/02/01 10:00 AM DI STRI CT . 07
CONTRACT TIME : 100 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : PROJECT(S) : ACGBBR- 3108(200)

for constructing the Bridge Replacenent (Precast) and
approaches on CR #4 over Spring Creek east of Geneva.
Length 0.104 nile

SET- ASI DE :
VENDOR TOTAL % OVER
RANK  NUVBER NAME BI D LOW BI D

1 03001 CLARK CONSTRUCTI ON COVPANY , | NC. $ 613, 628. 23 100. 0000%
2 06001 F & W CONSTRUCTI ON COVPANY, | NC $ 645, 355. 30 105. 1704%
3 13036 THE MORRI S GROUP, | NC. $ 659, 395. 50 107. 4585%
4 14008 NEWELL & BUSH, | NC. $ 684, 286. 35 111.5148%
5 13099 MCINNI'S, LLC $ 686, 062. 20 111. 8042%
6 03047 CARTER S CONTRACTI NG SERVI CES, | NC. $ 698, 896. 00 113. 8957%
7 12037 LANEY & SONS CONSTRUCTI ON CO., | NC. $ 739, 837. 80 120. 5678%
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I NC.

6000.

21000.
9890.

6142.

2000.

5684.

524.

4080.

202.

23100.

41160.

6000.
17955.

6720.

00
40
50

00
00

80

00

80

00

00

00
00
00

ALABANVA DEPARTMENT OF TRANSPORTATI ON DATE :
PACGE
TABULATI ON OF BI DS
CALL ORDER . 035 CONTRACT 1D : 20011102035 COUNTI ES : GENEVA
LETTI NG DATE : 11/02/01 10:00 AM DI STRI CT . 07
SET- ASI DE
| ( 1 ) 03001 | ( 2 ) 06001 3 ) 13036
| CLARK CONSTRUCTION CO., INC |F & W CONSTRUCTION CO., INC | THE MORRI S GROUP,
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNI'T PRI CE
------------------------------------------ TS ey
SECTI ON 0001  Tot al
I I I
0010 201A000 LUMP| 10000. 00000 10000. 00| 30000. 00000 30000. 00| 6000. 00000
Clearing & Grubbing (Approximately 1 | | |
Acre) I I I
0020 206A000 LUMP| 17000. 00000 17000. 00| 40000. 00000 40000. 00| 21000. 00000
Renmobval O A d Bridge, Station 66+14 | | |
0030 210A000 1268. 000 CUYD| 7. 00000 8876. 00| 3. 25000 4121. 00| 7.80000
Uncl assi fi ed Excavation | | |
0040 210D021 1365. 000 CUYD| 6. 89000 9404. 85| 6. 50000 8872. 50| 4.50000
Borrow Excavation (Loose Truckbed | | |
Measurenent) (A-4 or Better ) | | |
0050 230A000 2.000 RBST| 318. 00000 636. 00| 600. 00000 1200. 00| 1000. 00000
Roadbed Processing | | |
0060 301A162 812. 000 SQYD| 4.61000 3743. 32| 5. 25000 4263. 00| 7.00000
Soi |l Aggregate Base Course, Type B, | | |
Road M xed, 6" Conpacted Thi ckness | | |
0070 401A000 656. 000 SQYD| 0. 80000 524. 80| 0. 80000 524. 80| 0. 80000
Bi t um nous Treatnment A | | |
0080 429A201 48.000 TON | 85. 00000 4080. 00| 85. 00000 4080. 00| 85. 00000
| mproved Bitum nous Concrete Waring | | |
Surface Layer, 3/4" Maxi mum Aggregate | | [
Size M x, ESAL Range A [ | [
0090 502A000 507.000 LB | 0. 40000 202. 80| 1. 00000 507. 00| 0. 40000
St eel Rei nf orcenent | | |
0100 505MD02 1050. 000 LF | 22. 00000 23100. 00| 26. 00000 27300. 00| 22. 00000
Steel Piling Furnished And Driven (HP [ | [
12 x 53) [ | [
0110 505MD08 1470.000 LF | 26. 00000 38220. 00| 28. 00000 41160. 00| 28. 00000
Steel Piling Furnished And Driven(HP [ | [
12x74) | |
0120 507A000 2.000 EACH 2000. 00000 4000. 00| 3000. 00000 6000. 00| 3000. 00000
Wre Rope Abutment Anchor Assenbly | | |
0130 510A000 63. 000 CUYD| 375. 00000 23625. 00| 675. 00000 42525. 00| 285. 00000
Bri dge Substructure Concrete, Cass A | | |
0140 511A000 96. 000 EACH| 60. 00000 5760. 00| 70. 00000 6720. 00| 70. 00000
I I

El astoneri c Bearings, Type 1 |
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I NC.

10800.

31800.

223720.

62160.

40900.

16344.

7680.

3840.

5640.
2680.
39500.
28665.
2870.
750.
4200.

00

00

00

00

00

00

00

00

00
00
00
00
00
00
00

ALABANVA DEPARTMENT OF TRANSPORTATI ON DATE :
PACGE
TABULATI ON OF BI DS
CALL ORDER . 035 CONTRACT 1D : 20011102035 COUNTI ES : GENEVA
LETTI NG DATE : 11/02/01 10:00 AM DI STRI CT © 07
SET- ASI DE
| ( 1 ) 03001 2 06001 3 ) 13036
| CLARK CONSTRUCTION CO., INC |F & W CONSTRUCTION CO., INC | THE MORRI S GROUP
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE
------------------------------------------ TS ey
0150 512A010 4.000 EACH 1500. 00000 6000. 00| 2000. 00000 8000. 00| 2700. 00000
Precast Concrete Abutnent Caps, 2'-0" | | |
Wde x 1'-8 29/ 64" Deep X | | [
0160 512B014 12. 000 EACH| 1700. 00000 20400. 00| 2000. 00000 24000. 00| 2650. 00000
Precast Concrete Internedi ate Bent Caps | | [
2'-0" Wde x 1'-8 1/2" Deep X | [
0170 5120017 56. 000 EACH| 3300. 00000 184800. 00| 3300. 00000 184800. 00| 3995. 00000
Precast Concrete Type 1 Span Section [ | |
3'-6" By 2'-0" Deep By 39'-11 3/4" Long | | [
0180 5120025 14. 000 EACH 3500. 00000 49000. 00| 3500. 00000 49000. 00| 4440. 00000
Precast Concrete Type 2C Span Section | | [
3'-6" By 2'-0" Deep By 39'-11 3/4" Long | | [
0190 512D025 10. 000 EACH| 2900. 00000 29000. 00| 3700. 00000 37000. 00| 4090. 00000
Precast Concrete Barrier Rail | | |
I nternmedi ate Section, 39'-11" Long [ | |
0200 512D030 4.000 EACH 2750. 00000 11000. 00| 3700. 00000 14800. 00| 4086. 00000
Precast Concrete Barrier Rail End | | |
Section, 39" -11 3/8" Long | | [
0210 512E001 16. 000 EACH| 425. 00000 6800. 00| 450. 00000 7200. 00| 480. 00000
Precast Concrete Abutnent Panels, Type | | |
A2 I I
0220 512E004 8.000 EACH 425. 00000 3400. 00| 450. 00000 3600. 00| 480. 00000
Precast Concrete Abutnent Panels, Type | | |
AA2 I I
0230 512F001 8.000 EACH 575. 00000 4600. 00| 550. 00000 4400. 00| 705. 00000
Precast Concrete Wng Panels, Type W | | [
0240 512@000 4.000 EACH 550. 00000 2200. 00| 550. 00000 2200. 00| 670. 00000
Precast Concrete Abutnent Wng Cap Pane | | |
0250 600A000 LUMP| 60000. 00000 60000. 00| 25000. 00000 25000. 00| 39500. 00000
Mobi i zati on | | [
0260 6100001 1911. 000 TON | 28. 00000 53508. 00| 18. 50000 35353. 50| 15. 00000
Loose Riprap, Class 2 | | [
0270 610D003 1435. 000 SQYD| 3. 00000 4305. 00| 2. 50000 3587. 50| 2.00000
Filter Blanket, Ceotextile | | [
0280 630A000 50.000 LF | 13. 00000 650. 00| 14. 00000 700. 00| 15. 00000
Steel Beam Cuardrail, Cass A Type 1 [ | |
0290 6300003 4.000 EACH 1100. 00000 4400. 00| 1250. 00000 5000. 00| 1050. 00000
I I

Guardrail End Anchor, Type 13 [



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

DATE : 11/05/01
PAGE : 035 -4

CALL ORDER . 035 CONTRACT 1D : 20011102035 COUNTI ES : GENEVA
LETTI NG DATE : 11/02/01 10:00 AM DI STRI CT © 07
SET- ASI DE :
| ( 1 ) 03001 2 ) 06001 3 ) 13036
| CLARK CONSTRUCTI ON CO., INC | F & W CONSTRUCTION CO., INC | THE MORRI S GROUP, | NC.
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNI'T PRI CE AMOUNT
------------------------------------------ TS ey
0300 6300070 4.000 EACH 1600. 00000 6400. 00| 1250. 00000 5000. 00| 1500. 00000 6000. 00
Guardrail End Anchor, Type 10 Series | [
0310 650B000 334.000 CUYD| 5. 19000 1733. 46| 8. 00000 2672. 00| 7.50000 2505. 00
Topsoil From Stockpil es | | |
0320 658A003 1. 000 ACRE]| 1500. 00000 1500. 00| 1. 00000 1. 00| 500. 00000 500. 00
Hydr o- Seedi ng & Mul ching (M x 3E) | | [
0330 665F000 252. 000 EACH| 5. 30000 1335. 60| 3. 00000 756. 00| 4. 00000 1008. 00
Hay Bal es | | |
0340 6653000 1020. 000 LF | 4.77000 4865. 40| 3. 00000 3060. 00| 3. 00000 3060. 00
Silt Fence, Type A | | |
0350 680A000 LUMP| 750. 00000 750. 00| 3000. 00000 3000. 00| 8500. 00000 8500. 00
Engi neering Controls | [
0360 7013083 960.000 LF | 1. 00000 960. 00| 1. 00000 960. 00| 1. 00000 960. 00
Solid Wiite, Cass 2T, Type A Traffic | | |
Stri pe | | |
0370 701Q086 480.000 LF | 1. 00000 480. 00| 1. 00000 480. 00| 1. 00000 480. 00
Broken Yel low, O ass 2T, Type A Traffic | | [
Stri pe | | |
0380 7013089 204.000 LF | 1. 00000 204. 00| 1. 00000 204. 00| 1. 00000 204. 00
Solid Yellow, Class 2T, Type A Traffic | | [
Stri pe | | |
0390 740B000 272.000 SQFT| 12. 00000 3264. 00| 14. 00000 3808. 00| 7.50000 2040. 00
Construction Signs | |
0400 740F002 8.000 EACH 300. 00000 2400. 00| 350. 00000 2800. 00| 225. 00000 1800. 00
Barri cades, Type II1I [ | [
0410 7401 005 2.000 EACH 250. 00000 500. 00| 350. 00000 700. 00| 165. 00000 330. 00
Varni ng Lights, Type B (Detachabl e Head | | [
SECTI ON TOTALS [ $ 613, 628. 23| $ 645, 355. 30| $ 659, 395. 50
------------------------------------------ TS ey
CONTRACT TOTALS [ $ 613, 628. 23| $ 645, 355. 30| $ 659, 395. 50
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7000.

63000.
3804.
9555.

2400.
3654.

820.

3840.

354.

23100.

39690.

4200.
37800.

7440.

RTER S CONTRACTI NG SERVI CES

00
00
00

00
00

00

00

90

00

00

00
00
00

ALABANVA DEPARTMENT OF TRANSPORTATI ON DATE :
PACGE
TABULATI ON OF BI DS
CALL ORDER . 035 CONTRACT 1D : 20011102035 COUNTI ES : GENEVA
LETTI NG DATE : 11/02/01 10:00 AM DI STRI CT © 07
SET- ASI DE
| ( 4 ) 14008 | ( 5 ) 13099 | ( 6 ) 03047
| NEWELL & BUSH, | NC. | MCINNI'S, LLC | CA

LINE NO/ | TEM CODE / ALT | | |

| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE

------------------------------------------ TS ey

SECTI ON 0001  Tot al

I I I

0010 201A000 LUMP| 4500. 00000 4500. 00| 6000. 00000 6000. 00| 7000. 00000
Clearing & Grubbing (Approximately 1 | | |
Acre) I I I

0020 206A000 LUMP| 15000. 00000 15000. 00| 38000. 00000 38000. 00| 63000. 00000
Renmobval O A d Bridge, Station 66+14 | | [

0030 210A000 1268. 000 CUYD| 3. 35000 4247. 80| 7.80000 9890. 40| 3. 00000
Uncl assi fi ed Excavation | | [

0040 210D021 1365. 000 CUYD| 7. 00000 9555. 00| 4.50000 6142. 50| 7.00000
Borrow Excavation (Loose Truckbed | | [
Measurenent) (A-4 or Better ) | | |

0050 230A000 2.000 RBST| 300. 00000 600. 00| 1000. 00000 2000. 00| 1200. 00000
Roadbed Processing | | [

0060 301A162 812. 000 SQYD| 3. 75000 3045. 00| 7. 00000 5684. 00| 4.50000
Soi |l Aggregate Base Course, Type B, | | [

Road M xed, 6" Conpacted Thi ckness | | [

0070 401A000 656. 000 SQYD| 1. 00000 656. 00| 0. 80000 524. 80| 1. 25000
Bi t um nous Treatnment A | | [

0080 429A201 48.000 TON | 110. 00000 5280. 00| 85. 00000 4080. 00| 80. 00000
| mproved Bitum nous Concrete Waring | | [

Surface Layer, 3/4" Maxi mum Aggregate | | [
Size M x, ESAL Range A [ | [

0090 502A000 507.000 LB | 0. 45000 228. 15] 1. 00000 507. 00| 0. 70000
St eel Rei nf orcenent | | [

0100 505MD02 1050. 000 LF | 24. 00000 25200. 00| 21. 00000 22050. 00| 22. 00000
Steel Piling Furnished And Driven (HP [ | [

12 x 53) [ | [

0110 505MD08 1470.000 LF | 26. 00000 38220. 00| 27.00000 39690. 00| 27. 00000
Steel Piling Furnished And Driven(HP [ | [
12x74) | | |

0120 507A000 2.000 EACH 3000. 00000 6000. 00| 2737. 50000 5475. 00| 2100. 00000
Wre Rope Abutment Anchor Assenbly | | [

0130 510A000 63. 000 CUYD| 300. 00000 18900. 00| 500. 00000 31500. 00| 600. 00000
Bri dge Substructure Concrete, Cass A | | [

0140 511A000 96. 000 EACH| 65. 00000 6240. 00| 72.00000 6912. 00| 77.50000

I I

El astoneri c Bearings, Type 1 |
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7876.

25200.

187600.

51800.

35000.

14400.

3520.

1840.

3600.
1800.
69500.
52552.
3587.
750.
5000.

RTER S CONTRACTI NG SERVI CES

00

00

00

00

00

00

00

00

00
00
00
50
50
00
00

ALABANVA DEPARTMENT OF TRANSPORTATI ON DATE :
PAGE
TABULATI ON OF BI DS
CALL ORDER . 035 CONTRACT 1D : 20011102035 COUNTI ES : GENEVA
LETTI NG DATE : 11/02/01 10:00 AM DI STRI CT © 07
SET- ASI DE
| ( 4 ) 14008 | ( 5 ) 13099 | ( 6 ) 03047
| NEWELL & BUSH, | NC. | MCINNI'S, LLC | CA
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE
------------------------------------------ TS ey
0150 512A010 4.000 EACH 2800. 00000 11200. 00| 2490. 00000 9960. 00| 1969. 00000
Precast Concrete Abutnent Caps, 2'-0" | | |
Wde x 1'-8 29/ 64" Deep X | | [
0160 512B014 12. 000 EACH| 2500. 00000 30000. 00| 2416. 00000 28992. 00| 2100. 00000
Precast Concrete Internedi ate Bent Caps | | [
2'-0" Wde x 1'-8 1/2" Deep X | [
0170 5120017 56. 000 EACH| 3800. 00000 212800. 00| 3802. 00000 212912. 00| 3350. 00000
Precast Concrete Type 1 Span Section [ | |
3'-6" By 2'-0" Deep By 39'-11 3/4" Long | | [
0180 5120025 14. 000 EACH 4200. 00000 58800. 00| 4711. 00000 65954. 00| 3700. 00000
Precast Concrete Type 2C Span Section | | [
3'-6" By 2'-0" Deep By 39'-11 3/4" Long | | [
0190 512D025 10. 000 EACH| 4500. 00000 45000. 00| 4307. 00000 43070. 00| 3500. 00000
Precast Concrete Barrier Rail | | |
I nternmedi ate Section, 39'-11" Long [ | |
0200 512D030 4.000 EACH 4200. 00000 16800. 00| 4300. 00000 17200. 00| 3600. 00000
Precast Concrete Barrier Rail End | | |
Section, 39" -11 3/8" Long | | [
0210 512E001 16. 000 EACH| 650. 00000 10400. 00| 287. 00000 4592. 00| 220. 00000
Precast Concrete Abutnent Panels, Type | | |
A2 I I
0220 512E004 8.000 EACH 600. 00000 4800. 00| 287. 00000 2296. 00| 230. 00000
Precast Concrete Abutnent Panels, Type | | |
AA2 I I
0230 512F001 8.000 EACH 1000. 00000 8000. 00| 536. 00000 4288. 00| 450. 00000
Precast Concrete Wng Panels, Type W | | [
0240 512@000 4.000 EACH 750. 00000 3000. 00| 520. 00000 2080. 00| 450. 00000
Precast Concrete Abutnent Wng Cap Pane | | |
0250 600A000 LUMP| 55000. 00000 55000. 00| 28000. 00000 28000. 00| 69500. 00000
Mobi i zati on | | [
0260 6100001 1911. 000 TON | 26. 00000 49686. 00| 26. 00000 49686. 00| 27. 50000
Loose Riprap, Class 2 | | [
0270 610D003 1435. 000 SQYD| 2.00000 2870. 00| 2. 50000 3587. 50| 2. 50000
Filter Blanket, Ceotextile | | [
0280 630A000 50.000 LF | 20. 00000 1000. 00| 13. 00000 650. 00| 15. 00000
Steel Beam Cuardrail, Cass A Type 1 [ | |
0290 6300003 4.000 EACH 1250. 00000 5000. 00| 1100. 00000 4400. 00| 1250. 00000
I I

Guardrail End Anchor, Type 13 [
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TABULATI ON OF BI DS

DATE : 11/05/01
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CALL ORDER . 035 CONTRACT 1D : 20011102035
LETTI NG DATE : 11/02/01 10:00 AM DI STRI CT © 07
SET- ASI DE :
| ( 4 ) 14008 |
| NEWELL & BUSH, | NC. |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]|
__________________________________________ e
0300 6300070 4.000 EACH 1800. 00000 7200. 00|
Guardrail End Anchor, Type 10 Series [ |
0310 650B000 334.000 CUYD| 9. 00000 3006. 00|
Topsoil From Stockpil es | |
0320 658A003 1. 000 ACRE| 1000. 00000 1000. 00|
Hydr o- Seedi ng & Mul ching (M x 3E) | |
0330 665F000 252.000 EACH 12. 00000 3024. 00|
Hay Bal es | |
0340 6653000 1020. 000 LF | 4.00000 4080. 00|
Silt Fence, Type A | |
0350 680A000 LUMP| 2500. 00000 2500. 00|
Engi neering Controls |
0360 701Q083 960. 000 LF | 1. 10000 1056. 00|
Solid Wiite, Cass 2T, Type A Traffic [ |
Stri pe | |
0370 701Q086 480.000 LF | 1. 10000 528. 00|
Broken Yellow, C ass 2T, Type A Traffic | |
Stri pe | |
0380 701Q089 204.000 LF | 1. 10000 224. 40|
Solid Yellow, Class 2T, Type A Traffic | |
Stri pe | |
0390 740B000 272.000 SQFT| 20. 00000 5440. 00|
Construction Signs | |
0400 740F002 8.000 EACH| 450. 00000 3600. 00|
Barri cades, Type II1I [ |
0410 7401 005 2.000 EACH 300. 00000 600. 00|
Varni ng Lights, Type B (Detachabl e Head | |
SECTI ON TOTALS [ $ 684, 286. 35|
__________________________________________ e
CONTRACT TOTALS [ $ 684, 286. 35|

COUNTI ES : GENEVA
5 ) 13099 (6 ) 03047
MOINNIS, LLC | CARTER S CONTRACTI NG SERVI CES
UNIT PRI CE AMOUNTI UNI T PRI CE AMOUNT
71600 00000 6a00.00|  1800.00000  7200.00
7. 50000 2505.00I 3. 00000 1002. 00
800. 00000 soo.ooI 2000. 00000 2000. 00
5. 00000 1260.00I 3. 50000 882. 00
6. 50000 6630.00I 3. 50000 3570. 00
6500. 00000 6500.00I 6061. 10000 6061. 10
1. 00000 960.00I 1. 25000 1200. 00
I
1. 00000 480.00I 1. 25000 600. 00
I
1. 00000 204.ooI 1. 25000 255. 00
I
7. 50000 204o.ooI 11. 00000 2992. 00
220. 00000 1760.00I 275. 00000 2200. 00
200. 00000 4oo.ooI 125. 00000 250. 00
$ 686,062.20I $ 698, 896. 00
""""""" s 6ss.002.20 78 698, 896 00



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/05/01
PAGE : 035 -8
TABULATI ON OF BI DS

CALL ORDER . 035 CONTRACT 1D : 20011102035 COUNTI ES : GENEVA
LETTI NG DATE : 11/02/01 10:00 AM DI STRI CT . 07
SET- ASI DE
|( 7 ) 12037 ¢ ) | ( )
| LANEY & SONS CONSTRUCTI ON C | [
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE ANMOUNT
------------------------------------------ TS ey
SECTI ON 0001  Tot al
I I I
0010 201A000 LUMP| 35000. 00000 35000. 00| [
Clearing & Grubbing (Approximately 1 | | [
Acre) I I I
0020 206A000 LUMP| 20000. 00000 20000. 00| |
Renmobval O A d Bridge, Station 66+14 | | [
0030 210A000 1268. 000 CUYD| 3. 25000 4121. 00| |
Uncl assi fi ed Excavation | | |
0040 210D021 1365. 000 CUYD| 6. 50000 8872. 50| |
Borrow Excavation (Loose Truckbed | | [
Measurenent) (A-4 or Better ) | | [
0050 230A000 2.000 RBST| 600. 00000 1200. 00| |
Roadbed Processing | | [
0060 301A162 812. 000 SQYD| 5. 25000 4263. 00| |
Soi |l Aggregate Base Course, Type B, | | [
Road M xed, 6" Conpacted Thi ckness | | [
0070 401A000 656. 000 SQYD| 0. 80000 524. 80| |
Bi t um nous Treatnment A | | |
0080 429A201 48.000 TON | 85. 00000 4080. 00|
| mproved Bitum nous Concrete Waring | | [
Surface Layer, 3/4" Maxi mum Aggregate | | [
Size M x, ESAL Range A | | [
0090 502A000 507.000 LB | 3. 00000 1521. 00| |
St eel Rei nf or cenent | | |
0100 505MD02 1050. 000 LF | 20. 00000 21000. 00| |
Steel Piling Furnished And Driven (HP | | [
12 x 53) [ | [
0110 505MD08 1470.000 LF | 25. 00000 36750. 00| |
Steel Piling Furnished And Driven(HP [ | [
12x74) | |
0120 507A000 2.000 EACH 2250. 00000 4500. 00| |
W re Rope Abutnent Anchor Assenbly | | [
0130 510A000 63. 000 CUYD| 600. 00000 37800. 00| |
Bri dge Substructure Concrete, Cass A | | [
0140 511A000 96. 000 EACH| 100. 00000 9600. 00| [
I I

El astoneri c Bearings, Type 1 |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/05/01
PAGE : 035 -9
TABULATI ON OF BI DS

CALL ORDER : 035 CONTRACT I D : 20011102035 COUNTI ES : GENEVA
LETTI NG DATE : 11/02/01 10:00 AM DI STRI CT 07
SET- ASI DE :
|( 7 ) 12037 | ( ) | ( )
| LANEY & SONS CONSTRUCTI ON C | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRI CE AVOUNT| UNIT PRI CE ANVOUNT
------------------------------------------ o
0150 512A010 4.000 EACH| 1750. 00000 7000. 00|

Precast Concrete Abutnent Caps, 2'-0" |
Wde x 1'-8 29/ 64" Deep x |
0160 512B014 12. 000 EACH| 2100. 00000 25200

I

I

I I

00| I

Precast Concrete Internedi ate Bent Caps | | [
2'-0" Wde x 1'-8 1/2" Deep X | [
0170 5120017 56. 000 EACH| 4000. 00000 224000. 00| [
Precast Concrete Type 1 Span Section | | [
3'-6" By 2'-0" Deep By 39'-11 3/4" Long | | [
0180 5120025 14. 000 EACH 4200. 00000 58800. 00| [
Precast Concrete Type 2C Span Section | | [
3'-6" By 2'-0" Deep By 39'-11 3/4" Long | | [
0190 512D025 10. 000 EACH| 3750. 00000 37500. 00| [
Precast Concrete Barrier Rail | | |

I nternmedi ate Section, 39'-11" Long [ | |
0200 512D030 4.000 EACH 3500. 00000 14000. 00| [
Precast Concrete Barrier Rail End | | |
Section, 39" -11 3/8" Long | | [
0210 512E001 16. 000 EACH| 500. 00000 8000. 00| [
Precast Concrete Abutnent Panels, Type | | |
A2 I I
0220 512E004 8.000 EACH 500. 00000 4000. 00| [
Precast Concrete Abutnent Panels, Type | | |
AA2 I I
0230 512F001 8.000 EACH 1000. 00000 8000. 00| [
Precast Concrete Wng Panels, Type W | | [
0240 512@000 4.000 EACH 1000. 00000 4000. 00| [
Precast Concrete Abutnent Wng Cap Pane | | |
0250 600A000 LUMP| 60000. 00000 60000. 00| |
Mobi | i zati on | | [
0260 6100001 1911. 000 TON | 30. 00000 57330. 00| [
Loose Riprap, Cass 2 [ | [
0270 610D003 1435. 000 SQYD| 3. 50000 5022. 50| [
Filter Bl anket, GCeotextile | | |
0280 630A000 50.000 LF | 15. 00000 750. 00| [
Steel Beam Cuardrail, Cass A Type 1 [ | |
0290 6300003 4.000 EACH 1050. 00000 4200. 00| [
I I

Guardrail End Anchor, Type 13 [



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

DATE :
PAGE :

11/ 05/ 01
035 -10

CALL ORDER . 035 CONTRACT 1D : 20011102035 COUNTI ES : GENEVA
LETTI NG DATE : 11/02/01 10:00 AM DI STRI CT © 07
SET- ASI DE :
|( 7 ) 12037 | ( ) | (
| LANEY & SONS CONSTRUCTI ON C | [
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI T PRI CE AMOUNT]|
__________________________________________ e
0300 6300070 4.000 EACH 1450. 00000 5800. 00| [
Guardrail End Anchor, Type 10 Series [ | [
0310 650B000 334.000 CUYD| 8. 00000 2672. 00| [
Topsoil From Stockpil es | | |
0320 658A003 1. 000 ACRE]| 2500. 00000 2500. 00| [
Hydr o- Seedi ng & Mul ching (M x 3E) | | [
0330 665F000 252. 000 EACH| 5. 00000 1260. 00| |
Hay Bal es | | |
0340 6653000 1020. 000 LF | 3. 25000 3315. 00| |
Silt Fence, Type A | | |
0350 680A000 LUMP| 10000. 00000 10000. 00| |
Engi neering Controls | [
0360 7013083 960.000 LF | 1. 00000 960. 00| |
Solid Wiite, Cass 2T, Type A Traffic | | |
Stri pe | | |
0370 701Q086 480.000 LF | 1. 00000 480. 00| |
Broken Yel low, O ass 2T, Type A Traffic | | [
Stri pe | | |
0380 7013089 204.000 LF | 1. 00000 204. 00| |
Solid Yellow, Class 2T, Type A Traffic | | [
Stri pe | | |
0390 740B000 272.000 SQFT| 8. 50000 2312. 00| |
Construction Signs | | |
0400 740F002 8.000 EACH 350. 00000 2800. 00| [
Barri cades, Type II1I [ | [
0410 7401 005 2.000 EACH 250. 00000 500. 00| [
Varni ng Lights, Type B (Detachabl e Head | | [
SECTI ON TOTALS [ $ 739, 837. 80| $ 0. 00|
------------------------------------------ TS ey
CONTRACT TOTALS [ $ 739, 837. 80| $ 0. 00|



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/05/01
PAGE : 036 -1
VENDOR RANKI NG

CALL ORDER . 036 CONTRACT I D : 20011102036 COUNTI ES : FRANKLI N
LETTI NG DATE : 11/02/01 10:00 AM DI STRI CT . 02
CONTRACT TI ME : 45 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : PRQIECT(S) : ACGBBRZ-3000(202)

for constructing the Bridge Replacenent (Bridge Culvert) on
CR-77 at Foxtrap Creek northeast of Russellville. Length -

0.008 m .
SET- ASI DE :
VENDOR TOTAL % OVER
RANK  NUVBER NAME BI D LOW Bl D

1 07048 GLASGOW CONSTRUCTI ON CO., | NC. $ 83, 418. 80 100. 0000%
2 20011 TRI - COUNTY CONCRETE CONSTRUCTI ON, | NC. $ 92, 604. 88 111. 0120%
3 11014 JOE KEENUM EXCAVATI ON & CONSTRUCTI ON, | NC. $ 95, 400. 04 114. 3628%
4 18036 RI LEY BRI DGE & ENG NEERI NG CO., | NC. $ 104, 061. 65 124. 7460%
5 19081 SHOTCRETE OF AMERI CA $ 110, 826. 20 132. 8552%
6 04009 W W DYAR & SONS, | NC $ 118, 686. 04 142. 2773%
7 03023 B. H CRAI G CONSTRUCTI ON COVPANY, | NC. $ 121, 428. 45 145. 5648%
8 02011 BROOKS & SON CONSTRUCTI ON $ 125, 186. 93 150. 0704%
9 19074 S & M EQUI PMENT CO., |INC $ 148, 385. 16 177. 8798%



CALL ORDER : 036

LETTI NG DATE : 11/02/01 10:00 AM

SET- ASI DE :

LI NE NO /
| TEM DESCRI PTI ON

| TEM CODE / ALT

SECTI ON 0001 TOTAL

0010 206A000
Removal O A d Bridge,

0020 214A000 475. 000
Structure Excavation

0030 214B001 158. 000
Foundati on Backfill, Commercia

0040 502A000 32527. 000
St eel Rei nf orcenent

0050 524A011 196. 000
Cul vert Concrete (Cast In Place)

0060 600A000
Mobi i zati on

0070 6100001 76. 000
Loose Riprap, Class 2

0080 610D000 60. 000
Filter Bl anket

0090 665F000 50. 000
Hay Bal es

0100 6653000 240. 000
Silt Fence, Type A

0110 680A000
Engi neering Controls

0120 740B000 208. 000
Construction Signs

0130 740F002 8. 000
Barri cades, Type |I1I

0140 7401 005 4. 000

War ni ng Lights,
SECTI ON TOTALS

Station 10+54.51

Type B (Detachabl e Head

11/ 05/ 01
036 -2

ALABANVA DEPARTMENT OF TRANSPORTATI ON DATE :
PAGE
TABULATI ON OF BI DS
CONTRACT I D : 20011102036 COUNTI ES : FRANKLI N
DI STRI CT . 02
| ( 1 ) 07048 | ( 2 ) 20011 3 ) 11014
| GLASGOW CONSTRUCTI ON CO., | | TRI - COUNTY CONCRETE CONSTRU | JCE KEENUM EXCAVATI ON & CONST
I I I
| UNI' T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE
o o e e eeeaooo- o e e ee oo
I I I
LUMP| 3000. 00000 3000. 00| 5000. 00000 5000. 00| 12000. 00000
I I
CUYD| 10. 00000 4750. 00| 5. 00000 2375. 00| 2.00000
I I I
CUYD| 20. 00000 3160. 00| 19. 00000 3002. 00| 20. 00000
I I I
LB | 0. 40000 13010. 80| 0. 44000 14311. 88| 0. 52000
I I I
CUYD| 250. 00000 49000. 00| 300. 00000 58800. 00| 255. 00000
I I I
LUMP| 2000. 00000 2000. 00| 500. 00000 500. 00| 3000. 00000
I I I
TON | 23. 00000 1748. 00| 19. 00000 1444. 00| 20. 00000
I I I
SQYD| 1. 50000 90. 00| 3. 00000 180. 00| 3. 00000
I I I
EACH| 10. 00000 500. 00| 4, 00000 200. 00| 4. 00000
I I I
LF | 5. 00000 1200. 00| 5. 00000 1200. 00| 5. 00000
I I I
LUMP| 2000. 00000 2000. 00| 1000. 00000 1000. 00| 1000. 00000
I I I
SQFT| 10. 00000 2080. 00| 9. 00000 1872. 00| 12. 00000
I I I
EACH| 100. 00000 800. 00| 190. 00000 1520. 00| 250. 00000
I I I
EACH| 20. 00000 80. 00| 300. 00000 1200. 00| 200. 00000
I I
[ $ 83, 418. 80| 92, 604. 88| $
o o e e ee oo o e e e e
[ $ 83, 418. 80| 92, 604. 88| $



CALL ORDER : 036
LETTI NG DATE : 11/02/01 10:00 AM

SET- ASI DE :

ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

11/ 05/ 01
036 -3

LINE NO/ | TEM CODE / ALT
| TEM DESCRI PTI ON

SECTI ON 0001  TOTAL
0010 206A000

Removal OF O d Bridge, Station 10+54.51

0020 214A000 475. 000
Structure Excavation

0030 214B001 158. 000
Foundati on Backfill, Comercia

0040 502A000

St eel Rei nforcenent
0050 524A011 196. 000

Cul vert Concrete (Cast In Place)
0060 600A000

Mobi |'i zati on

32527. 000

0070 6100001 76. 000
Loose Riprap, Class 2

0080 610D000 60. 000
Filter Bl anket

0090 665F000 50. 000
Hay Bal es

0100 6653000 240. 000

Silt Fence, Type A
0110 680A000
Engi neering Controls

0120 740B000 208. 000
Construction Signs

0130 740F002 8. 000
Barri cades, Type |I1I

0140 7401 005 4.000

War ni ng Lights, Type B (Detachabl e Head

SECTI ON TOTALS

CONTRACT D : 20011102036

DISTRICT  : 02

I( 4 ) 18036

| R LEY BRI DGE & ENG NEERI NG

I UNI T PRI CE AMOUNT|
S
LUI\/PI 3500. 00000 3500. ooI
CuUYD| 27. 50000 13062 soI
CUYDI 20. 00000 3160. ooI
LB I 0. 45000 14637 15I
CUYDI 280. 00000 54880 ooI
LUI\/PI 5000. 00000 5000. ooI
TON I 20. 00000 1520. ooI
SQYDI 3. 00000 180. ooI
EACHI 6. 00000 300. ooI
LF I 5. 00000 1200. ooI
LUI\/PI 750. 00000 750. ooI
SQ:TI 9. 00000 1872 ooI
EACHI 350. 00000 2800. ooI
EACHI 300. 00000 1200. ooI

| $ 104,061 65I
T $ 104, 061. 65

7000.
8550.
4424,
16914.
60760.
10000.
2432.
300.
250.
960.
2000.
2496.
2000.
600.
118, 686.

DATE :
PAGE
COUNTI ES : FRANKLI N
5 ) 19081 | ( 6 ) 04009
| SHOTCRETE OF AMERI CA | W W DYAR & SONS
| UNIT PRI CE AIV[lJNTI UNIT PRI CE
____________________________ o oo e e
7000. 00000 7000.00I 7000. 00000
20. 00000 9500.00I 18. 00000
15. 00000 2370.00I 28. 00000
0. 60000 19516.20I 0. 52000
300. 00000 58800.00I 310. 00000
4000. 00000 4000.00I 10000. 00000
20. 00000 1520.00I 32. 00000
4.00000 240.00I 5. 00000
4.00000 200.00I 5. 00000
5. 00000 1200.00I 4. 00000
1500. 00000 1500.00I 2000. 00000
10. 00000 2080.00I 12. 00000
300. 00000 2400.00I 250. 00000
125. 00000 500.00I 150. 00000
$ 110,826.20I $
""""""" s 110.826.20 s 118 686 02



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

FRANKLI N

DATE :
PAGE :

11/ 05/ 01
036 -4

CALL ORDER : 036
LETTI NG DATE : 11/02/01 10:00 AM
SET- ASI DE :
LINE NO/ | TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY

SECTI ON 0001 TOTAL

0010 206A000
Removal O A d Bridge,

0020 214A000 475. 000
Structure Excavation

0030 214B001 158. 000
Foundati on Backfill, Commercia

0040 502A000 32527. 000
St eel Rei nf orcenent

0050 524A011 196. 000
Cul vert Concrete (Cast In Place)

0060 600A000
Mobi i zati on

0070 6100001 76. 000
Loose Riprap, Class 2

0080 610D000 60. 000
Filter Bl anket

0090 665F000 50. 000
Hay Bal es

0100 6653000 240. 000
Silt Fence, Type A

0110 680A000
Engi neering Controls

0120 740B000 208. 000
Construction Signs

0130 740F002 8. 000
Barri cades, Type |I1I

0140 7401 005 4. 000

War ni ng Lights,
SECTI ON TOTALS

Station 10+54.51

Type B (Detachabl e Head

CONTRACT I D : 20011102036 COUNTI ES :
DISTRICT  : 02
(7 ) 03023 [( 8 ) 02011 |
| B. H CRAIG CONSTRUCTI ON CO | BROOKS & SON CONSTRUCTI ON |
I UNI T PRI CE Al\/[lJNTI UNIT PRI CE AIV[lJNTI
B T
LUI\/PI 4970. 00000 4970 ooI 6000. 00000 6000. ooI
CuUYD| 32. 00000 15200. ooI 50. 00000 23750 ooI
CUYDI 29. 00000 4582, ooI 15. 62000 2467 96I
LB I 0. 55000 17889. 85I 0. 47000 15287 69I
CUYDI 300. 00000 58800. ooI 310. 00000 60760 ooI
LUI\/PI 7520. 00000 7520. ooI 6500. 00000 6500. ooI
TON I 32. 50000 2470. ooI 15. 78000 1199. 28I
SQYDI 8. 00000 480 ooI 5. 00000 300. ooI
EACHI 8. 00000 400. ooI 5. 00000 250. ooI
LF I 8. 60000 2064. ooI 4. 00000 960. ooI
LUI\/PI 2485. 00000 2485. ooI 3000. 00000 3000 ooI
SQ:TI 8. 70000 1809. soI 9. 00000 1872 ooI
EACHI 279. 50000 2236. ooI 230. 00000 1840. ooI
EACHI 130. 50000 522. ooI 250. 00000 1000. ooI
| $ 121,428 45I $ 125,186 93I
T s 121 asas T $ 125,186, 93]

9 )

(
S & M EQUI PVENT CO.,

19074

UNIT PRI CE

275.
27500.
18.

6500.
15.

250.

9500.
10925.
3128.
28623.
53900.
27500.
1368.
180.
300.
960.
6500.
3120.
2000.
380.
148, 385.



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/05/01
PACE : 037 -1
VENDOR RANKI NG

CALL ORDER . 037 CONTRACT I D : 20011102037 COUNTI ES : GENEVA
LETTI NG DATE : 11/02/01 10:00 AM DI STRI CT . 07
CONTRACT TI ME : 75 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : PROJECT(S) : ACGBBR-3110(200)

for constructing the Bridge Replacenent (Precast) and
Approaches on C. R #61 at Spring Creek north of Bl ack.
Length 0.048 ni.

SET- ASI DE :
VENDOR TOTAL % OVER
RANK  NUVBER NAME Bl D LOW Bl D

1 03001 CLARK CONSTRUCTI ON COVPANY $ 279, 342. 30 100. 0000%
2 06001 F & W CONSTRUCTI ON COVPANY, $ 289, 574.50 103. 6630%
3 13099 MCINNI'S, LLC $ 299, 692. 80 107. 2851%
4 03047 CARTER S CONTRACTI NG SERVI CES, | NC. $ 304, 849. 38 109. 1311%
5 12037 LANEY & SONS CONSTRUCTI ON CO., I NC $ 340, 148. 30 121. 7676%
6 14008 NEWELL & BUSH, | NC. $ 392, 000. 20 140. 3297%



11/ 05/ 01
037 -2

23200.

10000.
3075.
336.

1000.
2907.

346.

2835.

435.

15540.

11550.

6000.
9000.

4125.

00
00
00

00
00

80

00

00

00

00

00
00
00

ALABANVA DEPARTMENT OF TRANSPORTATI ON DATE :
PACGE
TABULATI ON OF BI DS
CALL ORDER . 037 CONTRACT I D : 20011102037 COUNTI ES : GENEVA
LETTI NG DATE : 11/02/01 10:00 AM DI STRI CT . 07
SET- ASI DE
| ( 1 ) 03001 | ( 2 ) 06001 3 ) 13099
| CLARK CONSTRUCTION CO., INC |F & WCONSTRUCTION CO., INC |[MCINNI'S, LLC
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE
------------------------------------------ TS ey
SECTI ON 0001  Total
I I I
0010 201A000 LUMP| 17000. 00000 17000. 00| 4000. 00000 4000. 00| 23200. 00000
Clearing & Grubbing (Approximately 1 | | |
Acre) | |
0020 206A000 LUMP| 20000. 00000 20000. 00| 30000. 00000 30000. 00| 10000. 00000
Renmobval O A d Bridge, Station 66+22 | | |
0030 210A000 615. 000 CUYD| 5. 00000 3075. 00| 8. 00000 4920. 00| 5. 00000
Uncl assi fi ed Excavation | | |
0040 210D021 56. 000 CUYD| 6. 00000 336. 00| 16. 00000 896. 00| 6. 00000
Borrow Excavation (Loose Truckbed | | |
Measurenent) (A-4 or Better ) | | |
0050 230A000 1.000 RBST| 1000. 00000 1000. 00| 500. 00000 500. 00| 1000. 00000
Roadbed Processing | | |
0060 301A162 323.000 SQYD| 9. 00000 2907. 00| 8. 00000 2584. 00| 9. 00000
Soi |l Aggregate Base Course, Type B, | | |
Road M xed, 6" Conpacted Thi ckness | | |
0070 401A000 289. 000 SQYD| 1. 20000 346. 80| 2. 50000 722. 50| 1. 20000
Bi t um nous Treatnment A | | |
0080 429A201 21.000 TON | 135. 00000 2835. 00| 85. 00000 1785. 00| 135. 00000
| mproved Bitum nous Concrete Waring | | |
Surface Layer, 3/4" Maxi mum Aggregate | | [
Size M x, ESAL Range A [ | [
0090 502A000 145.000 LB | 0. 40000 58. 00| 2. 00000 290. 00| 3. 00000
St eel Rei nf orcenent | | |
0100 505MD02 840.000 LF | 22. 00000 18480. 00| 26. 00000 21840. 00| 18. 50000
Steel Piling Furnished And Driven (HP [ | [
12 x 53) [ | [
0110 505MD08 525.000 LF | 26. 00000 13650. 00| 28. 00000 14700. 00| 22. 00000
Steel Piling Furnished And Driven(HP [ | [
12x74) | |
0120 507A000 2.000 EACH| 1450. 00000 2900. 00| 2500. 00000 5000. 00| 3000. 00000
Wre Rope Abutment Anchor Assenbly | | |
0130 510A000 18. 000 CUYD| 375. 00000 6750. 00| 675. 00000 12150. 00| 500. 00000
Bri dge Substructure Concrete, Cass A | | |
0140 511A000 55. 000 EACH| 60. 00000 3300. 00| 65. 00000 3575. 00| 75. 00000
I I

El astoneri c Bearings, Type 1 |



11/ 05/ 01
037 -3

6800.

9300.

67200.

24000.

13600.

13600.

6400.

4800.
2000.
23000.
10150.
612.
4400.
6400.

2574.

00

00

00

00

00

00

00

00
00
00
00
00
00
00
00

ALABANVA DEPARTMENT OF TRANSPORTATI ON DATE :
PAGE
TABULATI ON OF BI DS
CALL ORDER . 037 CONTRACT I D : 20011102037 COUNTI ES : GENEVA
LETTI NG DATE : 11/02/01 10:00 AM DI STRI CT © 07
SET- ASI DE
| ( 1 ) 03001 | ( 2 ) 06001 3 ) 13099
| CLARK CONSTRUCTION CO., INC |F & W CONSTRUCTION CO., INC |[MCINNIS, LLC
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI T PRI CE AMOUNT]| UNI T PRI CE
------------------------------------------ TS ey
0150 512A014 2.000 EACH 2475. 00000 4950. 00| 2500. 00000 5000. 00| 3400. 00000
Precast Concrete Abutnent Caps, 2'-0" | | |
Wde By 1'-8" Deep By 33'-0" Long [ | |
0160 512B004 3.000 EACH 2200. 00000 6600. 00| 3000. 00000 9000. 00| 3100. 00000
Precast Concrete Internedi ate Bent Caps | | [
2'-0" Wde By 2'- 0" Deep By 31'-6" Long| | [
0170 5120004 24.000 EACH 2275. 00000 54600. 00| 2600. 00000 62400. 00| 2800. 00000
Precast Concrete Type 1 Span Secti on, [ | |
3 -6" Wde By 1'-9" Deep By 34'-0" Long | | |
0180 5120007 8.000 EACH 2450. 00000 19600. 00| 2800. 00000 22400. 00| 3000. 00000
Precast Concrete Type 2C Span Section, | | |
3 -6" Wde By 1'- 9" Deep By 34'-0" Long| | |
0190 512D002 4.000 EACH 2475. 00000 9900. 00| 3000. 00000 12000. 00| 3400. 00000
Precast Concrete Barrier Rail End | | |
Section, 34'-0" Long | | |
0200 512D005 4.000 EACH 2475. 00000 9900. 00| 3000. 00000 12000. 00| 3400. 00000
Precast Concrete Barrier Rail | | |
I nternmedi ate Section, 34'-0" Long [ | |
0210 512E014 16. 000 EACH| 475. 00000 7600. 00| 400. 00000 6400. 00| 400. 00000
Precast Concrete Abutnent Panels, Type | | |
A3, 7'-4" Long | |
0220 512F002 8.000 EACH 650. 00000 5200. 00| 500. 00000 4000. 00| 600. 00000
Precast Concrete Wng Panels, Type W3 | | [
0230 5123000 4.000 EACH 550. 00000 2200. 00| 500. 00000 2000. 00| 500. 00000
Precast Concrete Abutnent Wng Cap Pane | | |
0240 600A000 LUMP| 27000. 00000 27000. 00| 20000. 00000 20000. 00| 23000. 00000
Mobi i zati on | | [
0250 6100001 406. 000 TON | 28. 00000 11368. 00| 18. 50000 7511. 00| 25. 00000
Loose Riprap, Cass 2 | | [
0260 610D003 306. 000 SQYD| 3. 00000 918. 00| 4.00000 1224. 00| 2.00000
Filter Blanket, Ceotextile | | [
0270 6300003 4.000 EACH 1100. 00000 4400. 00| 1250. 00000 5000. 00| 1100. 00000
Guardrail End Anchor, Type 13 [ | [
0280 6300070 4.000 EACH 1600. 00000 6400. 00| 1250. 00000 5000. 00| 1600. 00000
Guardrail End Anchor, Type 10 Series [ | [
0290 650B000 234.000 CuUYD| 11. 00000 2574. 00| 6. 00000 1404. 00| 11. 00000
I I

Topsoil From Stockpil es |



11/ 05/ 01
037 -4

.00

.00

ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :
PAGE
TABULATI ON OF BI DS
CALL ORDER . 037 CONTRACT I D : 20011102037 COUNTI ES : GENEVA
LETTI NG DATE : 11/02/01 10:00 AM DI STRI CT © 07
SET- ASI DE :
| ( 1 ) 03001 | ( 2 ) 06001 3 ) 13099
| CLARK CONSTRUCTION CO., INC |F & W CONSTRUCTION CO., INC |[MCINNIS, LLC
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNI'T PRI CE
------------------------------------------ TS ey
0300 658A003 1. 000 ACRE]| 1500. 00000 1500. 00| 1. 00000 1. 00| 2500. 00000
Hydr o- Seedi ng & Mul ching (M x 3E) | | [
0310 665F000 89. 000 EACH| 4.50000 400. 50| 3. 00000 267. 00| 5. 00000
Hay Bal es | | |
0320 6653000 356.000 LF | 3. 50000 1246. 00| 3. 50000 1246. 00| 6. 50000
Silt Fence, Type A | | |
0330 680A000 LUMP| 1400. 00000 1400. 00| 2000. 00000 2000. 00| 700. 00000
Engi neering Controls [ | [
0340 701A030 1.000 M LE| 800. 00000 800. 00| 1. 00000 1. 00| 750. 00000
Solid Wiite, Cass 2T, Type A Traffic | | |
Stri pe | | |
0350 701A034 1.000 M LE| 800. 00000 800. 00| 1. 00000 1. 00| 750. 00000
Solid Yellow, Cass 2T, Type A Traffic | | [
Stri pe | | |
0360 701A044 1.000 M LE| 800. 00000 800. 00| 1. 00000 1. 00| 400. 00000
Broken Yell ow, C ass 2T, Type A [ | [
Traffic Stripe [ | [
0370 740B000 304. 000 SQFT| 12. 00000 3648. 00| 14. 00000 4256. 00| 12. 00000
Construction Signs | | |
0380 740F002 8.000 EACH 300. 00000 2400. 00| 350. 00000 2800. 00| 300. 00000
Barri cades, Type |II [ | [
0390 7401 005 2.000 EACH 250. 00000 500. 00| 350. 00000 700. 00| 300. 00000
Varni ng Lights, Type B (Detachabl e Head | | [
SECTI ON TOTALS [ $ 279, 342. 30| $ 289, 574. 50| $
------------------------------------------ TS ey
CONTRACT TOTALS [ $ 279, 342. 30| $ 289, 574. 50| $



11/ 05/ 01
037 -5

3900.

10000.
2214.

403.

330.

1776.

289.

2310.

72.

20160.

14175.

5600.
5400.
3300.

00
00
20

00
50

00

00

50

00

00

00
00
00

ALABANVA DEPARTMENT OF TRANSPORTATI ON DATE :
PACGE
TABULATI ON OF BI DS
CALL ORDER . 037 CONTRACT I D : 20011102037 COUNTI ES : GENEVA
LETTI NG DATE : 11/02/01 10:00 AM DI STRI CT . 07
SET- ASI DE
| ( 4 ) 03047 | ( 5 ) 12037 6 ) 14008
| CARTER' S CONTRACTI NG SERVI C | LANEY & SONS CONSTRUCTI ON C | NEWELL & BUSH, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE
------------------------------------------ TS ey
SECTI ON 0001  Total
I I I
0010 201A000 LUMP| 8000. 00000 8000. 00| 25000. 00000 25000. 00| 3900. 00000
Clearing & Grubbing (Approximately 1 | | |
Acre) | |
0020 206A000 LUMP| 32000. 00000 32000. 00| 30000. 00000 30000. 00| 10000. 00000
Renmobval O A d Bridge, Station 66+22 | | |
0030 210A000 615. 000 CUYD| 7. 00000 4305. 00| 5. 00000 3075. 00| 3. 60000
Uncl assi fi ed Excavation | | |
0040 210D021 56. 000 CUYD| 8. 00000 448. 00| 6. 00000 336. 00| 7.20000
Borrow Excavation (Loose Truckbed | | |
Measurenent) (A-4 or Better ) | | |
0050 230A000 1.000 RBST| 1200. 00000 1200. 00| 1000. 00000 1000. 00| 330. 00000
Roadbed Processing | | |
0060 301A162 323.000 SQYD| 5. 00000 1615. 00| 9. 00000 2907. 00| 5. 50000
Soi |l Aggregate Base Course, Type B, | | |
Road M xed, 6" Conpacted Thi ckness | | |
0070 401A000 289. 000 SQYD| 1. 25000 361. 25| 1. 20000 346. 80| 1. 00000
Bi t um nous Treatnment A | | |
0080 429A201 21.000 TON | 80. 00000 1680. 00| 135. 00000 2835. 00| 110. 00000
| mproved Bitum nous Concrete Waring | | |
Surface Layer, 3/4" Maxi mum Aggregate | | [
Size M x, ESAL Range A [ | [
0090 502A000 145.000 LB | 1. 25000 181. 25| 3. 00000 435. 00| 0. 50000
St eel Rei nf orcenent | | |
0100 505MD02 840.000 LF | 25. 00000 21000. 00| 18. 50000 15540. 00| 24. 00000
Steel Piling Furnished And Driven (HP [ | [
12 x 53) [ | [
0110 505MD08 525.000 LF | 29. 00000 15225. 00| 24. 50000 12862. 50| 27. 00000
Steel Piling Furnished And Driven(HP [ | [
12x74) | |
0120 507A000 2.000 EACH| 2035. 00000 4070. 00| 1750. 00000 3500. 00| 2800. 00000
Wre Rope Abutment Anchor Assenbly | | |
0130 510A000 18. 000 CUYD| 500. 00000 9000. 00| 600. 00000 10800. 00| 300. 00000
Bri dge Substructure Concrete, Cass A | | |
0140 511A000 55. 000 EACH| 56. 72000 3119. 60| 100. 00000 5500. 00| 60. 00000
I I

El astoneri c Bearings, Type 1 |



11/ 05/ 01
037 -6

4800.

7500.

115200.

40000.

20000.

20000.

10400.

5200.
4000.
50000.
10962.
612.
5000.
7200.

2574.

00

00

00

00

00

00

00

00
00
00
00
00
00
00
00

ALABANVA DEPARTMENT OF TRANSPORTATI ON DATE :
PAGE
TABULATI ON OF BI DS
CALL ORDER . 037 CONTRACT I D : 20011102037 COUNTI ES : GENEVA
LETTI NG DATE : 11/02/01 10:00 AM DI STRI CT © 07
SET- ASI DE :
| ( 4 ) 03047 | ( 5 ) 12037 6 ) 14008
| CARTER' S CONTRACTI NG SERVI C | LANEY & SONS CONSTRUCTI ON C | NEWELL & BUSH, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI T PRI CE AMOUNT]| UNI T PRI CE
------------------------------------------ TS ey
0150 512A014 2.000 EACH 2210. 00000 4420. 00| 3000. 00000 6000. 00| 2400. 00000
Precast Concrete Abutnent Caps, 2'-0" | | |
Wde By 1'-8" Deep By 33'-0" Long [ | |
0160 512B004 3.000 EACH 2216. 20000 6648. 60| 2750. 00000 8250. 00| 2500. 00000
Precast Concrete Internedi ate Bent Caps | | [
2'-0" Wde By 2'- 0" Deep By 31'-6" Long| | [
0170 5120004 24.000 EACH 2258. 70000 54208. 80| 2750. 00000 66000. 00| 4800. 00000
Precast Concrete Type 1 Span Secti on, [ | |
3 -6" Wde By 1'-9" Deep By 34'-0" Long | | |
0180 5120007 8.000 EACH 2436. 40000 19491. 20| 3000. 00000 24000. 00| 5000. 00000
Precast Concrete Type 2C Span Section, | | |
3 -6" Wde By 1'- 9" Deep By 34'-0" Long| | |
0190 512D002 4.000 EACH 2532. 75000 10131. 00| 3000. 00000 12000. 00| 5000. 00000
Precast Concrete Barrier Rail End | | |
Section, 34'-0" Long | | |
0200 512D005 4.000 EACH 3232. 31000 12929. 24| 3000. 00000 12000. 00| 5000. 00000
Precast Concrete Barrier Rail | | |
I nternmedi ate Section, 34'-0" Long [ | |
0210 512E014 16. 000 EACH| 271. 85000 4349. 60| 750. 00000 12000. 00| 650. 00000
Precast Concrete Abutnent Panels, Type | | |
A3, 7'-4" Long [ | [
0220 512F002 8.000 EACH 509. 00000 4072. 00| 900. 00000 7200. 00| 650. 00000
Precast Concrete Wng Panels, Type W3 | | [
0230 5123000 4.000 EACH 383. 41000 1533. 64| 750. 00000 3000. 00| 1000. 00000
Precast Concrete Abutnent Wng Cap Pane | | |
0240 600A000 LUMP| 36000. 00000 36000. 00| 30000. 00000 30000. 00| 50000. 00000
Mobi i zati on | | [
0250 6100001 406. 000 TON | 28. 00000 11368. 00| 30. 00000 12180. 00| 27. 00000
Loose Riprap, Cass 2 | | [
0260 610D003 306. 000 SQYD| 2. 70000 826. 20| 3. 50000 1071. 00| 2.00000
Filter Blanket, Ceotextile | | [
0270 6300003 4.000 EACH 1250. 00000 5000. 00| 1050. 00000 4200. 00| 1250. 00000
Guardrail End Anchor, Type 13 [ | [
0280 6300070 4.000 EACH 1800. 00000 7200. 00| 1450. 00000 5800. 00| 1800. 00000
Guardrail End Anchor, Type 10 Series [ | [
0290 650B000 234.000 CuUYD| 3. 00000 702. 00| 11. 00000 2574. 00| 11. 00000
I I

Topsoil From Stockpil es |



11/ 05/ 01
037 -7

.00

.00

ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :
PAGE
TABULATI ON OF BI DS
CALL ORDER . 037 CONTRACT I D : 20011102037 COUNTI ES : GENEVA
LETTI NG DATE : 11/02/01 10:00 AM DI STRI CT © 07
SET- ASI DE :
| ( 4 ) 03047 | ( 5 ) 12037 6 ) 14008
| CARTER' S CONTRACTI NG SERVI C | LANEY & SONS CONSTRUCTI ON C | NEWELL & BUSH, | NC.
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNI'T PRI CE
------------------------------------------ TS ey
0300 658A003 1. 000 ACRE]| 2100. 00000 2100. 00| 2500. 00000 2500. 00| 1000. 00000
Hydr o- Seedi ng & Mul ching (M x 3E) | | [
0310 665F000 89. 000 EACH| 4.00000 356. 00| 5. 00000 445. 00| 12. 00000
Hay Bal es | | |
0320 6653000 356.000 LF | 3. 00000 1068. 00| 3. 25000 1157. 00| 4.00000
Silt Fence, Type A | | |
0330 680A000 LUMP| 10000. 00000 10000. 00| 7500. 00000 7500. 00| 2500. 00000
Engi neering Controls [ | [
0340 701A030 1.000 M LE| 850. 00000 850. 00| 750. 00000 750. 00| 750. 00000
Solid Wiite, Cass 2T, Type A Traffic | | |
Stri pe | | |
0350 701A034 1.000 M LE| 850. 00000 850. 00| 750. 00000 750. 00| 750. 00000
Solid Yellow, Cass 2T, Type A Traffic | | [
Stri pe | | |
0360 701A044 1.000 M LE| 500. 00000 500. 00| 750. 00000 750. 00| 750. 00000
Broken Yell ow, C ass 2T, Type A [ | [
Traffic Stripe [ | [
0370 740B000 304. 000 SQFT| 15. 00000 4560. 00| 8. 50000 2584. 00| 20. 00000
Construction Signs | | |
0380 740F002 8.000 EACH 360. 00000 2880. 00| 350. 00000 2800. 00| 450. 00000
Barri cades, Type |II [ | [
0390 7401 005 2.000 EACH 300. 00000 600. 00| 250. 00000 500. 00| 350. 00000
Varni ng Lights, Type B (Detachabl e Head | | [
SECTI ON TOTALS [ $ 304, 849. 38| $ 340, 148. 30|
------------------------------------------ TS ey
CONTRACT TOTALS [ $ 304, 849. 38| $ 340, 148. 30|



CALL ORDER :
LETTI NG DATE :

ALABAVA DEPARTMENT OF TRANSPORTATI ON

038 CONTRACT ID :

11/02/01 10:00 AM DI STRI CT

CONTRACT TI ME :

CONTRACT DESCRI PTI ON :
for constructing the Resurfacing and Traffic Stripe on
S.R #241 from MP 9.17 in Bear Creek to MP 13.44 at the
Franklin County Line. Length 3.814 m.

SET- ASI DE :

VENDOR RANKI NG

20011102038
02
30 Wor ki ng Days

COUNTI ES : MARI ON

(avai |l abl e days)

PRQIECT( S)

DATE : 11/05/01
PAGE : 038 -1

STPAA- 4729( 201)

APAC- ALABANA,
S & M EQUI PMENT CO., |INC
DUNN CONSTRUCTI ON COMPANY,

I NC.

406, 672. 50
419, 968. 07
435, 937. 85
465, 392. 17

100. 0000%
103. 2694%
107. 1963%
114. 4391%



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

3 )

& M EQUI PVMENT CO. ,

DATE :
PAGE :

19074

UNIT PRI CE

11/ 05/ 01
038 -2

CALL OCRDER : 038 CONTRACT I D : 20011102038 COUNTI ES : MARI ON
LETTI NG DATE : 11/02/01 10:00 AM DISTRICT  : 02
SET- ASI DE :
(1 ) 18031 [( 2 ) 01018 I (
| ROGERS GROUP, | NC. | APAC- ALABAMA, | NC. IS
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE ANOUNT|
------------------------------------------ o

SECTI ON 0001  Tot al

I I I

0010 210D000 650. 000 CUYD| 6. 00000 3900. 00| 12. 37000 8040. 50
Borr ow Excavati on [ | [
0020 305B060 1278.000 TON | 13. 65000 17444, 70| 14. 36000 18352. 08
Crushed Aggregate, Section 825, Type B, | | |
for Mscellaneous Use [ | [
0030 405A000 1714.000 GAL | 1. 00000 1714. 00| 1. 33000 2279. 62
Tack Coat [ | [
0040 424A340 3142.000 TON | 34. 00000 106828. 00| 36. 00000 113112. 00
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, 1/2" Maxi mum Aggregate | | |
Size Mx, ESAL Range A/B [ | [
0050 424B640 500. 000 TON | 35. 00000 17500. 00| 38. 43000 19215. 00
Super pave Bitum nous Concrete Upper [ | |
Bi nder Layer, Patching ,1" Maxi mum [ | [
Aggregate Size Mx, ESAL Range A/B | | |
0060 424B644 7785.000 TON | 28. 25000 219926. 25| 29. 31000 228178. 35
Super pave Bitum nous Concrete Upper [ | |
Bi nder Layer, Leveling ,1" Maxi mum [ | [
Aggregate Size Mx, ESAL Range A/B | | |
0070 600A000 LUMP| 5919. 00000 5919. 00| 1795. 52000 1795. 52
Mobi | i zati on [ | [
0080 680A000 LUWP| 1500. 00000 1500. 00| 115. 35000 115. 35
Engi neering Controls [ | [
0090 701A006 8.000 M LE| 400. 00000 3200. 00| 489. 60000 3916. 80
Solid Wiite, Cass 1, Type A Traffic | | |
Stripe (6" Wde) [ | [
0100 701A010 1.000 M LE| 200. 00000 200. 00| 306. 00000 306. 00
Broken Yellow, Class 1, Type A Traffic | | [
Stripe (6" Wde) [ | [
0110 701A014 7.000 M LE| 400. 00000 2800. 00| 489. 60000 3427. 20
Solid Yellow, Class 1, Type A Traffic [ | [
Stripe (6" Wde) [ | [
0120 7010000 2.000 M LE| 320. 00000 640. 00| 326. 40000 652. 80
Broken Tenporary Traffic Stripe [ | [
0130 7010001 28.000 M LE] 340. 00000 9520. 00| 367. 20000 10281. 60
I I

Solid Tenporary Traffic Stripe [

36.

38.

27.

25500.
6990.
566.

354.

565.

375.
420.

. 00000
. 25000

. 10000

00000

00000

25000

00000
00000
40000

00000

00000

00000
00000

5850.
15655.

1885.

113112.

19000.

212141.

25500.
6990.

4531.

354.

3955.

750.

11760.

40
00

00

25

00
00
20

00

00

00
00



CALL ORDER : 038
LETTI NG DATE : 11/02/01 10:00 AM

SET- ASI DE

CONTRACT I D
DI STRI CT

ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

20011102038
02

DATE
PAGE

11/ 05/ 01
038 -3

I
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY
__________________________________________ +
0140 703A002 218.000 SQFT|
Traffic Control Markings, Class 2, Type |
A
0150 703D001 168. 000 SQFT|
Tenporary Traffic Control Markings
0160 705A032 63. 000 EACH
Pavermrent Markers, Class A-H Type 1-B |
0170 705A037 439. 000 EACH
Pavermrent Markers, Class A-H Type 2-D |
0180 740B000 714.000 SQFT|
Construction Signs |
0190 740E000 50. 000 EACH
Cones (36 Inches High) |
0200 740M01 50. 000 EACH
Bal | ast For Cone |
0210 7400000 1.000 EACH
Pil ot Car |
SECTI ON TOTALS |
__________________________________________ +

2.80000

1. 30000
5. 00000
5. 25000
13. 00000
2.35000
1. 65000
2650. 00000

3 )

19074

& M EQUI PMENT CO., |NC.

6

00000

. 50000
. 90000
. 20000
. 00000
. 10000
. 60000
. 00000

1308.

252.
371.
2721.
7140.

655.

00

00
70
80
00
00

.00

COUNTI ES : MARI ON
2 ) 01018 | (
| APAC- ALABAMA, | NC. IS
UNIT PRI CE AN&JNTI
T S 0000 1111 8ol
I
1. 33000 223. 44I
5. 10000 321. 30I
5. 36000 2353. 04I
7. 14000 5097. 96I
1. 15000 57. 50I
1. 15000 57. 50I
1072. 71000 1072. 71I
$ 419,968 07I
""""""" s 419, 968, 07]



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/05/01
PAGE : 038 -4
TABULATI ON OF BI DS

Solid Wite, Cass 1, Type A Traffic [
Stripe (6" Wde) [

0100 701A010 1.000 M LE| 346. 09000 346. 09
Broken Yellow, Cass 1, Type A Traffic |
Stripe (6" Wde) [

0110 701A014 7.000 M LE| 553. 74000 3876. 18
Solid Yellow, Class 1, Type A Traffic [
Stripe (6" Wde) [

0120 701C000 2.000 M LE| 369. 16000 738. 32

CALL ORDER . 038 CONTRACT I D : 20011102038 COUNTI ES : MARI ON
LETTI NG DATE : 11/02/01 10:00 AM DI STRI CT : 02
SET- ASI DE :
|( 4 ) 04013 | ( ) | ( )
| DUNN CONSTRUCTI ON CO., INC. | [
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNI'T PRI CE AMOUNT
------------------------------------------ TS ey
SECTI ON 0001  Tot al
I I I
0010 210D000 650. 000 CUYD| 14. 82000 9633. 00| [
Borr ow Excavati on [ | [
0020 305B060 1278.000 TON | 14. 37000 18364. 86| [
Crushed Aggregate, Section 825, Type B, | | |
for Mscellaneous Use [ | [
0030 405A000 1714.000 GAL | 1. 04000 1782. 56| |
Tack Coat [ | [
0040 424A340 3142.000 TON | 36. 26000 113928. 92| |
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, 1/2" Maxi mum Aggregate | | |
Size Mx, ESAL Range A/B [ | [
0050 424B640 500. 000 TON | 44. 94000 22470. 00| |
Super pave Bitum nous Concrete Upper [ | |
Bi nder Layer, Patching ,1" Maxi mum [ | [
Aggregate Size Mx, ESAL Range A/B | | |
0060 424B644 7785.000 TON | 32. 02000 249275. 70| |
Super pave Bitum nous Concrete Upper [ | |
Bi nder Layer, Leveling ,1" Maxi mum [ | [
Aggregate Size Mx, ESAL Range A/B | | |
0070 600A000 LUMP| 5935. 56000 5935. 56| [
Mobi | i zati on [ | [
0080 680A000 LUMP| 9766. 13000 9766. 13| |
Engi neering Controls [ | [
0090 701A006 8.000 M LE| 553. 74000 4429. 92| |
I I
I I
I I
I I
I I
I I
I I
| |
Br oken Tenporary Traffic Stripe [ | [
0130 7010001 28.000 M LE] 415. 31000 11628. 68| |
I I

Solid Tenporary Traffic Stripe [



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/05/01

PAGE : 038 -5

TABULATI ON OF BI DS

CALL ORDER : 038 CONTRACT I D : 20011102038
LETTI NG DATE : 11/02/01 10:00 AM DI STRI CT : 02
SET- ASI DE :

COUNTI ES : MARI ON

I
I
LINE NO / | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY |

0140 703A002 218.000 SQFT|
Traffic Control Markings, dass 2, Type |
A

0150 703D001 168. 000 SQFT|
Tenporary Traffic Control Markings [
0160 705A032 63. 000 EACH|
Pavermrent Markers, Class A-H Type 1-B |
0170 705A037 439. 000 EACH
Pavermrent Markers, Class A-H Type 2-D |
0180 740B000 714.000 SQFT|
Construction Signs |
0190 740E000 50. 000 EACH|
Cones (36 Inches High) |
0200 740M01 50. 000 EACH|
Bal | ast For Cone |
0210 7400000 1.000 EACH|
Pil ot Car |

SECTI ON TOTALS |

(4 ) 04013 | ( ) | ( )
DUNN CONSTRUCTI ON CO., INC. | |
UNIT PRI CE ANEUNTI UNIT PRI CE AMOUNTI UNIT PRI CE AMOUNT
"""" 5.76000 128568 T
| |
1. 50000 252.00I
5. 76000 362.88I
6. 05000 2655.95I
8. 55000 6104.70I
0. 18000 9.00I
0. 18000 9.00I
2567. 04000 2567.04I I
$ 465,392 17I $ o.ooI $ 0. 00
""""""" P < S



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/05/01
PAGE : 039 -1
VENDOR RANKI NG

CALL ORDER . 039 CONTRACT I D : 20011102039 COUNTI ES : LI MESTONE
LETTI NG DATE : 11/02/01 10:00 AM DI STRI CT . 01
CONTRACT TI ME : 60 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : PROJECT(S) : BRZ-4200(203)

for constructing the Bridge Replacenent (Bridge Culvert) on
Bar ksdal e Road over Copel and Branch east of Athens. Length -

0.056 m .
SET- ASI DE :
VENDOR TOTAL % OVER
RANK  NUVBER NAME Bl D LOW Bl D

1 02035 BURGREEN CONTRACTI NG COVPANY, | NC. $ 109, 373. 35 100. 0000%
2 03071 CHRI STOPHER PLUMBI NG & ELECTRI C, | NC. $ 117, 857. 90 107. 7574%
3 08083 HOOD CONTRACTI NG, | NC. $ 129, 370. 50 118. 2834%
4 04009 W W DYAR & SONS, | NC $ 152, 442. 90 139. 3785%



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

CALL ORDER : 039 CONTRACT I D : 20011102039
LETTI NG DATE : 11/02/01 10:00 AM DI STRI CT : 01
SET- ASI DE :

11/ 05/ 01
039 -2

I
I
LINE NO / | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY |

SECTI ON 0001 TOTAL

I

0010 206A000 LUWP
Renmoval OF O d Bridge, Station 10+00 [
0020 210A000 143. 000 CUYD|
Uncl assi fi ed Excavation [
0030 210D001 232.000 CUYD
Borrow Excavation (Loose Truckbed [
Measur enent) |

0040 214A000 845. 000 CUYD|
Structure Excavation |
0050 214B001 128. 000 CUYD|
Foundati on Backfill, Conmerci al [
0060 230A000 3.000 RBST|
Roadbed Processi ng [
0070 301A012 767.000 SQYD|

Crushed Aggregate Base Course, Type B, |
Pl ant M xed, 6" Conpacted Thi ckness [
0080 401A000 767.000 SQYD|

Bi t um nous Treatnment A

0090 405A000 25.000 GAL
Tack Coat

0100 429A200 40.000 TON

| nproved Bitum nous Concrete \Waring
Surface Layer, 1/2" Maxi mum Aggregate
Size Mx, ESAL Range A

0110 429C201 128.000 TON
| nproved Bitum nous Concrete Base Layer
1 1/2" WMaxi mum Aggregate Size M x, ESAL
Range A

0120 502A000
St eel Rei nf orcenent

28158.000 LB

0130 524A011 157. 000 CUYD
Cul vert Concrete (Cast In Place)

0140 600A000 LUWP
Mobi i zati on

0150 6100001 63. 000 TON

Loose Riprap, Cass 2

1)

02035

(
BURGREEN CONTRACTI NG CO.,

22.

150.

55.

45.

280.

4000.
25.

. 00000
. 00000
. 00000

. 50000

00000
00000

. 00000

. 25000
. 00000

00000

00000

. 45000

00000
00000
00000

715.

1392.

6337.
2816.

450.
3835.

191.
100.
2200.

5760.

12671.
43960.
4000.

1575.

I NC.

715.

4640.

16900.
2112.
900.
4985.

1534.
75.

3000.

8320.

14079.
47885.
2500.

1575.

.00

00
00

00
00
00
50

00
00
00

00

00
00
00
00

DATE :
PAGE
COUNTI ES : LI MESTONE
2 ) 03071 3 ) 08083
I | CHRI STOPHER PLUMBI NG & ELEC | HOOD CONTRACTI NG,
| UNIT PRI CE AIV[lJNTI UNIT PRI CE
____________________________ o oo e e

10000. 00000 10000.00I 5000. 00000
15. 08000 2156.44I 5. 00000
8. 87000 2057.84I 20. 00000

I
3. 15000 2661.75I 20. 00000
10. 00000 1280.00I 16. 50000
406. 50000 1219.50I 300. 00000
6. 87000 5269.29I 6. 50000

I
0. 98000 751.66I 2. 00000
1. 50000 37.50I 3. 00000
68. 54000 2741.60I 75. 00000

|
42.51000 5441. 28I 65. 00000

|
0. 36000 10136.88I 0. 50000
320. 00000 50240.00I 305. 00000
10000. 00000 10000.00I 2500. 00000
17. 50000 1102.50i 25. 00000



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

CALL ORDER : 039 CONTRACT I D : 20011102039
LETTI NG DATE : 11/02/01 10:00 AM DI STRI CT : 01
SET- ASI DE :

11/ 05/ 01
039 -3

I
I
LINE NO / | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY |

0160 610D002 47.000 SQYD|
Filter Bl anket, Geotextile (Non-Wven) |
53.

0170 650A000 3.000 CuYD|
Topsoi | |
0180 650B000 98.000 CUYD
Topsoil From Stockpil es |
0190 652A053 1.000 ACRE
Seeding (M x 1E) |
0200 656A000 1.000 ACRE
Mil ching, Cass A Type 1 [
0210 656A001 1.000 ACRE
Mil ching, Cass A, Type 2 [
0220 665F000 24,000 EACH
Hay Bal es
0230 6653000 470.000 LF
Silt Fence, Type A |
0240 680A000 LUMP)
Engi neering Controls [
0250 740B000 312. 000 SQFT|
Construction Signs |
0260 740F002 4.000 EACH
Barri cades, Type |I1I |
0270 7401 005 2.000 EACH

War ni ng Lights, Type B (Detachabl e Head
SECTI ON TOTALS |

1)

02035

(
BURGREEN CONTRACTI NG CO.,

100.
100.
100.

1000.

I NC.

144.
2115.
2100.
4680.
1300.

800.

129, 370.

DATE :
PAGE
COUNTI ES : LI MESTONE
2 03071 3 ) 08083
I | CHRI STOPHER PLUMBI NG & ELEC | HOOD CONTRACTI NG,
| UNIT PRI CE AMOUNTI UNIT PRI CE

"""" 3.00000 141,00, 3.50000 1645

16. 61000 880.33I 12. 50000

9. 13000 894.74I 8. 00000

550. 00000 550.00I 750. 00000

550. 00000 550.00I 750. 00000

1000. 00000 1000.00I 900. 00000

12. 00000 288.00I 6. 00000

4.00000 1880.00I 4. 50000

2705. 59000 2705.59I 2100. 00000

8. 50000 2652 OOI 15. 00000

250. 00000 1000.00I 325. 00000

110. 00000 220.00I 400. 00000

$ 117, 857 90I $

""""""" s 11785700 s 120,370 50



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/05/01
PAGE : 039 -4
TABULATI ON OF BI DS

CALL ORDER . 039 CONTRACT I D : 20011102039 COUNTI ES : LI MESTONE
LETTI NG DATE : 11/02/01 10:00 AM DI STRI CT . 01
SET- ASI DE
|( 4 ) 04009 ¢ ) | ( )
|W W DYAR & SONS, | NC | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRICE AMOUNT|  UNI'T PRI CE ANMOUNT
------------------------------------------ TS ey
SECTI ON 0001  TOTAL
I I I
0010 206A000 LUMP| 10000. 00000 10000. 00| |
Renoval OF A d Bridge, Station 10+00 | | [
0020 210A000 143. 000 CUYD| 18. 00000 2574. 00| |
Uncl assi fi ed Excavation | | |
0030 210D001 232.000 cCuYD| 10. 00000 2320. 00| |
Borrow Excavation (Loose Truckbed | | [
Measur enent ) | | [
0040 214A000 845. 000 CUYD| 14. 00000 11830. 00| |
Structure Excavation | | |
0050 214B001 128. 000 CUYD| 30. 00000 3840. 00| |
Foundati on Backfill, Comerci al | | [
0060 230A000 3.000 RBST| 1000. 00000 3000. 00| |
Roadbed Processing | | [
0070 301A012 767.000 SQYD| 9. 00000 6903. 00| |
Crushed Aggregate Base Course, Type B, | | [
Pl ant M xed, 6" Conpacted Thi ckness | | [
0080 401A000 767.000 SQYD| 1. 00000 767. 00| |
Bi t um nous Treatment A | | |
0090 405A000 25.000 GAL | 5. 00000 125. 00| |
Tack Coat | | [
0100 429A200 40.000 TON | 80. 00000 3200. 00| |
| mproved Bitumi nous Concrete Wari ng | | [
Surface Layer, 1/2" Maxi mum Aggregate | | [
Size M x, ESAL Range A | | [
0110 429C201 128. 000 TON | 70. 00000 8960. 00| |
| mproved Bitum nous Concrete Base Layer | | [
1 1/2" Maxi mum Aggregate Size Mx, ESAL | | [
Range A I I I
0120 502A000 28158.000 LB | 0. 55000 15486. 90| |
St eel Rei nf or cenent | | |
0130 524A011 157. 000 CUYD| 340. 00000 53380. 00| |
Cul vert Concrete (Cast |In Place) | | [
0140 600A000 LUMP| 13000. 00000 13000. 00| |
Mobi | i zati on | | [
0150 6100001 63. 000 TON | 32. 00000 2016. 00| |
I I I

Loose Riprap, Cass 2



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/05/01
PAGE : 039 -5
TABULATI ON OF BI DS

CALL ORDER . 039 CONTRACT I D : 20011102039 COUNTI ES : LI MESTONE
LETTI NG DATE : 11/02/01 10:00 AM DI STRI CT . 01
SET- ASI DE
|( 4 ) 04009 ¢ ) | ( )
|W W DYAR & SONS, | NC | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRICE AMOUNT|  UNI'T PRI CE ANMOUNT
------------------------------------------ o o o o e e e o o e et e e o e e e e e o e e e o e e e e e e e e et e e e e e o e e e e e e eeaoo -
0160 610D002 47.000 SQYD| 5. 00000 235. 00| [
Filter Blanket, Ceotextile (Non-Wven) | | [
0170 650A000 53.000 CUYD| 10. 00000 530. 00] |
Topsoi | | | [
0180 650B000 98. 000 CUYD| 4. 00000 392. 00| |
Topsoi | From St ockpi |l es | | [
0190 652A053 1. 000 ACRE]| 1200. 00000 1200. 00| |
Seeding (M x 1E) [ | [
0200 656A000 1.000 ACRE]| 1200. 00000 1200. 00| |
Mul ching, Cass A, Type 1 | | [
0210 656A001 1. 000 ACRE]| 1440. 00000 1440. 00| [
Mul ching, Cass A, Type 2 | | [
0220 665F000 24,000 EACH 5. 00000 120. 00| |
Hay Bal es [ | [
0230 665J000 470.000 LF | 4. 00000 1880. 00| |
Silt Fence, Type A | | [
0240 680A000 LUMP| 3000. 00000 3000. 00] |
Engi neering Controls | | [
0250 740B000 312. 000 SQFT| 12. 00000 3744. 00| |
Construction Signs | | [
0260 740F002 4.000 EACH| 250. 00000 1000. 00| |
Barri cades, Type |1 | | [
0270 7401 005 2.000 EACH 150. 00000 300. 00| |
Varni ng Lights, Type B (Detachabl e Head | | [
SECTI ON TOTALS | $ 152, 442. 90| $ 0. 00| $ 0. 00
------------------------------------------ o o o o e e e o o e et e e o e e e e e o e e e o e e e e e e e e et e e e e e o e e e e e e eeaoo -



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/05/01
PACE : 040 -1
VENDOR RANKI NG

CALL ORDER . 040 CONTRACT I D : 20011102040 COUNTI ES : MONRCE
LETTI NG DATE : 11/02/01 10:00 AM DI STRI CT . 08
CONTRACT TI ME : 40 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : PROJECT(S) : STPNU-5015(200)

for constructing the Resurfacing and Guardrail on CR #23
fromthe Frisco Gty Linmts to US #84. Length - 4.694 m.

SET- ASI DE :
VENDOR TOTAL % OVER
RANK  NUVBER NAME Bl D LOW Bl D

1 01018 APAC- ALABAMA, | NC. $ 315, 947. 06 100. 0000%
2 02032 BULLARD EXCAVATI NG, | NC. $ 384, 384. 38 121. 6610%
3 13008 MOBI LE ASPHALT COVPANY, LLC $ 394, 587. 50 124. 8904%
4 23011 HOSEA O. VEEAVER & SONS, | NC. $ 399, 301. 88 126. 3825%
5 01073 ASPHALT SUPPLY, L.L.C $ 409, 223. 18 129. 5227%



11/ 05/ 01
040 -2

21052.

40707.

1856.

135472.

67923.

8920.

34812.

6026.
7713.
1841.
4893.
3682.

3572.

10

70
50

80

00

70

60
10
40
00
70
10

ALABANVA DEPARTMENT OF TRANSPORTATI ON DATE :
PAGE :
TABULATI ON OF BI DS
CALL ORDER : 040 CONTRACT I D : 20011102040 COUNTI ES : MONRCE
LETTI NG DATE : 11/02/01 10:00 AM DI STRI CT . 08
SET- ASI DE :
| ( 1 ) 01018 | ( 2 ) 02032 3 ) 13008
| APAC- ALABAMA, | NC. | BULLARD EXCAVATI NG, | NC. | MBI LE ASPHALT COWVPANY, LLC
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNI' T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE
------------------------------------------ T T
SECTI ON 0001 TOTAL
I I I
0010 305A000 2699. 000 CUYD| 6. 00000 16194. 00| 7.00000 18893. 00| 7.80000
Borrow, Section 210, A-4 or Better, For | | |
M scel | aneous Use | | |
0020 401B100 58153. 000 SQYD| 0. 56000 32565. 68| 0. 65000 37799. 45| 0. 70000
Bi t um nous Treatment E (Wth Pol yner | | |
Addi tive) | | |
0030 405A000 2063. 000 GAL | 1. 30000 2681. 90| 1. 50000 3094. 50| 0. 90000
Tack Coat | | |
0040 424A340 3345.000 TON | 34. 00000 113730. 00| 37. 85000 126608. 25| 40. 50000
Super pave Bitum nous Concrete Waring | | |
Surface Layer, 1/2" Maxi mum Aggregate | | |
Size Mx, ESAL Range A/B | | |
0050 424A346 1673.000 TON | 38. 50000 64410. 50| 45. 50000 76121. 50| 40. 60000
Super pave Bitum nous Concrete Waring | | |
Surface Layer, Leveling ,1/2" Maxi mum | | |
Aggregate Size M x, ESAL Range A/ B | | |
0060 424C345 100. 000 TON | 55. 75000 5575. 00| 65. 00000 6500. 00| 89. 20000
Super pave Bitum nous Concrete Base | | |
Layer, Patching, 1 1/2" Maxi num | | |
Aggregate Size Mx, ESAL Range A/B | | |
0070 424C351 793.000 TON | 36. 00000 28548. 00| 37. 32000 29594, 76| 43. 90000
Super pave Bitum nous Concrete Base | | |
Layer, Wdening, 1 1/2" Maxi num | | |
Aggregate Size Mx, ESAL Range A/B | | |
0080 600A000 LUMP| 8125. 00000 8125. 00| 31999. 92000 31999. 92| 6026. 60000
Mobi | i zati on [ | [
0090 630A000 563.000 LF | 13. 00000 7319. 00| 13. 00000 7319. 00| 13. 70000
Steel Beam Cuardrail, Cass A Type 1 [ | |
0100 6300050 1.000 EACH 1750. 00000 1750. 00| 1750. 00000 1750. 00| 1841. 40000
Guardrail End Anchor, Type 20 Series [ | [
0110 630C070 3.000 EACH| 1550. 00000 4650. 00| 1550. 00000 4650. 00| 1631. 00000
Guardrail End Anchor, Type 10 Series [ | [
0120 652B055 7.000 ACRE| 450. 00000 3150. 00| 375. 00000 2625. 00| 526. 10000
Tenporary Seeding (M x 3AT) | | [
0130 656A000 7.000 ACRE| 450. 00000 3150. 00| 450. 00000 3150. 00| 510. 30000
I I

Mil ching, Cass A Type 1 |



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

CALL ORDER : 040 CONTRACT I D : 20011102040
LETTI NG DATE : 11/02/01 10:00 AM DI STRI CT . 08
SET- ASI DE

DATE :
PAGE

11/ 05/ 01
040 -3

I
I
LINE NO / | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY |

0140 701A031 9.000 MLE
Solid Wiite, Cass 2, Type A Traffic |
Stripe (0.06" Thick) |

0150 701A035 6.000 MLE
Solid Yellow, Class 2, Type A Traffic
Stripe (0.09" Thick) |

0160 701A045 2.000 MLE
Broken Yellow, Cass 2, Type A Traffic
Stripe (0.09" Thick) |

0170 701C000 2.000 MLE
Broken Temporary Traffic Stripe

0180 7010001 25.000 MLE
Solid Tenporary Traffic Stripe [

0190 705A032 64. 000 EACH
Pavermrent Markers, Class A-H Type 1-B |

0200 705A037 490. 000 EACH
Pavermrent Markers, Class A-H Type 2-D |

0210 740B000 186. 000 SQFT]|
Construction Signs

0220 740E000
Cones (36 Inches High) |

0230 7400000 1.000 EACH
Pil ot Car |

SECTI ON TOTALS |

I
25.000 EACH|

( 1 ) 01018
APAC- ALABANA,

740. 00000

880. 00000

700. 00000

200. 00000
225. 00000
4.95000
4.95000
7.88000
1. 00000

5280.

1400.

400.
5625

316.
2425.

1465.

[©2 2NN,
o O

COUNTI ES : MONRCE
2 02032
| BULLARD EXCAVATI NG, | NC.
UNIT PRI CE AN&JNTI
" 975.00000 8775. 00|
I
1200. 00000 7200. ooI
I
700. 00000 1400. ooI
I
287. 00000 574. ooI
320. 00000 8000. ooI
5. 00000 320. ooI
10. 00000 4900. ooI
10. 00000 1860. ooI
10. 00000 250. ooI
1000. 00000 1000. ooI
$ 384,384 38I
""""""" $ 384,384, 38|

3 )

13008

| MOBI LE ASPHALT COWPANY, LLC

2025.

1350.

337.

450.
5
5

UNIT PRI CE

2025.

70000

70000

50000

60000
20000
60000
60000

. 00000
. 30000
. 00000

18231.

12154.

2701.

675.
11255.
358.
2744.

3162.

30

20

00

20
00
40
00
00

.50



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/05/01
PACE : 040 -4
TABULATI ON OF BI DS

CALL ORDER : 040 CONTRACT I D : 20011102040 COUNTI ES : MONRCE
LETTI NG DATE : 11/02/01 10:00 AM DISTRICT  : 08
SET- ASI DE :
( 4 ) 23011 [( 5 ) 01073 ( )

I
| HOSEA O. WEAVER & SONS, | NC | ASPHALT SUPPLY, L.L.C.

LINE NO/ | TEM CODE / ALT | |
| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY UNIT PRI CE AMOUNT
------------------------------------------ TS ey
SECTI ON 0001  TOTAL
I I I
0010 305A000 2699. 000 CUYD| 9. 45000 25505. 55| 7. 15000 19297. 85|
Borrow, Section 210, A-4 or Better, For | | |
M scel | aneous Use | | |
0020 401B100 58153. 000 SQYD| 0. 62000 36054. 86| 0. 66000 38380. 98|
Bi t um nous Treatment E (Wth Pol yner | | |
Addi tive) | | |
0030 405A000 2063. 000 GAL | 1. 23000 2537. 49| 1. 43000 2950. 09|
Tack Coat [ | [
0040 424A340 3345.000 TON | 39. 06000 130655. 70| 44. 46000 148718. 70|
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, 1/2" Maxi mum Aggregate | | |
Size Mx, ESAL Range A/B [ | [
0050 424A346 1673.000 TON | 43. 56000 72875. 88| 43. 46000 72708. 58|
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, Leveling ,1/2" Maxi mum [ | |
Aggregate Size M x, ESAL Range A/ B | | |
0060 424C345 100. 000 TON | 133. 52000 13352. 00| 47. 63000 4763. 00|
Super pave Bitum nous Concrete Base | | |
Layer, Patching, 1 1/2" Maxi num | | |
Aggregate Size Mx, ESAL Range A/B | | |
0070 424C351 793.000 TON | 45. 17000 35819. 81| 42. 75000 33900. 75|
Super pave Bitum nous Concrete Base | | |
Layer, Wdening, 1 1/2" Maxi num | | |
Aggregate Size Mx, ESAL Range A/B | | |
0080 600A000 LUMP| 20124. 65000 20124. 65| 31000. 00000 31000. 00|
Mobi | i zati on [ | [
0090 630A000 563.000 LF | 14. 44000 8129. 72| 14. 05000 7910. 15]
Steel Beam Cuardrail, Cass A Type 1 [ | |
0100 630C050 1.000 EACH| 1944. 43000 1944, 43| 1892. 00000 1892. 00|
Guardrail End Anchor, Type 20 Series [ | [
0110 6300070 3.000 EACH 1722. 21000 5166. 63| 1676. 00000 5028. 00|
Guardrail End Anchor, Type 10 Series [ | [
0120 652B055 7.000 ACRE| 500. 00000 3500. 00| 450. 00000 3150. 00|
Tenporary Seeding (M x 3AT) | | [
0130 656A000 7.000 ACRE| 500. 00000 3500. 00| 450. 00000 3150. 00|
I I

Mil ching, Cass A Type 1 |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/05/01
PAGE : 040 -5
TABULATI ON OF BI DS
CALL ORDER : 040 CONTRACT I D : 20011102040 COUNTI ES : MONRCE
LETTI NG DATE : 11/02/01 10:00 AM DI STRI CT . 08
SET- ASI DE :
| ( 4 ) 23011 5 01073 | ( )

| HOSEA O, WEAVER & SONS, | NC | ASPHALT SUPPLY, L.L.C. |
LINE NO/ | TEM CODE / ALT | |

| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI T PRI CE AMOUNT]| UNI T PRI CE AMOUNT

------------------------------------------ TS ey
0140 701A031 9.000 M LE 1327. 76000 11949. 84| 1291. 89000 11627. 01|
Solid Wiite, Cass 2, Type A Traffic | | |
Stripe (0.06" Thick) | | |
0150 701A035 6. 000 M LE| 1305. 54000 7833. 24| 1270. 27000 7621. 62|
Solid Yellow, Class 2, Type A Traffic [ | [
Stripe (0.09" Thick) | | |
0160 701A045 2.000 M LE| 605. 55000 1211. 10| 589. 19000 1178. 38|
Broken Yellow, Cass 2, Type A Traffic | | [
Stripe (0.09" Thick) | | |
0170 701C000 2.000 M LE| 250. 00000 500. 00| 243. 24000 486. 48|
Broken Temporary Traffic Stripe [ | [
0180 701C001 25.000 M LE 361. 11000 9027. 75| 351. 35000 8783. 75|
Solid Tenporary Traffic Stripe | | |
0190 705A032 64. 000 EACH| 4. 83000 309. 12| 5. 00000 320. 00|
Pavermrent Markers, Class A-H Type 1-B | | |
0200 705A037 490. 000 EACH| 4. 83000 2366. 70| 5. 00000 2450. 00|
Pavermrent Markers, Class A-H Type 2-D | | |
0210 740B000 186. 000 SQFT| 14. 86000 2763. 96| 9. 44000 1755. 84|
Construction Signs | | |
0220 740E000 25.000 EACH 13. 37000 334. 25| 26. 00000 650. 00|
Cones (36 Inches High) | | |
0230 7400000 1.000 EACH 3839. 20000 3839. 20| 1500. 00000 1500. 00|
Pil ot Car [ | [

SECTI ON TOTALS [ $ 399, 301. 88| $ 409, 223. 18| $ 0. 00

------------------------------------------ TS ey

CONTRACT TOTALS [ $ 399, 301. 88| $ 409, 223. 18| $



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/05/01
PACE : 041 -1
VENDOR RANKI NG

CALL ORDER . 041 CONTRACT ID : 20011102041 COUNTI ES : PI CKENS
LETTI NG DATE : 11/02/01 10:00 AM DI STRI CT . 05
CONTRACT TI ME : 60 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : TUSCALOGCSA PROJECT(S) : STPNU-5405(200)

for constructing the Resurfacing on C R #63 (Benevol a Road)
fromC R #2 to S.R #6 (U. S.#82) south of Gordo. Length

15.769 nmi.
SET- ASI DE :
VENDOR TOTAL % OVER
RANK  NUVBER NAME Bl D LOW Bl D

1 02033 S. T. BUNN CONSTRUCTI ON COVPANY, | NC. $ 817,978. 15 100. 0000%
2 01018 APAC- ALABAMA, | NC. $ 825, 115. 25 100. 8725%
3 02048 MALLCRY BURKHALTER PAVI NG, | NC. $ 1,066, 688. 80 130. 4055%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/05/01
PAGE : 041 -2
TABULATI ON OF BI DS
CALL ORDER . 041 CONTRACT I D : 20011102041 COUNTI ES : PI CKENS
LETTI NG DATE : 11/02/01 10:00 AM DI STRI CT . 05
SET- ASI DE :
| ( 1 ) 02033 | ( 2 ) 01018 3 ) 02048
| S. T. BUNN CONSTRUCTI ON CO. | APAC- ALABAMA, | NC. | MALLORY BURKHALTER PAVI NG | N
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNI'T PRI CE AMOUNT
------------------------------------------ TS ey
SECTI ON 0001  Tot al
I I I
0010 405A000 5700. 000 GAL | 1. 00000 5700. 00| 2. 33000 13281. 00| 1. 25000 7125. 00
Tack Coat [ | [
0020 424A340 10709. 000 TON | 32. 85000 351790. 65| 34. 40000 368389. 60| 46. 70000 500110. 30
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, 1/2" Maxi mum Aggregate | | [
Size Mx, ESAL Range A/B [ | [
0030 424A347 9900. 000 TON | 34. 74000 343926. 00| 33. 64000 333036. 00| 46. 70000 462330. 00
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, Leveling ,3/4" Maxi mum | | |
Aggregate Size Mx, ESAL Range A/B | | |
0040 600A000 LUMP| 18500. 00000 18500. 00| 3835. 00000 3835. 00| 0. 00000 0. 00
Mobi | i zati on [ | [
0050 630A000 1163.000 LF | 26. 50000 30819. 50| 27. 85000 32389. 55| 26. 50000 30819. 50
Steel Beam Cuardrail, Cass A Type 1 [ | |
0060 6300050 8.000 EACH| 1450. 00000 11600. 00| 1525. 00000 12200. 00| 1450. 00000 11600. 00
Guardrail End Anchor, Type 20 Series [ | [
0070 6300070 40. 000 EACH 1280. 00000 51200. 00| 1345. 00000 53800. 00| 1280. 00000 51200. 00
Guardrail End Anchor, Type 10 Series | [
0080 740B000 272.000 SOQFT| 11. 00000 2992. 00| 7.80000 2121. 60| 7.00000 1904. 00
Construction Signs | | |
0090 740E000 50. 000 EACH| 1. 00000 50. 00| 11. 25000 562. 50| 12. 00000 600. 00
Cones (36 Inches High) | | |
0100 7400000 1.000 EACH| 1400. 00000 1400. 00| 5500. 00000 5500. 00| 1000. 00000 1000. 00
Pil ot Car | | |
SECTI ON TOTALS [ $ 817, 978. 15| $ 825, 115. 25| 1, 066, 688. 80
------------------------------------------ TS ey
CONTRACT TOTALS [ $ 817, 978. 15| $ 825, 115. 25| 1, 066, 688. 80



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/05/01
PACE : 042 -1
VENDOR RANKI NG

CALL ORDER . 042 CONTRACT I D : 20011102042 COUNTIES : ST. CLAIR
LETTI NG DATE : 11/02/01 10:00 AM DI STRI CT . 03
CONTRACT TI ME : 30 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : PROJECT(S) : STPNU-5807(200)

for constructing the Resurfacing and Traffic Stripe on
Manni ng Road from M. Mriah Road from S. R #53 (U. S. #231)
north of Pell City. Length 2.800 m.

SET- ASI DE :
VENDOR TOTAL % OVER
RANK  NUVBER NAME BI D LOW BI D
1 13022 MCCARTNEY CONSTRUCTI ON CO., | NC $ 263, 290. 50 100. 0000%
2 04013 DUNN CONSTRUCTI ON COMPANY, | NC. $ 307, 645. 75 116. 8465%
3 07002 GOCD HOPE CONTRACTI NG CO., | NC $ 328, 609. 30 124. 8086%
4 01018 APAC- ALABAMA, | NC. $ 336, 802. 94 127. 9207%



ALABANVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/05/01
PAGE : 042 -2
TABULATI ON OF BI DS
CALL ORDER . 042 CONTRACT I D : 20011102042 COUNTIES : ST. CLAIR
LETTI NG DATE : 11/02/01 10:00 AM DI STRI CT . 03
SET- ASI DE
| ( 1 ) 13022 | ( 2 ) 04013 [ 3 ) 07002
| MCCARTNEY CONSTRUCTI ON CO., | DUNN CONSTRUCTI ON CO., INC. | GOOD HOPE CONTRACTING CO., IN
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNI'T PRI CE AMOUNT
------------------------------------------ TS ey
SECTI ON 0001  Tot al
I I I
0010 206D001 204.000 LF | 2. 25000 459. 00| 5. 49000 1119. 96| 2. 50000 510. 00
Renmovi ng Guardrai | [ | [
0020 305A000 2300. 000 CuUYD| 9. 45000 21735. 00| 13. 79000 31717. 00| 12. 00000 27600. 00
Borrow, Section 210, For M scell aneous | | |
Use I I I
0030 405A000 2050. 000 GAL | 1. 25000 2562. 50| 0. 92000 1886. 00| 2.00000 4100. 00
Tack Coat [ | [
0040 429A201 2885.000 TON | 31. 00000 89435. 00| 36. 33000 104812. 05| 37.18000 107264. 30
| mproved Bitum nous Concrete Wari ng | | |
Surface Layer, 3/4" Maxi mum Aggregate | | [
Size M x, ESAL Range A [ | [
0050 429B209 3850. 000 TON | 27. 00000 103950. 00| 31. 71000 122083. 50| 32. 82000 126357. 00
| mproved Bitum nous Concrete Bi nder | | |
Layer, Leveling, 1" Maxi mum Aggregate [ | [
Size Mx, ESAL Range A [ | [
0060 600A000 LUMP| 8000. 00000 8000. 00| 3937. 48000 3937. 48| 20000. 00000 20000. 00
Mobi | i zati on [ | [
0070 630A004 204.000 LF | 16. 50000 3366. 00| 19. 10000 3896. 40| 18. 00000 3672. 00
Steel Beam Cuardrail, Cass B, Type 2 [ | |
0080 6300022 4.000 EACH 2200. 00000 8800. 00| 1852. 16000 7408. 64| 2444, 00000 9776. 00
Guardrail End Anchor, Type Speci al [ | |
0090 6300070 4.000 EACH 1600. 00000 6400. 00| 1909. 55000 7638. 20| 1777. 00000 7108. 00
Guardrail End Anchor, Type 10 Series [ | [
0100 701A031 6.000 M LE| 900. 00000 5400. 00| 1134. 25000 6805. 50| 1089. 00000 6534. 00
Solid Wiite, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) | | |
0110 701A035 6.000 M LE| 1100. 00000 6600. 00| 1214. 83000 7288. 98| 1167. 00000 7002. 00
Solid Yellow, Class 2, Type A Traffic [ | [
Stripe (0.09" Thick) | | |
0120 7010001 12.000 M LE] 300. 00000 3600. 00| 417. 56000 5010. 72| 400. 00000 4800. 00
Solid Tenporary Traffic Stripe | | |
0130 703A002 60. 000 SQFT| 1. 60000 96. 00| 3. 48000 208. 80| 3. 30000 198. 00
Traffic Control Markings, Cass 2, Type | | [
A I I
0140 740B000 132. 000 SQFT]| 12. 00000 1584. 00| 12. 21000 1611. 72| 9. 00000 1188. 00
I I

Construction Signs |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/05/01
PACE : 042 -3

TABULATI ON OF BI DS

CALL ORDER : 042 CONTRACT 1D : 20011102042 COUNTI ES : ST. CLAIR
LETTI NG DATE : 11/02/01 10:00 AM DISTRICT  : 03
SET- ASI DE :
(1 ) 13022 [( 2 ) 04013 ( 3 ) 07002

I
| MCCARTNEY CONSTRUCTI ON CO., | DUNN CONSTRUCTI ON CO., INC. | GOOD HOPE CONTRACTING CO., IN

LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRI CE AVOUNT| UNIT PRI CE ANVOUNT

------------------------------------------ o o m o m o e e e e et e e e e e e e e e e e e e e e e e e e eeeoo oo
0150 7400000 1. 000 EACH 1303. 00000 1303. 00| 2220. 80000 2220. 80| 2500. 00000 2500. 00
Pil ot Car | | |
SECTI ON TOTALS | $ 263, 290. 50| $ 307, 645. 75| $ 328, 609. 30
------------------------------------------ o m o m o e e e e et e e e e e e e e e e e e e e e e e e e eeeo oo



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/05/01
PACE : 042 -4
TABULATI ON OF BI DS

Solid Wite, Cass 2, Type A Traffic [
Stripe (0.06" Thick) [
0110 701A035 6.000 M LE| 1102. 50000 6615. 00
Solid Yellow, Class 2, Type A Traffic [
Stripe (0.09" Thick) [
0120 7010001 12.000 M LE| 357. 00000 4284. 00

CALL ORDER . 042 CONTRACT I D : 20011102042 COUNTIES : ST. CLAIR
LETTI NG DATE : 11/02/01 10:00 AM DI STRI CT . 03
SET- ASI DE
|( 4 ) 01018 | ( ) | ( )
| APAC- ALABAMA, | NC, | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE ANMOUNT
------------------------------------------ TS ey
SECTI ON 0001  Tot al
I I I
0010 206D001 204.000 LF | 1. 05000 214. 20| |
Renovi ng Guardrai | | | |
0020 305A000 2300. 000 CuUYD| 12. 43000 28589. 00| |
Borrow, Section 210, For M scell aneous | | |
Use I I I
0030 405A000 2050. 000 GAL | 1. 26000 2583. 00| |
Tack Coat [ | [
0040 429A201 2885.000 TON | 42. 77000 123391. 45| |
| mproved Bitum nous Concrete Wari ng | | |
Surface Layer, 3/4" Maxi mum Aggregate | | [
Size M x, ESAL Range A [ | [
0050 429B209 3850. 000 TON | 36. 99000 142411. 50| |
| mproved Bitum nous Concrete Bi nder | | |
Layer, Leveling, 1" Maxi mum Aggregate [ | [
Size Mx, ESAL Range A [ | [
0060 600A000 LUMP| 0. 00000 0. 00| |
Mobi | i zati on [ | [
0070 630A004 204.000 LF | 16. 80000 3427. 20| |
Steel Beam Cuardrail, Cass B, Type 2 [ | |
0080 6300022 4.000 EACH 1575. 00000 6300. 00| |
Guardrail End Anchor, Type Speci al [ | |
0090 6300070 4.000 EACH 1680. 00000 6720. 00| |
Guardrail End Anchor, Type 10 Series [ | [
0100 701A031 6.000 M LE| 997. 50000 5985. 00| [
I I
I I
I I
I I
| |
Solid Tenporary Traffic Stripe | | |
0130 703A002 60. 000 SQFT| 2. 73000 163. 80| |
Traffic Control Markings, Cass 2, Type | | [
A I I
0140 740B000 132. 000 SQFT]| 11. 03000 1455. 96| |
I I

Construction Signs |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/05/01
PACE : 042 -5
TABULATI ON OF BI DS

CALL ORDER : 042 CONTRACT 1D : 20011102042 COUNTIES : ST. CLAIR
LETTI NG DATE : 11/02/01 10:00 AM DI STRI CT : 03
SET- ASI DE :
|(_ 4 ) 01018 | ( ) | ( )
| APAC- ALABAMA, | NC. | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AVOUNT
------------------------------------------ o
0150 7400000 1.000 EACH| 4662. 83000 4662. 83| |
Pilot Car | | |
SECTI ON TOTALS | $  336,802.94| $ 0. 00| $ 0. 00
------------------------------------------ o



ALABAVA DEPARTMENT OF TRANSPORTATI ON

VENDOR RANKI NG

CALL ORDER . 045 CONTRACT I D : 20011102045
LETTI NG DATE : 11/02/01 10:00 AM DI STRI CT . 08

CONTRACT TIME : 300 Wor ki ng Days
CONTRACT DESCRI PTI ON : RURAL

for constructing the Bridge Replacements and Approaches
(Bridges & Bridge Culvert) on SR-162 at various sites
nort heast of Pine Hll.

Length - 1.327 m.

SET- ASI DE :

COUNTI ES :

W LCOX

(avai |l abl e days)
PRQIECT( S)

DATE : 11/05/01
PACE : 045 -1

BR- 6619( 102)

BR- 6619( 103)
BR- 6619( 105)

OTHERS

~NOoO O WNE

MCINNI'S, LLC

CLARK CONSTRUCTI ON COVPANY , | NC.
GRADY RALLS & SONS, | NC.

ALABAMA BRI DGE BUI LDERS, | NC.

THE MORRI S GROUP, | NC.

L & A CONTRACTI NG COVPANY

R E. GRILLS CONSTRUCTI ON CO., | NC.

3, 666, 947.
3, 9183, 290.
4, 060, 606.
4,092, 123.
4,167, 424.
4,508, 789.
4,947, 352.

. 0000%
. 7179%
. 7353%
. 5948%
. 6483%
. 9576%
.9175%



11/ 05/ 01
045 -2

I NC.

127000.

1000.
1000.

1000.

1000.
1000.
1000.
52347.
499908.
53564.
7042.
7595.
4326.

1.

00
00

00

00
00
00
75
90
65
00
00
00
00

.00

ALABANVA DEPARTMENT OF TRANSPORTATI ON DATE :
PAGE :
TABULATI ON OF BI DS
CALL ORDER . 045 CONTRACT I D : 20011102045 COUNTI ES : W LCOX
LETTI NG DATE : 11/02/01 10:00 AM DI STRI CT . 08
SET- ASI DE :
| ( 1 ) 13099 | ( 2 ) 03001 3 ) 18005
| MCCNNI'S, LLC | CLARK CONSTRUCTI ON CO., | NC | GRADY RALLS & SONS,
LINE NO/ I TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNI' T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE
------------------------------------------ TS ey
SECTI ON 0001 TOTAL
I I I
0010 201A000 LUMP|  152000. 00000 152000. 00] 110000. 00000 110000. 00| 127000. 00000
Clearing & Grubbing (Approximtely 36 | | |
Acr es) | | |
0020 206A000 LUMP| 5000. 00000 5000. 00| 5000. 00000 5000. 00| 1000. 00000
Renmoval O A d Bridge, Station 68+03.05 | | |
0030 206A001 LUMP| 5000. 00000 5000. 00| 5000. 00000 5000. 00| 1000. 00000
Renmoval O A d Bridge, Station STATION | | |
68+38. 08 | | |
0040 206A002 LUMP| 5000. 00000 5000. 00| 5000. 00000 5000. 00| 1000. 00000
Removal O A d Bridge, Station STATION | | |
73+80. 05 | | |
0050 206A003 LUWP| 5000. 00000 5000. 00| 5000. 00000 5000. 00| 1000. 00000
Renmobval O A d Bridge, Station 20+28.74 | | |
0060 206A004 LUMP| 5000. 00000 5000. 00| 5000. 00000 5000. 00| 1000. 00000
Renmoval O A d Bridge, Station 23+58.96 | | |
0070 206A005 LUMP| 5000. 00000 5000. 00| 5000. 00000 5000. 00| 1000. 00000
Renmoval O A d Bridge, Station 28+36.51 | | |
0080 210A000 26845. 000 CUYD| 2. 75000 73823. 75| 2. 95000 79192. 75| 1. 95000
Uncl assi fi ed Excavation | | |
0090 210D000 121929. 000 CUYD| 3. 95000 481619. 55| 3. 80000 463330. 20| 4.10000
Borrow Excavati on | | |
0100 210D011 12037. 000 CUYD| 5. 00000 60185. 00| 4. 50000 54166. 50| 4. 45000
Borrow Excavation (A-4 or Better) | | |
0110 214A000 1006. 000 CUYD| 10. 00000 10060. 00| 10. 00000 10060. 00| 7.00000
Structure Excavation | | |
0120 214B001 217.000 CUYD| 20. 00000 4340. 00| 25. 00000 5425. 00| 35. 00000
Foundati on Backfill, Commerci al | | |
0130 215A000 618. 000 CUYD| 10. 00000 6180. 00| 1. 68000 1038. 24| 7.00000
Uncl assified Bridge Excavation | | [
0140 215B000 LUMP| 8000. 00000 8000. 00| 1. 00000 1. 00| 1. 00000
Cof ferdans Or Sheeting And Shoring, Sta | | [
68+25.0 | | |
0150 215B003 LUWP| 20000. 00000 20000. 00| 1. 00000 1. 00| 1. 00000
Cof ferdans Or Sheeting And Shoring, Sta | | [
I I

22+20.0



Super pave Bitum nous Concrete Base
Layer 1" Maxi num Aggregate Size M x,

11/ 05/ 01
045 -3

I NC.

13650.
52567.

2477.

5547.

2557.

7200.

58520.

9700.

89392.

15000.

57690.

119120.

20

60

50

00

00

00

20

00

00

00

ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :
PAGE
TABULATI ON OF BI DS
CALL ORDER . 045 CONTRACT I D : 20011102045 COUNTI ES : WLCOX
LETTI NG DATE : 11/02/01 10:00 AM DI STRI CT . 08
SET- ASI DE :
| ( 1 ) 13099 | ( 2 ) 03001 3 ) 18005
| MCCNNI'S, LLC | CLARK CONSTRUCTI ON CO., | NC | GRADY RALLS & SONS,
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI T PRI CE AMOUNT]| UNI T PRI CE
------------------------------------------ TS ey
0160 215B004 LUMP| 4000. 00000 4000. 00| 1. 00000 1. 00| 1. 00000
Cof ferdans Or Sheeting And Shoring, Sta | | [
28+60. 0 [ | [
0170 230A000 78.000 RBST| 300. 00000 23400. 00| 344. 16000 26844. 48| 175. 00000
Roadbed Processing | | [
0180 301A098 13654. 000 SQYD| 2. 50000 34135. 00| 2. 00000 27308. 00| 3. 85000
Soi |l Aggregate Base Course, Type A, | | [
Road M xed, 5" Conpacted Thi ckness | | [
0190 401A000 6193. 000 SQYD| 0. 40000 2477. 20| 0. 40000 2477. 20| 0. 40000
Bi t um nous Treatment A | | [
0200 401A047 13869. 000 SQYD| 0. 40000 5547. 60| 0. 40000 5547. 60| 0. 40000
Bi t um nous Treatnment A, MC-70 | | [
0210 405A000 1650. 000 GAL | 1. 50000 2475. 00| 1. 50000 2475. 00| 1. 55000
Tack Coat | | |
0220 410D000 1.000 EACH| 7280. 00000 7280. 00| 7200. 00000 7200. 00| 7200. 00000
Port abl e Nucl ear Asphalt Content Gauge | | [
0230 424A340 1330. 000 TON | 43. 80000 58254. 00| 43.80000 58254. 00| 44. 00000
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, 1/2" Maxi mum Aggregate | | [
Size Mx, ESAL Range A/B [ | [
0240 424A346 200. 000 TON | 48. 50000 9700. 00| 48. 50000 9700. 00| 48. 50000
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, Leveling ,1/2" Maxi mum [ | [
Aggregate Size Mx, ESAL Range A/B | | |
0250 424B636 2298.000 TON | 38. 90000 89392. 20| 38. 90000 89392. 20| 38. 90000
Super pave Bitum nous Concrete Upper [ | |
Bi nder Layer, 1" Maxi mnum Aggregate Size | | [
M x, ESAL Range A/B [ | [
0260 424B640 200. 000 TON | 74.00000 14800. 00| 75. 00000 15000. 00| 75. 00000
Super pave Bitum nous Concrete Upper [ | |
Bi nder Layer, Patching ,1" Maxi mum [ | [
Aggregate Size Mx, ESAL Range A/B | | |
0270 424B644 1282. 000 TON | 44. 00000 56408. 00| 44. 00000 56408. 00| 45. 00000
Super pave Bitum nous Concrete Upper [ | |
Bi nder Layer, Leveling ,1" Maxi mum [ | [
Aggregate Size Mx, ESAL Range A/B | | [
0280 424C340 2978.000 TON | 40. 00000 119120. 00| 40. 00000 119120. 00| 40. 00000
I I I
I I I
I I I

ESAL Range A/B



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

11/ 05/ 01
045 -4

CALL ORDER . 045 CONTRACT I D : 20011102045
LETTI NG DATE : 11/02/01 10:00 AM DI STRI CT . 08
SET- ASI DE :
| 1 ) 13099
| MCUNNI'S, LLC
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT
__________________________________________ e
0290 428B000 15801. 000 LF | 0. 15000 2370. 15|
Scoring Bitum nous Pavenent Surface By
Rol I'i ng
0300 430B000 300. 000 TON | 20. 00000 6000. 00
Aggregate Surfacing (ALDOT #467 O #57) |
0310 450B000 428.000 SQYD| 70. 00000 29960. 00
Rei nforced Cenent Concrete Bridge End
Sl ab [
0320 502A000 157382.000 LB | 0. 55000 86560. 10
St eel Rei nf orcenment |
0330 502B000 LUWP| 35000. 00000 35000. 00
St eel Rei nforcenent For Bridge |
Superstructure, Sta. 68+25.0, Approx.
68, 771 Lbs. |
0340 502B001 LUMP| 24000. 00000 24000. 00
St eel Rei nforcenment For Bridge |
Superstructure Sta. 73+77.0, Approx. 45,
300 Lbs.
0350 502B003 LUWP| 65000. 00000 65000. 00
St eel Rei nforcenment For Bridge |
Superstructure STA. 22+20.0 APPROX. 128,
000 LBS. |
0360 502B004 LUMP| 28000. 00000 28000. 00
St eel Rei nforcenment For Bridge |
Superstructure STA. 28+60. 0 APPROX. 54,
000 LBS. |
0370 505A000 3.000 EACH| 500. 00000 1500. 00
Steel Test Piles (HP 10x42) |
0380 505A002 3.000 EACH 750. 00000 2250. 00
Steel Test Piles (HP 12x53) |
0390 505A004 3.000 EACH| 1000. 00000 3000. 00
Steel Test Piles (HP 14x73) |
0400 505B055 3.000 EACH| 500. 00000 1500. 00
Static Loading Tests (HP 10x42) |
0410 505B057 3.000 EACH 500. 00000 1500. 00
Static Loading Tests (HP 12x53) |
0420 505B059 3.000 EACH| 500. 00000 1500. 00

Static Loading Tests (HP 14x73) |

I NC.

2370.

7200.
32100.

78691.
41000.

30500.

68000.

34300.

6900.
6300.
7800.
5400.
5400.
5400.

15

00
00

00
00

00

00

00

00
00
00
00
00
00

DATE :
PAGE
COUNTIES : W LCOX
( 2 ) 03001 3 ) 18005
CLARK CONSTRUCTION CO., I NC | GRADY RALLS & SONS
UNIT PRI CE AN&JNTI UNIT PRI CE
"""" 0.15000  2370.15]  0.15000 2370, 1:
I
18. 97000 5691.00I 24.00000
61.91000 26497.48I 75. 00000
I
0. 44000 69248.08I 0. 50000
30085. 82000 30085.82I 41000. 00000
|
19818. 25000 19818.25I 30500. 00000
|
55998. 08000 55998.08I 68000. 00000
|
23624. 40000 23624.40I 34300. 00000
|
2109. 01000 6327.03I 2300. 00000
2026. 51000 6079.53I 2100. 00000
2480. 79000 7442.37I 2600. 00000
1720. 87000 5162.61I 1800. 00000
1720. 87000 5162.61I 1800. 00000
1720. 87000 5162.61i 1800. 00000



11/ 05/ 01
045 -5

I NC.

48213.

25121.
240261.
120000.

80000.

197000.

88000.

7600.
17280.

.50

00

60
00
00

00

00

00

00
00

ALABANVA DEPARTMENT OF TRANSPORTATI ON DATE :
PACGE
TABULATI ON OF BI DS
CALL ORDER . 045 CONTRACT I D : 20011102045 COUNTI ES : WLCOX
LETTI NG DATE : 11/02/01 10:00 AM DI STRI CT . 08
SET- ASI DE
[ 1 ) 13099 | ( 2 ) 03001 3 ) 18005
| MCCNNI'S, LLC | CLARK CONSTRUCTI ON CO., | NC | GRADY RALLS & SONS,
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNI'T PRI CE
------------------------------------------ TS ey
0430 505B085 3.000 EACH 500. 00000 1500. 00| 468. 27000 1404. 81| 500. 00000
Dynami ¢ Loadi ng Tests (HP 10x42) | | [
0440 505B087 3.000 EACH 500. 00000 1500. 00| 400. 50000 1201. 50| 500. 00000
Dynam ¢ Loadi ng Tests (HP 12x53) | | |
0450 505B089 3.000 EACH 500. 00000 1500. 00| 400. 50000 1201. 50| 500. 00000
Dynam ¢ Loadi ng Tests (HP 14x73) | | |
0460 505H000 1350. 000 LF | 5. 00000 6750. 00| 21. 17000 28579. 50| 47. 00000
Pil ot Hol es | | |
0470 505MD00 1882.000 LF | 18. 00000 33876. 00| 22. 74000 42796. 68| 23. 00000
Steel Piling Furnished And Driven(HP [ | [
10x42) | | |
0480 505MD02 2557.000 LF | 21. 00000 53697. 00| 24. 95000 63797. 15| 25. 50000
Steel Piling Furnished And Driven (HP [ | [
12 x 53) [ | [
0490 505MD04 1461.000 LF | 26. 00000 37986. 00| 32. 82000 47950. 02| 33. 00000
Steel Piling Furnished And Driven(HP [ | [
14x73) | |
0500 508A000 8972.000 LB | 4. 00000 35888. 00| 2. 66000 23865. 52| 2. 80000
Structural Steel | | |
0510 510A000 673.000 CUYD| 325. 00000 218725. 00| 370. 97000 249662. 81| 357. 00000
Bri dge Substructure Concrete, Cass A | | |
0520 5100051 LUWP| 114000. 00000 114000. 00| 113630.57000 113630. 57| 120000. 00000
Bri dge Concrete Superstructure, Sta. | | |
68+25. 0, Approx. 285 CU YDS | | |
0530 5100052 LUMP| 70000. 00000 70000. 00| 76956. 27000 76956. 27| 80000. 00000
Bri dge Concrete Superstructure, Sta. | | |
73+77.0, Approx. 174 CU YDS | | |
0540 5100054 LUWP|  183000. 00000 183000. 00| 212307. 48000 212307. 48| 197000. 00000
Bri dge Concrete Superstructure, STA | | |
22+20.0 APPROX. 570 CU YDS. | | |
0550 5100055 LUMP| 91000. 00000 91000. 00| 87971. 53000 87971. 53| 88000. 00000
Bri dge Concrete Superstructure, STA | | |
28+60. 0 APPROX. 230 CU YDS. | | |
0560 510E000 3800. 000 SQYD| 2. 50000 9500. 00| 1. 86000 7068. 00| 2.00000
Groovi ng Concrete Bridge Decks | | |
0570 511A001 192. 000 EACH| 100. 00000 19200. 00| 86. 80000 16665. 60| 90. 00000
I I

El astoneri c Bearings, Type 2



CALL ORDER : 045
LETTI NG DATE : 11/02/01 10:00 AM

SET- ASI DE :

ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

DATE :
PAGE :

11/ 05/ 01
045 -6

LINE NO/ | TEM CODE / ALT
| TEM DESCRI PTI ON

0580 513B003 2107. 000
Pr et ensi oned- Prestressed Concrete
Grders, Type | (Specialty Item

0590 513B005 3501. 000
Pr et ensi oned- Prestressed Concrete

Grders, Type IIl (Specialty Item
0600 524A011 212.000
Cul vert Concrete (Cast In Place)
0610 524B011 67. 000

Cul vert Concrete Extension (Cast In
Pl ace)
0620 535A085 64. 000

24" Side Drain Pipe (Class 3 R C.)
0630 600A000
Mobi i zati on

0640 602A000 12. 000
Ri ght OF Way Markers

0650 606A000 1500. 000
6" Underdrain Pipe

0660 6100001 11456. 000
Loose Riprap, Class 2

0670 610D003 8370. 000
Filter Blanket, Ceotextile

0680 619A102 4.000

24" Side Drain Pipe End Treatnent,
Class 1

0690 630A000 2178. 000
Steel Beam Guardrail, Cass A Type

0700 630C003 16. 000
Guardrail End Anchor, Type 13

0710 630C050 9. 000

Guardrail End Anchor, Type 20 Series

0720 630C070 13. 000

Guardrail End Anchor, Type 10 Series

0730 650A000 4926. 000
Topsoi |
0740 650B000 4075. 000

Topsoil From Stockpil es

CONTRACT | D : 20011102045
DI STRI CT . 08
(1 ) 13099 |
| MOINNI'S, LLC I
I UNI T PRI CE ANOUNT
e 48.00000  101136.00
I I
LF I 85. 00000 297585. 00
I I
CUYDI 350. 00000 74200. 00
CUYDI 500. 00000 33500. 00
I I
LF I 35. 00000 2240. 00
LUNPI 127675. 00000 127675. 00
EACHI 150. 00000 1800. 00
LF I 5. 00000 7500. 00
TON I 22. 00000 252032. 00
SQYDI 3. 00000 25110. 00
EACHI 750. 00000 3000. 00
I I
LF I 15. 00000 32670. 00
EACHI 1100. 00000 17600. 00
EACHI 1800. 00000 16200. 00
EACHI 1600. 00000 20800. 00
CUYDI 5. 00000 24630. 00
CUYDI 4. 00000 16300. 00

COUNTI ES : W LOOX
( 2 ) 03001 3 ) 18005
CLARK CONSTRUCTI ON CO., | NC | GRADY RALLS & SONS
UNIT PRI CE AMOUNT| UNIT PRI CE
""" 2415000 93024, 08] 60. 00000
I
90. 51000 316875.51I 100. 00000
I
377. 63000 80057.56I 400. 00000
567. 63000 38031.21I 750. 00000
I
19. 60000 1254.40I 24. 00000
362561. 31000 362561.31I 307675. 00000
50. 00000 600.00I 75. 00000
12. 00000 18000.00I 8. 00000
20. 63000 236337.28I 24. 00000
3. 00000 25110.00I 1. 95000
942. 64000 3770.56I 325. 00000
I
14. 00000 30492.00I 15. 00000
1400. 00000 22400.00I 1200. 00000
1100. 00000 9900.00I 1550. 00000
1800. 00000 23400.00I 1350. 00000
5. 00000 24630.00I 5. 10000
5. 00000 20375.ooi 4. 75000

I NC.

350100.

84800.
50250.

1536.
307675.
900.
12000.
274944,
16321.
1300.

32670.
19200.
13950.
17550.
25122.

19356.

126420.

00

00

00
00

00
00
00
00
00
50
00

00
00
00
00
60
25



11/ 05/ 01
045 -7

I NC.

1800.

1500.
2500.
6426.

.00

00

00
00
00

ALABANVA DEPARTMENT OF TRANSPORTATI ON DATE :
PAGE
TABULATI ON OF BI DS
CALL ORDER . 045 CONTRACT I D : 20011102045 COUNTI ES : WLCOX
LETTI NG DATE : 11/02/01 10:00 AM DI STRI CT . 08
SET- ASI DE
| ( 1 ) 13099 | ( 2 ) 03001 3 ) 18005
| MCINNI'S, LLC | CLARK CONSTRUCTI ON CO., | NC | GRADY RALLS & SONS,
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE
------------------------------------------ TS ey
0750 652A054 14. 000 ACRE| 600. 00000 8400. 00| 490. 00000 6860. 00| 495. 00000
Seedi ng (M x 2A) | | |
0760 652B053 14. 000 ACRE| 600. 00000 8400. 00| 420. 00000 5880. 00| 295. 00000
Tenporary Seeding (M x 2AT) | | [
0770 652D054 14. 000 ACRE| 500. 00000 7000. 00| 490. 00000 6860. 00| 100. 00000
Seeding In Stubble (Mx 2A) | | |
0780 656A000 28. 000 ACRE| 600. 00000 16800. 00| 490. 00000 13720. 00| 475. 00000
Mul ching, Cass A Type 1 | | |
0790 658A002 4.000 ACRE| 1000. 00000 4000. 00| 1000. 00000 4000. 00| 1500. 00000
Hydr o- Seedi ng & Mul ching (M x 2E) | | [
0800 665F000 650. 000 EACH| 5. 00000 3250. 00| 5. 00000 3250. 00| 5. 00000
Hay Bal es | | |
0810 6651 000 500. 000 TON | 25. 00000 12500. 00| 18. 00000 9000. 00| 24. 00000
Tenporary Riprap, Cass 2 | | |
0820 6653000 12700. 000 LF | 3. 00000 38100. 00| 3. 00000 38100. 00| 3. 25000
Silt Fence, Type A | | |
0830 665K000 500. 000 CUYD| 5. 00000 2500. 00| 5. 00000 2500. 00| 8. 00000
Dr ai nage Sunp Excavation | | |
0840 666A001 14. 000 ACRE| 50. 00000 700. 00| 65. 00000 910. 00| 45. 00000
Pest Control Treatnment | | |
0850 680A000 LUWP| 12000. 00000 12000. 00| 45000. 00000 45000. 00| 34500. 00000
Engi neering Controls [ | [
0860 701A006 4.000 M LE| 600. 00000 2400. 00| 600. 00000 2400. 00| 600. 00000
Solid Wiite, Cass 1, Type A Traffic | | |
Stripe (6" Wde) [ | [
0870 701A010 3.000 M LE| 300. 00000 900. 00| 300. 00000 900. 00| 300. 00000
Broken Yellow, Class 1, Type A Traffic | | [
Stripe (6" Wde) [ | [
0880 701A014 3.000 M LE| 600. 00000 1800. 00| 600. 00000 1800. 00| 600. 00000
Solid Yellow, Class 1, Type A Traffic [ | [
Stripe (6" Wde) [ | [
0890 7010002 3.000 M LE] 500. 00000 1500. 00| 500. 00000 1500. 00| 500. 00000
Br oken Tenporary Traffic Stripe (Paint) | | [
0900 701C003 5.000 M LE| 500. 00000 2500. 00| 500. 00000 2500. 00| 500. 00000
Solid Tenporary Traffic Stripe (Paint) | | |
0910 701Gl25 1890. 000 LF 3. 40000 6426. 00| 3. 40000 6426. 00| 3. 40000
I I
I I

I
Solid Wiite, Cass 3W Type A Traffic |
Stripe (6" Wde) |



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

CALL ORDER : 045 CONTRACT I D : 20011102045
LETTI NG DATE : 11/02/01 10:00 AM DI STRI CT . 08
SET- ASI DE :

DATE : 11/05/01
PAGE : 045 -8

I
I
LINE NO / | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY |

0920 701G129 590. 000 LF
Br oken Yellow, Class 3W Type A Traffic
Stripe (6" Wde)

0930 701G133 1220. 000 LF
Solid Yellow, Class 3W Type A Traffic
Stripe (6" Wde)

0940 703A002 30. 000 SQFT
Traffic Control Markings, dass 2, Type
A

0950 703D002 30. 000 SQFT|
Tenporary Traffic Control Markings [
(Pai nt)

0960 705A032 45. 000 EACH
Pavermrent Markers, Class A-H Type 1-B |

0970 705A037 165. 000 EACH
Pavermrent Markers, Class A-H Type 2-D |

0980 740B000 1299. 000 SQFT|
Construction Signs |
0990 740D000 75.000 EACH
Channel i zi ng Druns [
1000 740E000 200. 000 EACH
Cones (36 Inches High) |
1010 740F002 28.000 EACH
Barri cades, Type III [
1020 7401 005 14. 000 EACH|

Warni ng Lights, Type B (Detachable Head |
1030 740MD01 200. 000 EACH
Bal | ast For Cone |
SECTI ON TOTALS [

( 1 ) 13099
MOINNI'S, LLC

2.40000

3. 75000

5. 00000

1. 30000

5. 00000
5. 25000
12. 50000
75. 00000
1. 00000
300. 00000
400. 00000

4575.

150.

39.

225.

866.

16237.
5625.

200.

8400.

5600.

1000.

3, 666, 947.

a1
o

1416.

4575.

150.

39.

225.

866.

15588.
4125.

2400.

5600.

4900.

1200.

4, 060, 606.

00

00

00

00

00
25
00
00
00
00
00

COUNTI ES : W LOOX
( 2 03001 3 ) 18005
CLARK CONSTRUCTI ON CO., | NC | GRADY RALLS & SONS, | NC
UNIT PRI CE AMOUNTI UNI T PRI CE
T S a0000 T 1416, 00] 2. 40000
I
3. 75000 4575.00I 3. 75000
I
5. 00000 150.00I 5. 00000
I
1. 30000 39.00I 1. 30000
I
5. 00000 225.00I 5. 00000
5. 25000 866.25I 5. 25000
7. 00000 9093.00I 12. 00000
60. 00000 4500.00I 55. 00000
12. 00000 24oo.ooI 12. 00000
225. 00000 6300.00I 200. 00000
495. 00000 6930.00I 350. 00000
8. 50000 17oo.ooI 6. 00000
$ 3,913, 290. 26
""""""" s 3 013,290, 26]



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

6 )

DATE :
PAGE :

12003

11/ 05/ 01
045 -9

& A CONTRACTI NG COVPANY

UNIT PRI CE

207000.

5000.
5000.

5000.

5000.
5000.
5000.

2.

3.
5

7.

35.

5.
100688.

45470.

00000

00000
00000

00000

00000
00000
00000
75000
95000

. 00000

00000
00000
12000
28000

70000

207000.

5000.
5000.

5000.

5000.
5000.
5000.
73823.
481619.
60185.
7042.
7595.
3164.
100688.

45470.

00
00

00

00
00
00
75
55
00
00
00
16
28

70

CALL ORDER . 045 CONTRACT I D : 20011102045 COUNTI ES : W LCOX
LETTI NG DATE : 11/02/01 10:00 AM DI STRI CT . 08
SET- ASI DE
| ( 4 ) 01007 5 ) 13036 | (
| ALABAVA BRI DGE BUI LDERS, I N | THE MORRI S GROUP, | NC. | L
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]|
------------------------------------------ e
SECTI ON 0001  TOTAL
I I I
0010 201A000 LUWP|  152000. 00000 152000. 00| 82000. 00000 82000. 00|
Clearing & Gubbing (Approxi mately 36 | | [
Acr es) [ | [
0020 206A000 LUMP| 5000. 00000 5000. 00| 16000. 00000 16000. 00|
Renoval OF O d Bridge, Station 68+03.05 | | [
0030 206A001 LUMP| 5000. 00000 5000. 00| 15500. 00000 15500. 00|
Renmoval O A d Bridge, Station STATION | | |
68+38. 08 | | |
0040 206A002 LUMP| 5000. 00000 5000. 00| 6500. 00000 6500. 00|
Removal O A d Bridge, Station STATION | | |
73+80. 05 | | |
0050 206A003 LUMP| 5000. 00000 5000. 00| 4000. 00000 4000. 00|
Renmobval O A d Bridge, Station 20+28.74 | | |
0060 206A004 LUMP| 5000. 00000 5000. 00| 19000. 00000 19000. 00|
Renoval OF O d Bridge, Station 23+58.96 | | [
0070 206A005 LUMP| 5000. 00000 5000. 00| 13000. 00000 13000. 00|
Removal OfF O d Bridge, Station 28+36.51 | | [
0080 210A000 26845. 000 CUYD| 3. 50000 93957. 50| 2. 85000 76508. 25|
Uncl assi fi ed Excavation | | |
0090 210D000 121929. 000 CUYD| 4.30000 524294. 70| 3. 90000 475523. 10|
Borr ow Excavati on [ | [
0100 210D011 12037. 000 CUYD| 5. 00000 60185. 00| 3. 90000 46944. 30|
Borrow Excavation (A-4 or Better) [ | [
0110 214A000 1006. 000 CUYD| 4.00000 4024. 00| 6. 00000 6036. 00|
Structure Excavation | | |
0120 214B001 217.000 CuUYD| 30. 00000 6510. 00| 23. 70000 5142. 90|
Foundati on Backfill, Commerci al | | |
0130 215A000 618. 000 CUYD| 20. 00000 12360. 00| 20. 00000 12360. 00|
Uncl assified Bridge Excavation | | |
0140 215B000 LUMP| 15000. 00000 15000. 00| 2000. 00000 2000. 00|
Cof ferdans Or Sheeting And Shoring, Sta | | [
68+25. 0 | | |
0150 215B003 LUMP| 30000. 00000 30000. 00| 5000. 00000 5000. 00|
Cof ferdans Or Sheeting And Shoring, Sta | | [
I I

22+20.0



Super pave Bitum nous Concrete Base
Layer 1" Maxi num Aggregate Size M x,

ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

DATE :
PAGE

6 ) 12003

11/ 05/ 01
045 -10

& A CONTRACTI NG COVPANY

UNIT PRI CE

18188. 28000

300. 00000
2.50000

15. 00000

0. 40000

0. 40000

7280. 00000

43. 80000

48. 50000

38. 90000

75. 00000

44. 00000

40. 00000

18188.

23400.
34135.

92895.

5547.

660.

7280.

58254.

9700.

89392.

15000.

56408.

119120.

28

00
00

00

60

00

00

00

00

20

00

00

00

CALL ORDER . 045 CONTRACT I D : 20011102045 COUNTI ES : WLCOX
LETTI NG DATE : 11/02/01 10:00 AM DI STRI CT . 08
SET- ASI DE :

| ( 4 ) 01007 5 ) 13036 | (

| ALABAVA BRI DGE BUI LDERS, I N | THE MORRI S GROUP, | NC. | L
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI T PRI CE AMOUNT]|

------------------------------------------ e
0160 215B004 LUMP| 15000. 00000 15000. 00| 2000. 00000 2000. 00|
Cof ferdans Or Sheeting And Shoring, Sta | | [
28+60. 0 | |

0170 230A000 78.000 RBST| 300. 00000 23400. 00| 183. 00000 14274. 00|
Roadbed Processing | | |
0180 301A098 13654. 000 SQYD| 2. 50000 34135. 00| 1. 70000 23211. 80|
Soi |l Aggregate Base Course, Type A, | | |
Road M xed, 5" Conpacted Thi ckness | | |
0190 401A000 6193. 000 SQYD| 0. 40000 2477. 20| 0. 40000 2477. 20|
Bi t um nous Treatment A | | |
0200 401A047 13869. 000 SQYD| 0. 40000 5547. 60| 0. 40000 5547. 60|
Bi t um nous Treatnment A, MC-70 | | |
0210 405A000 1650. 000 GAL | 1. 50000 2475. 00| 1. 50000 2475. 00|
Tack Coat [ | [
0220 410D000 1.000 EACH| 7200. 00000 7200. 00| 7200. 00000 7200. 00|
Port abl e Nucl ear Asphalt Content Gauge | | |
0230 424A340 1330. 000 TON | 43. 80000 58254. 00| 43.80000 58254. 00|
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, 1/2" Maxi mum Aggregate | | [
Size Mx, ESAL Range A/B [ | [
0240 424A346 200. 000 TON | 48. 50000 9700. 00| 48. 50000 9700. 00|
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, Leveling ,1/2" Maxi mum [ | [
Aggregate Size Mx, ESAL Range A/B | | |
0250 424B636 2298.000 TON | 38. 90000 89392. 20| 38. 90000 89392. 20|
Super pave Bitum nous Concrete Upper [ | |
Bi nder Layer, 1" Maxi mnum Aggregate Size | | [
M x, ESAL Range A/B [ | [
0260 424B640 200. 000 TON | 75. 00000 15000. 00| 75. 00000 15000. 00|
Super pave Bitum nous Concrete Upper [ | |
Bi nder Layer, Patching ,1" Maxi mum [ | [
Aggregate Size Mx, ESAL Range A/B | | |
0270 424B644 1282. 000 TON | 44. 00000 56408. 00| 44. 00000 56408. 00|
Super pave Bitum nous Concrete Upper [ | |
Bi nder Layer, Leveling ,1" Maxi mum [ | [
Aggregate Size Mx, ESAL Range A/B | | |
0280 424C340 2978.000 TON | 40. 00000 119120. 00| 40. 00000 119120. 00|
I I I
I I I
I I I

ESAL Range A/B



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

6 )

DATE :
PAGE :

12003

11/ 05/ 01
045 -11

& A CONTRACTI NG COVPANY

UNIT PRI CE

0.

20.

120.

26132.

17214.

48640.

20520.

4528.
4486.
4922.
3518.
3518.
3518.

15000

00000
75000

. 44000

98000

00000

00000

00000

92000
71000
28000
57000
57000
57000

2370.

6000.
51681.

69248.
26132.

17214.

48640.

20520.

13586.
13460.
14766.
10555.
10555.
10555.

15

00
00

08
98

00

00

00

76
13
84
71
71

71

CALL ORDER . 045 CONTRACT I D : 20011102045 COUNTI ES : WLCOX
LETTI NG DATE : 11/02/01 10:00 AM DI STRI CT . 08
SET- ASI DE

| ( 4 ) 01007 | ( 5 ) 13036 | (

| ALABAVA BRI DGE BUI LDERS, I N | THE MORRI S GROUP, | NC. | L
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]|

------------------------------------------ TS ey

0290 428B000 15801. 000 LF | 0. 15000 2370. 15| 0. 15000 2370. 15|
Scoring Bitum nous Pavenent Surface By | | |
Rol I'i ng | | |
0300 430B000 300. 000 TON | 20. 00000 6000. 00| 21. 17000 6351. 00|
Aggregate Surfacing (ALDOT #467 O #57) | | [
0310 450B000 428.000 SQYD| 65. 00000 27820. 00| 55. 00000 23540. 00|
Rei nforced Cenent Concrete Bridge End | | |
Sl ab [ | [
0320 502A000 157382.000 LB | 0. 50000 78691. 00| 0. 50000 78691. 00|
St eel Rei nf orcenent | | |
0330 502B000 LUWP| 35000. 00000 35000. 00| 36000. 00000 36000. 00|
St eel Rei nforcenent For Bridge | | |
Superstructure, Sta. 68+25.0, Approx. [ | |
68, 771 Lbs. | | |
0340 502B001 LUMP| 25000. 00000 25000. 00| 24000. 00000 24000. 00|
St eel Rei nforcenment For Bridge | | |
Superstructure Sta. 73+77.0, Approx. 45| | |
300 Lbs. | |
0350 502B003 LUMP| 65000. 00000 65000. 00| 67000. 00000 67000. 00|
St eel Rei nforcenment For Bridge | | |
Superstructure STA 22+20.0 APPROX. 128, | | |
000 LBS. | | |
0360 502B004 LUMP| 30000. 00000 30000. 00| 28000. 00000 28000. 00|
St eel Rei nforcenment For Bridge | | |
Superstructure STA 28+60.0 APPROX. 54, | | |
000 LBS. | | |
0370 505A000 3.000 EACH 1500. 00000 4500. 00| 800. 00000 2400. 00|
Steel Test Piles (HP 10x42) | | |
0380 505A002 3.000 EACH| 2000. 00000 6000. 00| 850. 00000 2550. 00|
Steel Test Piles (HP 12x53) | | |
0390 505A004 3.000 EACH 2500. 00000 7500. 00| 1460. 00000 4380. 00|
Steel Test Piles (HP 14x73) | | |
0400 505B055 3.000 EACH 4000. 00000 12000. 00| 4000. 00000 12000. 00|
Static Loading Tests (HP 10x42) | | [
0410 505B057 3.000 EACH 4000. 00000 12000. 00| 4000. 00000 12000. 00|
Static Loading Tests (HP 12x53) | | |
0420 505B059 3.000 EACH 4000. 00000 12000. 00| 4000. 00000 12000. 00|
I I

Static Loading Tests (HP 14x73) |



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS
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DATE :
PAGE

12003

11/ 05/ 01
045 -12

(
L & A CONTRACTI NG COVPANY

UNIT PRI CE

21.

27.

2.
533.

171703.

107171.

265272.

121946.

41.

20000

37000
03000
95000

82000

30000

00000

. 75000

51000

39739.

21263.
358729.

171703.

107171.

265272.

121946.

6650.
7969.

.85

20

64
19
95

82

30

00

00
92

CALL ORDER . 045 CONTRACT I D : 20011102045 COUNTI ES : WLCOX
LETTI NG DATE : 11/02/01 10:00 AM DI STRI CT . 08
SET- ASI DE
| ( 4 ) 01007 5 ) 13036 [
| ALABAVA BRI DGE BUI LDERS, I N | THE MORRI S GROUP, | NC. |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]|
__________________________________________ o e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e m e ma =
0430 505B085 3.000 EACH 1500. 00000 4500. 00| 200. 00000 600. 00|
Dynami ¢ Loadi ng Tests (HP 10x42) | | [
0440 505B087 3.000 EACH 1500. 00000 4500. 00| 200. 00000 600. 00|
Dynam ¢ Loadi ng Tests (HP 12x53) | | |
0450 505B089 3.000 EACH 1500. 00000 4500. 00| 200. 00000 600. 00|
Dynam ¢ Loadi ng Tests (HP 14x73) | | |
0460 505H000 1350. 000 LF | 12. 00000 16200. 00| 10. 00000 13500. 00|
Pil ot Hol es | | |
0470 505MD00 1882.000 LF | 22. 00000 41404. 00| 22.00000 41404. 00|
Steel Piling Furnished And Driven(HP [ | [
10x42) | | |
0480 505MD02 2557.000 LF | 24. 00000 61368. 00| 28. 00000 71596. 00|
Steel Piling Furnished And Driven (HP [ | [
12 x 53) [ | [
0490 505MD04 1461.000 LF | 28. 00000 40908. 00| 32. 00000 46752. 00|
Steel Piling Furnished And Driven(HP [ | [
14x73) | |
0500 508A000 8972.000 LB | 4. 00000 35888. 00| 2. 00000 17944. 00|
Structural Steel | | |
0510 510A000 673.000 CUYD| 250. 00000 168250. 00| 395. 00000 265835. 00|
Bri dge Substructure Concrete, Cass A | | |
0520 5100051 LUWP| 110000. 00000 110000. 00| 149000. 00000 149000. 00|
Bri dge Concrete Superstructure, Sta. | | |
68+25. 0, Approx. 285 CU YDS | | |
0530 5100052 LUMP| 70000. 00000 70000. 00| 95000. 00000 95000. 00|
Bri dge Concrete Superstructure, Sta. | | |
73+77.0, Approx. 174 CU YDS | | |
0540 5100054 LUWP| 210000. 00000 210000. 00| 255000. 00000 255000. 00|
Bri dge Concrete Superstructure, STA | | |
22+20.0 APPROX. 570 CU YDS. | | |
0550 510C055 LUMP| 90000. 00000 90000. 00| 112000. 00000 112000. 00|
Bri dge Concrete Superstructure, STA | | |
28+60. 0 APPROX. 230 CU YDS. | | |
0560 510E000 3800. 000 SQYD| 2. 50000 9500. 00| 2. 00000 7600. 00|
Groovi ng Concrete Bridge Decks | | |
0570 511A001 192. 000 EACH| 150. 00000 28800. 00| 150. 00000 28800. 00|
I I

El astoneri c Bearings, Type 2



CALL ORDER : 045
LETTI NG DATE : 11/02/01 10:00 AM

SET- ASI DE

ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

DATE
PAGE

11/ 05/ 01
045 -13

LINE NO/ | TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY

0580 513B003 2107. 000
Pr et ensi oned- Prestressed Concrete
Grders, Type | (Specialty Item

0590 513B005 3501. 000
Pr et ensi oned- Prestressed Concrete
Grders, Type IIl (Specialty Item

0600 524A011 212.000
Cul vert Concrete (Cast In Place)

0610 524B011 67. 000
Cul vert Concrete Extension (Cast In
Pl ace)

0620 535A085 64. 000

24" Side Drain Pipe (Class 3 R C.)
0630 600A000
Mobi i zati on

0640 602A000 12. 000
Ri ght OF Way Markers

0650 606A000 1500. 000
6" Underdrain Pipe

0660 6100001 11456. 000
Loose Riprap, Class 2

0670 610D003 8370. 000
Filter Blanket, Ceotextile

0680 619A102 4.000

24" Side Drain Pipe End Treatnent,
Class 1

0690 630A000 2178. 000
Steel Beam Guardrail, Cass A Type

0700 630C003 16. 000
Guardrail End Anchor, Type 13

0710 6300050 9. 000
Guardrail End Anchor, Type 20 Series

0720 6300070 13. 000
Guardrail End Anchor, Type 10 Series

0730 650A000 4926. 000
Topsoi

0740 650B000 4075. 000

Topsoil From Stockpil es

CONTRACT I D : 20011102045 COUNTI ES : W LCOX

DI STRI CT : 08

|( 4 ) 01007 5 ) 13036 | (

| ALABAVA BRI DGE BUI LDERS, |N | THE MORRI'S GROUP, | NC. | L

I UNI T PRI CE AVMOUNT|  UNIT PRI CE AN&JNTI
LF 1 60 00000 126420, 00] 60.00000 126420 00|

I I I
LF I 125. 00000 437625. ooI 105. 00000 367605. ooI

I I I
CUYDI 400. 00000 84800. ooI 283. 44000 60089. 28I
CUYDI 500. 00000 33500. ooI 504. 00000 33768. ooI

I I I
LF I 35. 00000 2240. ooI 34. 00000 2176. ooI
LUI\/PI 232225. 00000 232225. ooI 324000. 00000 324000. ooI
EACHI 150. 00000 1800. ooI 95. 00000 1140. ooI
LF I 5. 00000 7500. ooI 9. 44000 14160. ooI
TON I 22. 00000 252032. ooI 24.30000 278380. soI
SQYDI 3..00000 25110. ooI 2. 75000 23017. 50I
EACHI 750. 00000 3000. ooI 550. 00000 2200. ooI

I I I
LF I 14. 00000 30492. ooI 15. 00000 32670. ooI
éACHI 1100. 00000 17600. ooI 1200. 00000 19200. ooI
EACHI 1800. 00000 16200. ooI 1550. 00000 13950. ooI
EACHI 1400. 00000 18200. ooI 1350. 00000 17550. ooI
CUYDI 5. 00000 24630. ooI 0. 01000 49, 26I
CUYDI 4. 00000 16300. ooi 3. 25000 13243. 75i

6 )

12003

& A CONTRACTI NG COVPANY

UNIT PRI CE

41.

73.

400.
750.

35.
315436.
150.

5
22.

3
750.

15.
1200.
1550.
1350.

05000

28000

00000
00000

00000
88000
00000
00000
00000
00000
00000

00000
00000
00000
00000

. 00000
. 00000

86492.

256553.

84800.
50250.

2240.
315436.
1800.
7500.
252032.
25110.

3000.

32670.
19200.
13950.
17550.
24630.
16300.

35

28

00
00

00
88
00
00
00
00
00

00
00
00
00
00
00



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

6 )

DATE :
PAGE :

12003

11/ 05/ 01
045 -14

& A CONTRACTI NG COVPANY

UNIT PRI CE

65.
80900.
600.

300.

600.

500.
500.

00000

00000
00000

. 40000

1800.

1500.
2500.
6426.

.00

00

00
00
00

CALL ORDER . 045 CONTRACT I D : 20011102045 COUNTI ES : WLCOX
LETTI NG DATE : 11/02/01 10:00 AM DI STRI CT . 08
SET- ASI DE

| ( 4 ) 01007 5 ) 13036 | (

| ALABAVA BRI DGE BUI LDERS, I N | THE MORRI S GROUP, | NC. | L
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]|
------------------------------------------ T T
0750 652A054 14. 000 ACRE| 600. 00000 8400. 00| 490. 00000 6860. 00|
Seedi ng (M x 2A) | | |
0760 652B053 14. 000 ACRE| 600. 00000 8400. 00| 420. 00000 5880. 00|
Tenporary Seeding (M x 2AT) | | [
0770 652D054 14. 000 ACRE| 500. 00000 7000. 00| 490. 00000 6860. 00|
Seeding In Stubble (Mx 2A) | | |
0780 656A000 28. 000 ACRE| 600. 00000 16800. 00| 490. 00000 13720. 00|
Mul ching, Cass A Type 1 | | |
0790 658A002 4.000 ACRE| 1000. 00000 4000. 00| 1000. 00000 4000. 00|
Hydr o- Seedi ng & Mul ching (M x 2E) | | [
0800 665F000 650. 000 EACH| 5. 00000 3250. 00| 4. 00000 2600. 00|
Hay Bal es | | |
0810 6651 000 500. 000 TON | 25. 00000 12500. 00| 24. 29000 12145. 00|
Tenporary Riprap, Cass 2 | | |
0820 6653000 12700. 000 LF | 3. 00000 38100. 00| 2. 95000 37465. 00|
Silt Fence, Type A | | |
0830 665K000 500. 000 CUYD| 5. 00000 2500. 00| 8. 00000 4000. 00|
Dr ai nage Sunp Excavation | | |
0840 666A001 14. 000 ACRE| 50. 00000 700. 00| 65. 00000 910. 00|
Pest Control Treatnment | | |
0850 680A000 LUWP| 12000. 00000 12000. 00| 80000. 00000 80000. 00|
Engi neering Controls [ | [
0860 701A006 4.000 M LE| 600. 00000 2400. 00| 600. 00000 2400. 00|
Solid Wiite, Cass 1, Type A Traffic | | |
Stripe (6" Wde) [ | [
0870 701A010 3.000 M LE| 300. 00000 900. 00| 300. 00000 900. 00|
Broken Yellow, Class 1, Type A Traffic | | [
Stripe (6" Wde) [ | [
0880 701A014 3.000 M LE| 600. 00000 1800. 00| 600. 00000 1800. 00|
Solid Yellow, Class 1, Type A Traffic [ | [
Stripe (6" Wde) [ | [
0890 7010002 3.000 M LE] 500. 00000 1500. 00| 500. 00000 1500. 00|
Br oken Tenporary Traffic Stripe (Paint) | | [
0900 701C003 5.000 M LE| 500. 00000 2500. 00| 500. 00000 2500. 00|
Solid Tenporary Traffic Stripe (Paint) | | |
0910 701Gl25 1890. 000 LF 3. 40000 6426. 00| 3. 40000 6426. 00|
I I
I I

I
Solid Wiite, Cass 3W Type A Traffic |
Stripe (6" Wde) |



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

20011102045

DATE : 11/05/01
PAGE : 045 -15

CALL ORDER . 045 CONTRACT I D :
LETTI NG DATE : 11/02/01 10:00 AM DI STRI CT . 08
SET- ASI DE :
| ( 4 ) 01007
| ALABAVA BRI DGE BUI LDERS,
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE
__________________________________________ +
0920 701Gl29 590.000 LF | 2. 40000
Br oken Yellow, Class 3W Type A Traffic
Stripe (6" Wde) [
0930 701Gl133 1220.000 LF | 3. 75000
Solid Yellow, Class 3W Type A Traffic
Stripe (6" Wde) [
0940 703A002 30. 000 SQFT| 5. 00000
Traffic Control Markings, Cass 2, Type
A I
0950 703D002 30. 000 SQFT| 1. 30000
Tenporary Traffic Control Markings
(Pai nt)
0960 705A032 45.000 EACH 5. 00000
Pavermrent Markers, Class A-H Type 1-B |
0970 705A037 165. 000 EACH| 5. 25000
Pavermrent Markers, Class A-H Type 2-D |
0980 740B000 1299. 000 SQFT| 12. 50000
Construction Signs |
0990 740D000 75.000 EACH 75. 00000
Channel i zi ng Druns [
1000 740E000 200. 000 EACH| 15. 00000
Cones (36 Inches High) |
1010 740F002 28.000 EACH 300. 00000
Barri cades, Type III [
1020 7401 005 14. 000 EACH 400. 00000
Warni ng Lights, Type B (Detachable Head
1030 740MD01 200. 000 EACH| 5. 00000

Bal | ast For Cone |
SECTI ON TOTALS |

4575.

150.

39.

225.
866.
16237
5625
3000.
8400.
5600.
1000.
4,092,123

a1
o

o
o

6 )

12003

(
L & A CONTRACTI NG COVPANY

UNIT PRI CE

2

57.

160.

7.

40000

. 75000

. 00000

. 30000

. 00000
. 25000
. 00000

00000

. 50000

00000
00000

. 00000

1416.

4575.

150.

39.

225.

866.
10392.
4275.
1900.
4480.
1078.
1200.
4,508, 789

00

00

00

00

00
25
00
00
00
00
00

COUNTI ES : W LCOX
5 ) 13036 I
IN | THE MORRI'S GROUP, | NC. |
UNIT PRI CE AN&JNTI
2.40000 1416, 00|
I
3. 75000 4575. ooI
I
5. 00000 150. ooI
I
1. 30000 39. ooI
I
5. 00000 225. ooI
5. 25000 866. 25I
7.35000 9547. 65I
63. 00000 4725. ooI
12. 60000 2520. ooI
236. 00000 6608. ooI
520. 00000 7280. ooI
9. 00000 1800. ooI
$ 4,167, 424. 99I
""""""" $ 4,167, 424. 99|



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/05/01
PAGE : 045 -16

TABULATI ON OF BI DS

CALL ORDER . 045 CONTRACT I D : 20011102045 COUNTI ES : W LCOX
LETTI NG DATE : 11/02/01 10:00 AM DI STRI CT . 08
SET- ASI DE
|( 7 ) 07003 ¢ ) | ( )
| R E. GRILLS CONSTRUCTI ON CO | [
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE ANMOUNT
------------------------------------------ TS ey
SECTI ON 0001  TOTAL
I I I
0010 201A000 LUWP|  300000. 00000 300000. 00| [
Clearing & Grubbing (Approximtely 36 | | [
Acr es) [ | [
0020 206A000 LUMP| 15000. 00000 15000. 00| |
Renmoval OF A d Bridge, Station 68+03.05 | | [
0030 206A001 LUMP| 7300. 00000 7300. 00| |
Renmoval O A d Bridge, Station STATION | | [
68+38. 08 | | [
0040 206A002 LUMP| 7500. 00000 7500. 00| |
Removal O A d Bridge, Station STATION | | [
73+80. 05 | | [
0050 206A003 LUMP| 5000. 00000 5000. 00| |
Renmobval O A d Bridge, Station 20+28.74 | | [
0060 206A004 LUMP| 17000. 00000 17000. 00| |
Renmoval OF A d Bridge, Station 23+58.96 | | [
0070 206A005 LUMP| 13000. 00000 13000. 00| |
Renmoval OF A d Bridge, Station 28+36.51 | | [
0080 210A000 26845. 000 CUYD| 1. 60000 42952. 00| |
Uncl assi fi ed Excavation | | |
0090 210D000 121929. 000 CUYD| 5. 20000 634030. 80| |
Borr ow Excavati on | | [
0100 210D011 12037. 000 CUYD| 7.30000 87870. 10| |
Borrow Excavation (A-4 or Better) | | [
0110 214A000 1006. 000 CUYD| 5. 00000 5030. 00| [
Structure Excavation | | |
0120 214B001 217.000 CuUYD| 26. 00000 5642. 00| |
Foundati on Backfill, Commerci al | | |
0130 215A000 618. 000 CUYD| 20. 00000 12360. 00| |
Uncl assified Bridge Excavation | | [
0140 215B000 LUMP| 2000. 00000 2000. 00| |
Cof ferdams Or Sheeting And Shoring, Sta | | [
68+25. 0 [ | [
0150 215B003 LUMP| 5000. 00000 5000. 00| [
Cof ferdams Or Sheeting And Shoring, Sta | | [
I I

22+20.0



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/05/01
PACE : 045 -17
TABULATI ON OF BI DS

Super pave Bitum nous Concrete Base
Layer 1" Maxi num Aggregate Size M x,
ESAL Range A/B

CALL ORDER . 045 CONTRACT I D : 20011102045 COUNTI ES : WLCOX
LETTI NG DATE : 11/02/01 10:00 AM DI STRI CT . 08
SET- ASI DE :
|( 7 ) 07003 | ( ) | ( )
| R E. GRILLS CONSTRUCTI ON CO | [
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNI'T PRI CE AMOUNT
------------------------------------------ TS ey
0160 215B004 LUMP| 2000. 00000 2000. 00| [
Cof ferdans Or Sheeting And Shoring, Sta | | [
28+60. 0 | | |
0170 230A000 78.000 RBST| 275. 00000 21450. 00| |
Roadbed Processing | | |
0180 301A098 13654. 000 SQYD| 2.00000 27308. 00| [
Soi |l Aggregate Base Course, Type A, | | |
Road M xed, 5" Conpacted Thi ckness | | |
0190 401A000 6193. 000 SQYD| 0. 40000 2477. 20| |
Bi t um nous Treatment A | | |
0200 401A047 13869. 000 SQYD| 0. 40000 5547. 60| |
Bi t um nous Treatnment A, MC-70 | | |
0210 405A000 1650. 000 GAL | 1. 50000 2475. 00| [
Tack Coat [ | [
0220 410D000 1.000 EACH| 7200. 00000 7200. 00| [
Port abl e Nucl ear Asphalt Content Gauge | | |
0230 424A340 1330. 000 TON | 44. 00000 58520. 00| |
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, 1/2" Maxi mum Aggregate | | [
Size Mx, ESAL Range A/B [ | [
0240 424A346 200. 000 TON | 49. 00000 9800. 00| |
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, Leveling ,1/2" Maxi mum [ | [
Aggregate Size Mx, ESAL Range A/B | | |
0250 424B636 2298.000 TON | 39. 00000 89622. 00| [
Super pave Bitum nous Concrete Upper [ | |
Bi nder Layer, 1" Maxi mnum Aggregate Size | | [
M x, ESAL Range A/B [ | [
0260 424B640 200. 000 TON | 85. 00000 17000. 00| [
Super pave Bitum nous Concrete Upper [ | |
Bi nder Layer, Patching ,1" Maxi mum [ | [
Aggregate Size Mx, ESAL Range A/B | | |
0270 424B644 1282. 000 TON | 46. 00000 58972. 00| |
Super pave Bitum nous Concrete Upper [ | |
Bi nder Layer, Leveling ,1" Maxi mum [ | [
Aggregate Size Mx, ESAL Range A/B | | |
0280 424C340 2978.000 TON | 41. 00000 122098. 00| [
I I I
I I I
I I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/05/01
PAGE : 045 -18
TABULATI ON OF BI DS

CALL ORDER . 045 CONTRACT I D : 20011102045 COUNTI ES : W LCOX
LETTI NG DATE : 11/02/01 10:00 AM DI STRI CT . 08
SET- ASI DE
|( 7 ) 07003 | ( ) | ( )
| R E. GRILLS CONSTRUCTI ON CO | [
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNI'T PRI CE AMOUNT
------------------------------------------ TS ey
0290 428B000 15801. 000 LF | 0. 15000 2370. 15| [
Scoring Bitum nous Pavenent Surface By | | |
Rol I'i ng | | |
0300 430B000 300. 000 TON | 18. 00000 5400. 00| |
Aggregate Surfacing (ALDOT #467 O #57) | | [
0310 450B000 428.000 SQYD| 100. 00000 42800. 00| [
Rei nforced Cenent Concrete Bridge End | | |
Sl ab [ | [
0320 502A000 157382.000 LB | 0. 55000 86560. 10| [
St eel Rei nf orcenent | | |
0330 502B000 LUMP| 36000. 00000 36000. 00| |
St eel Rei nforcenent For Bridge | | |
Superstructure, Sta. 68+25.0, Approx. [ | |
68, 771 Lbs. | | |
0340 502B001 LUMP| 24000. 00000 24000. 00| |
St eel Rei nforcenment For Bridge | | |
Superstructure Sta. 73+77.0, Approx. 45| | |
300 Lbs. | |
0350 502B003 LUMP| 67000. 00000 67000. 00| |
St eel Rei nforcenment For Bridge | | |
Superstructure STA 22+20.0 APPROX. 128, | | |
000 LBS. | | |
0360 502B004 LUMP| 28000. 00000 28000. 00| |
St eel Rei nforcenment For Bridge | | |
Superstructure STA 28+60.0 APPROX. 54, | | |
000 LBS. | | |
0370 505A000 3.000 EACH 800. 00000 2400. 00| |
Steel Test Piles (HP 10x42) | | |
0380 505A002 3.000 EACH 850. 00000 2550. 00| |
Steel Test Piles (HP 12x53) | | |
0390 505A004 3.000 EACH 1460. 00000 4380. 00| |
Steel Test Piles (HP 14x73) | | |
0400 505B055 3.000 EACH 4000. 00000 12000. 00| |
Static Loading Tests (HP 10x42) | | [
0410 505B057 3.000 EACH 4000. 00000 12000. 00| |
Static Loading Tests (HP 12x53) | | |
0420 505B059 3.000 EACH 4000. 00000 12000. 00| |
I I

Static Loading Tests (HP 14x73) |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/05/01
PAGE : 045 -19
TABULATI ON OF BI DS

CALL ORDER . 045 CONTRACT I D : 20011102045 COUNTI ES : WLCOX
LETTI NG DATE : 11/02/01 10:00 AM DI STRI CT . 08
SET- ASI DE :
| 7 ) 07003 | ( ) | ( )
| R E. GRILLS CONSTRUCTI ON CO | [

LINE NO/ ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ TS ey
0430 505B085 3.000 EACH 200. 00000 600. 00

Dynami ¢ Loadi ng Tests (HP 10x42) |
0440 505B087 3.000 EACH 200. 00000 600. 00

Dynam ¢ Loadi ng Tests (HP 12x53) |
0450 505B089 3.000 EACH 200. 00000 600. 00

Dynami ¢ Loadi ng Tests (HP 14x73) |
0460 505H000 1350. 000 LF | 10. 00000 13500. 00

Pil ot Hol es |
0470 505MD00 1882.000 LF | 22. 00000 41404. 00

Steel Piling Furnished And Driven(HP [

10x42) |
0480 505MD02 2557.000 LF | 28. 00000 71596. 00

Steel Piling Furnished And Driven (HP [

12 x 53) [
0490 505MD04 1461. 000 LF | 32. 00000 46752. 00

Steel Piling Furnished And Driven(HP [

14x73) |
0500 508A000 8972.000 LB | 2. 00000 17944. 00

Structural Steel [
0510 510A000 673. 000 CUYD| 395. 00000 265835. 00

Bri dge Substructure Concrete, Cass A
0520 5100051 LUWP|  163750. 00000 163750. 00

Bri dge Concrete Superstructure, Sta.
68+25. 0, Approx. 285 CU YDS |

0530 5100052 LUWP| 108750. 00000 108750. 00
Bri dge Concrete Superstructure, Sta.
73+77.0, Approx. 174 CU YDS [

0540 5100054 LUWP| 268750. 00000 268750. 00
Bri dge Concrete Superstructure, STA
22+20. 0 APPROX. 570 CU YDS. |

0550 5100055 LUWP| 125750. 00000 125750. 00
Bri dge Concrete Superstructure, STA
28+60. 0 APPROX. 230 CU YDS. |

0560 510E000 3800. 000 SQYD| 2.00000 7600. 00

Grooving Concrete Bridge Decks [
0570 511A001 192. 000 EACH| 150. 00000 28800. 00

El astoneri c Bearings, Type 2 |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/05/01
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TABULATI ON OF BI DS

CALL ORDER . 045 CONTRACT I D : 20011102045 COUNTI ES : WLCOX
LETTI NG DATE : 11/02/01 10:00 AM DI STRI CT . 08
SET- ASI DE
|( 7 ) 07003 | ( ) | ( )
| R E. GRILLS CONSTRUCTI ON CO | [
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNI'T PRI CE AMOUNT
------------------------------------------ TS ey
0580 513B003 2107.000 LF | 60. 00000 126420. 00| [
Pr et ensi oned- Prestressed Concrete | | |
Grders, Type | (Specialty Item | | |
0590 513B005 3501.000 LF | 105. 00000 367605. 00| |
Pr et ensi oned- Prestressed Concrete | | |
Grders, Type IIl (Specialty Item | | |
0600 524A011 212.000 CuUYD| 355. 00000 75260. 00| |
Cul vert Concrete (Cast In Place) | | |
0610 524B011 67.000 CUYD| 390. 00000 26130. 00| [
Cul vert Concrete Extension (Cast In | | |
Pl ace) [ | [
0620 535A085 64.000 LF | 43. 00000 2752. 00| |
24" Side Drain Pipe (Class 3 R C.) [ | |
0630 600A000 LUWP|  395000. 00000 395000. 00| |
Mobi | i zati on [ | [
0640 602A000 12. 000 EACH| 90. 00000 1080. 00| |
Ri ght OF \Way Markers | | |
0650 606A000 1500. 000 LF | 8. 00000 12000. 00| |
6" Underdrain Pipe | | |
0660 6100001 11456. 000 TON | 24. 00000 274944. 00| |
Loose Riprap, Class 2 | | |
0670 610D003 8370. 000 SQYD| 2. 40000 20088. 00| [
Filter Bl anket, Geotextile | [
0680 619A102 4.000 EACH 750. 00000 3000. 00| |
24" Side Drain Pipe End Treatnent, | | |
Class 1 | | |
0690 630A000 2178.000 LF | 13. 00000 28314. 00| |
Steel Beam Cuardrail, Cass A Type 1 [ | |
0700 6300003 16. 000 EACH| 1200. 00000 19200. 00| |
Guardrail End Anchor, Type 13 [ | [
0710 6300050 9.000 EACH| 1800. 00000 16200. 00| |
Guardrail End Anchor, Type 20 Series [ | [
0720 6300070 13. 000 EACH 1400. 00000 18200. 00| [
Guardrail End Anchor, Type 10 Series [ | [
0730 650A000 4926. 000 CUYD| 15. 00000 73890. 00| |
Topsoi | | | |
0740 650B000 4075. 000 CUYD| 1. 00000 4075. 00| |
I I

Topsoil From Stockpil es |



Solid Wiite, Cass 3W Type A Traffic
Stripe (6" Wde)

CALL ORDER . 045 CONTRACT I D : 20011102045
LETTI NG DATE : 11/02/01 10:00 AM DI STRI CT . 08
SET- ASI DE
|( 7 ) 07003 | ( )
| R E. GRILLS CONSTRUCTI ON CO |
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE
__________________________________________ o e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e m e ma =
0750 652A054 14. 000 ACRE| 490. 00000 6860. 00|
Seedi ng (M x 2A) | |
0760 652B053 14. 000 ACRE| 420. 00000 5880. 00|
Tenporary Seeding (M x 2AT) | |
0770 652D054 14. 000 ACRE| 490. 00000 6860. 00|
Seeding In Stubble (Mx 2A) | |
0780 656A000 28. 000 ACRE| 490. 00000 13720. 00|
Mul ching, dass A, Type 1 | |
0790 658A002 4.000 ACRE| 1000. 00000 4000. 00|
Hydr o- Seedi ng & Mul ching (M x 2E) | |
0800 665F000 650. 000 EACH| 3. 00000 1950. 00|
Hay Bal es | |
0810 6651 000 500. 000 TON | 23. 00000 11500. 00|
Tenporary Riprap, Cass 2 | |
0820 6653000 12700. 000 LF | 2. 88000 36576. 00|
Silt Fence, Type A | |
0830 665K000 500. 000 CUYD| 5. 00000 2500. 00|
Dr ai nage Sunp Excavation | |
0840 666A001 14. 000 ACRE| 65. 00000 910. 00|
Pest Control Treatnment | |
0850 680A000 LUWP|  250000. 00000 250000. 00|
Engi neering Controls | |
0860 701A006 4.000 M LE| 600. 00000 2400. 00|
Solid Wite, Cass 1, Type A Traffic [ |
Stripe (6" Wde) [ |
0870 701A010 3.000 M LE| 300. 00000 900. 00|
Broken Yellow, Class 1, Type A Traffic | |
Stripe (6" Wde) [ |
0880 701A014 3.000 M LE| 600. 00000 1800. 00|
Solid Yellow, Class 1, Type A Traffic [ |
Stripe (6" Wde) [ |
0890 7010002 3.000 M LE| 500. 00000 1500. 00|
Br oken Tenporary Traffic Stripe (Paint) | |
0900 7010003 5.000 M LE] 500. 00000 2500. 00|
Solid Tenporary Traffic Stripe (Paint) | |
0910 701Gl25 1890. 000 LF 4.00000 7560. 00|
I
I

ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

DATE : 11/05/01
PAGE : 045 -21
COUNTI ES : W LCOX
| ( )
|
AMOUNT|  UNI'T PRI CE AMOUNT



Bal | ast For Cone |

ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

DATE :
PAGE :

11/ 05/ 01
045 -22

CALL ORDER . 045 CONTRACT I D : 20011102045
LETTI NG DATE : 11/02/01 10:00 AM DI STRI CT . 08
SET- ASI DE :
| 7 ) 07003 | ( )
| R E. GRILLS CONSTRUCTI ON CO |
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE
__________________________________________ o e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e m e ma =
0920 701Gl29 590.000 LF | 3. 00000 1770. 00|
Broken Yel low, Cass 3W Type A Traffic | |
Stripe (6" Wde) [ |
0930 701G133 1220.000 LF | 4.20000 5124. 00|
Solid Yellow, Class 3W Type A Traffic | |
Stripe (6" Wde) [ |
0940 703A002 30. 000 SQFT| 10. 00000 300. 00|
Traffic Control Markings, Class 2, Type | |
A I I
0950 703D002 30. 000 SQFT| 2. 00000 60. 00|
Tenporary Traffic Control Markings [ |
(Pai nt) |
0960 705A032 45.000 EACH| 5. 00000 225. 00|
Pavermrent Markers, Class A-H Type 1-B | |
0970 705A037 165. 000 EACH| 5. 25000 866. 25|
Pavermrent Markers, Class A-H Type 2-D | |
0980 740B000 1299. 000 SQFT| 8. 00000 10392. 00|
Construction Signs | |
0990 740D000 75.000 EACH 63. 00000 4725. 00|
Channel i zi ng Druns [ |
1000 740E000 200. 000 EACH 13. 00000 2600. 00|
Cones (36 Inches High) | |
1010 740F002 28.000 EACH 240. 00000 6720. 00|
Barri cades, Type III [ |
1020 7401 005 14. 000 EACH 525. 00000 7350. 00|
Varni ng Lights, Type B (Detachabl e Head | |
1030 740MD01 200. 000 EACH| 9. 00000 1800. 00|
I
I

SECTI ON TOTALS |

$ 4,947,352.20

COUNTI ES : W LOOX
I
|

ANOUNT|
+
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I

$ 0. 00|
+
$ 0. 00|



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/05/01
PACE : 046 -1
VENDOR RANKI NG

CALL ORDER . 046 CONTRACT I D : 20011102046 COUNTI ES : MONRCE
LETTI NG DATE : 11/02/01 10:00 AM DI STRI CT . 08
CONTRACT TIME : 110 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : PRQIECT(S) : ER-7550(2)

for constructing the Slide Repair on CR-23 northwest of
Frisco City. Length - 0.303 m.

SET- ASI DE :
VENDOR TOTAL % OVER
RANK  NUVBER NAME BI D LOW BI D
1 07001 S. A GRAHAM COVPANY, | NC. $ 797, 547.55 100. 0000%
2 03081 CARDVELL CORPORATI ON $ 843, 589. 45 105. 7729%
3 03047 CARTER S CONTRACTI NG SERVI CES, | NC. $ 898, 989. 00 112. 7192%
4 20050 TOMLI N CONSTRUCTI ON, LLC $ 906, 762. 65 113. 6939%
5 14007 W S. NEWELL & SONS, | NC. $ 911, 935. 19 114. 3424%
6 07003 R E. GRILLS CONSTRUCTI ON CO., | NC. $ 931, 578. 70 116. 8054%
7 19095 SUMM T DEVELOPMENT COWPANY, L.L.C $ 959, 920. 75 120. 3591%
8 18005 GRADY RALLS & SONS, | NC. $ 979, 909. 30 122. 8653%
9 18024 RACON, | NC. $ 1,017,928.30 127. 6323%
10 20023 TEN-T CORPORATI ON $ 1,020,477.95 127. 9520%
11 23056 JOHN G WALTON CONSTRUCTI ON COMPANY, | NC. $ 1,039,947.45 130. 3932%
12 01059 ADVANCE CONSTRUCTI ON SERVI CES, | NC. $ 1,138, 001. 40 142. 6876%
13 10026 JRD CONTRACTI NG, | NC. $ 1,150, 430.51 144. 2460%



Super pave Bitum nous Concrete Upper
Bi nder
M x,

Layer, 1" Maxi num Aggregate Size

ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

o

3 )

55.

52.

DATE :
PAGE

03047

. 90000

. 00000
. 00000
. 00000
. 20000
. 95000
. 00000
. 00000
. 95000
. 25000

. 25000
. 00000

00000

00000

11/ 05/ 01
046 -2

20594.

3280.
800.
400.

14304.
315918.

2520.

812.
48165.
4888.

156.

11825.

4290.

25480.

RTER S CONTRACTI NG SERVI CES

00
00
00
00
90
00
00
00

75

25
00

00

00

CALL ORDER . 046 CONTRACT I D : 20011102046 COUNTI ES : MONRCE
LETTI NG DATE : 11/02/01 10:00 AM DI STRI CT . 08
SET- ASI DE :
[ 1 ) 07001 | ( 2 ) 03081 [
| A. GRAHAM COWVPANY, | NC. | CARDWELL CORPORATI ON |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI T PRI CE AMOUNT]|
------------------------------------------ T T
SECTI ON 0001  TOTAL
I I I
0010 201A000 LUMP| 28500. 00000 28500. 00| 40000. 00000 40000. 00|
Clearing & Grubbing (Approximtely 6.55 | | |
acres) | | |
0020 206D000 164.000 LF | 4. 00000 656. 00| 6. 00000 984. 00|
Renmovi ng Pi pe [ | [
0030 206E000 2.000 EACH 100. 00000 200. 00| 200. 00000 400. 00|
Renovi ng Headwal | s | | |
0040 206E001 1.000 EACH| 175. 00000 175. 00| 200. 00000 200. 00|
Renmoving Inlets [ | [
0050 210A000 4470. 000 CUYD| 4. 00000 17880. 00| 3. 25000 14527. 50|
Uncl assi fi ed Excavation | | |
0060 210D000 63822. 000 CUYD| 3. 95000 252096. 90| 3. 25000 207421. 50|
Borr ow Excavati on [ | [
0070 214A000 630. 000 CUYD| 3. 00000 1890. 00| 6. 00000 3780. 00|
Structure Excavation | | |
0080 214B000 203. 000 CuUYD| 3. 00000 609. 00| 5. 00000 1015. 00|
Foundati on Backfill, Local [ | [
0090 315A003 24700. 000 SQYD| 1. 75000 43225. 00| 2. 50000 61750. 00|
Drai nage Plane Material, 6 Inches Thick | | [
0100 401B100 3911. 000 SQYD| 1. 40000 5475. 40| 1. 40000 5475. 40|
Bi t um nous Treatment E (Wth Pol yner | | |
Addi tive) | | |
0110 405A000 125. 000 GAL | 2. 50000 312. 50| 2. 50000 312. 50|
Tack Coat [ | [
0120 424A340 215.000 TON | 52. 25000 11233. 75| 52. 25000 11233. 75|
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, 1/2" Maxi mum Aggregate | | [
Size Mx, ESAL Range A/B [ | [
0130 424A346 78.000 TON | 64. 35000 5019. 30| 64. 35000 5019. 30|
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, Leveling ,1/2" Maxi mum [ | [
Aggregate Size Mx, ESAL Range A/B | | |
0140 424B636 490. 000 TON | 40. 65000 19918. 50| 40. 65000 19918. 50|
I I I
I I I
I I I

ESAL Range A/B



Juncti on Boxes,

11/ 05/ 01
046 -3

RTER S CONTRACTI NG SERVI CES

8000.

8560.

6080.
20424.
19900.

216.

2412.

14820.

62769.
122931.
10181.
5846.
47300.
3000.
700.

14400.

00

00

00
00
00
00
00

00

00
00
60
60
00
00
00
00

ALABANVA DEPARTMENT OF TRANSPORTATI ON DATE :
PAGE
TABULATI ON OF BI DS
CALL ORDER : 046 CONTRACT I D : 20011102046 COUNTI ES : MONRCE
LETTI NG DATE : 11/02/01 10:00 AM DI STRI CT 08
SET- ASI DE
| ( 1 ) 07001 | ( 2 ) 03081 | ( 3 ) 03047
| S. A GRAHAM COVPANY, | NC. | CARDWELL CORPORATI ON | CA
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE
------------------------------------------ T T
0150 424C345 100. 000 TON | 75. 00000 7500. 00| 75. 00000 7500. 00| 80. 00000
Super pave Bitum nous Concrete Base | | [
Layer, Patching, 1 1/2" Maxi num | | |
Aggregate Size Mx, ESAL Range A/B | | |
0160 424C351 107.000 TON | 50. 00000 5350. 00| 50. 00000 5350. 00| 80. 00000
Super pave Bitum nous Concrete Base | | [
Layer, Wdening, 1 1/2" Maxi num | | |
Aggregate Size Mx, ESAL Range A/B | | |
0170 530A002 152. 000 LF | 36. 00000 5472. 00| 42.00000 6384. 00| 40. 00000
24" Roadway Pipe (Class 3 RC) | | [
0180 533A099 552.000 LF | 36. 00000 19872. 00| 35. 00000 19320. 00| 37. 00000
24" Storm Sewer Pipe (Class 3 RC.) [ | |
0190 600A000 LUMP| 44600. 00000 44600. 00| 51290. 00000 51290. 00| 19900. 00000
Mobi i zati on | | [
0200 602A000 6. 000 CH| 110. 00000 660. 00| 60. 00000 360. 00| 36. 00000
Ri ght OF Way Markers | | [
0210 606A013 360. 000 LF | 6. 00000 2160. 00| 10. 00000 3600. 00| 6. 70000
6" Underdrain Pipe, Type 8 | | [
(Non- Per f or at ed) [ | [
0220 606B004 1235.000 LF | 9. 25000 11423. 75| 30. 00000 37050. 00| 12. 00000
8" Underdrain Pipe, Wth Filter Fabric, | | |
Type 8 I I I
0230 6060003 20580.000 LF | 3. 00000 61740. 00| 1. 75000 36015. 00| 3. 05000
12" Strip Drain [ | [
0240 6100001 4553.000 TON | 22. 00000 100166. 00| 35. 00000 159355. 00| 27. 00000
Loose Riprap, Cass 2 | | [
0250 610D000 4628. 000 SQYD| 1. 35000 6247. 80| 4.00000 18512. 00| 2. 20000
Filter Bl anket | | [
0260 610D002 2542.000 SQYD| 1. 35000 3431. 70| 4.00000 10168. 00| 2. 30000
Filter Blanket, Ceotextile (Non-Wven) | | [
0270 614A000 86. 000 CUYD| 210. 00000 18060. 00| 230. 00000 19780. 00| 550. 00000
Sl ope Pavi ng [ | [
0280 619A003 5.000 EACH| 650. 00000 3250. 00| 650. 00000 3250. 00| 600. 00000
24" Roadway Pipe End Treatnment, Class 1 | | [
0290 620A000 1.000 CUYD| 1050. 00000 1050. 00| 2000. 00000 2000. 00| 700. 00000
M nor Structure Concrete | | [
0300 621A005 9.000 EACH| 2100. 00000 18900. 00| 2100. 00000 18900. 00| 1600. 00000
I I

Type 1 |



CALL ORDER : 046
LETTI NG DATE : 11/02/01 10:00 AM

SET- ASI DE :

ALABAVA DEPARTMENT OF TRANSPORTATI ON

CONTRACT ID :
DI STRI CT :

TABULATI ON OF BI DS

20011102046
08

11/ 05/ 01
046 -4

I
I
LINE NO / | TEM CODE / ALT |
I

| TEM DESCRI PTI ON QUANTI TY
__________________________________________ +
0310 621B005 9.000 EACH
Junction Box Units, Type 1 |
0320 650A000 1340. 000 CUYD|
Topsoi | |
0330 650B000 1780. 000 CUYD|
Topsoil From Stockpil es |
0340 652A057 8.000 ACRE
Seeding (M x 3A) |
0350 652B055 8.000 ACRE
Tenmporary Seeding (M x 3AT) |
0360 652D057 8.000 ACRE
Seeding In Stubble (Mx 3A) [
0370 654A000 408. 000 SQYD|
Sol i d Soddi ng |
0380 656A000 16. 000 ACRE
Mil ching, Cass A Type 1 [
0390 659A000 200. 000 SQvYD|
Erosion Control Netting, Cass A [
0400 665F000 400. 000 EACH
Hay Bal es
0410 6651 000 176. 000 TON
Tenporary Riprap, Cass 2 |
0420 6653000 4000. 000 LF
Silt Fence, Type A |
0430 665K000 200. 000 CUYD
Dr ai nage Sunp Excavation |
0440 680A000 LUWP
Engi neering Controls [
0450 701A028 1.000 MLE
Solid Wiite, Class 2, Type A Traffic
Stripe (0.06" Thick) (6" Wde) [
0460 701A048 1.000 MLE
Solid Yellow, Class 2, Type A Traffic
Stripe (0.09" Thick) (6" Wde) [
0470 7010001 1.000 MLE

Solid Tenporary Traffic Stripe [
0480 740B000 132. 000 SQFT|
Construction Signs |

(
S. A GRAHAM COVPANY,

500.
700.
400.

500.

25.

16.
12904.
1500.

2000.

500.

00000

00000

. 50000

2000

500.
990

I NC.

2700.

600.
1980.

RTER S CONTRACTI NG SERVI CES

00

00
00

DATE :
PAGE
COUNTI ES : MONRCE
2 ) 03081 | ( 3 ) 03047
| CARDWELL CORPORATI ON | CA
UNIT PRI CE AIV[lJNTI UNIT PRI CE
" 600.00000  5400.00] | 1100.00000 9900, OC

0. 10000 134.00I 7.00000

5. 00000 8900.00I 2. 50000

700. 00000 5600.00I 500. 00000
300. 00000 2400.00I 300. 00000
100. 00000 800.00I 800. 00000

5. 00000 2040.00I 2. 75000

250. 00000 4000.00I 500. 00000
4.00000 800.00I 2.20000

5. 00000 2000.00I 4. 50000

35. 00000 6160.00I 27. 00000

3. 00000 12000.00I 3. 00000

20. 00000 4000.00I 15. 00000
8000. 00000 8000.00I 6000. 00000
1500. 00000 1500.00I 1700. 00000

I
2000. 00000 2000.00I 2700. 00000
I

500. 00000 500.00I 600. 00000
12. 00000 1584.00i 15. 00000



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/05/01
PAGE : 046 -5
TABULATI ON OF BI DS

CALL ORDER : 046 CONTRACT I D : 20011102046 COUNTI ES : MONRCE
LETTI NG DATE : 11/02/01 10:00 AM DI STRI CT . 08
SET- ASI DE :

( 1 ) 07001 [( 2 ) 03081 | 3 ) 03047
S. A. GRAHAM COWPANY, INC. | CARDWELL CORPORATI ON | CARTER S CONTRACTI NG SERVI CES

=

|
LINE NO/ | TEM CODE / ALT [ |
| UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNI'T PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY
------------------------------------------ TS ey
0490 740D000 200. 000 EACH 65. 00000 13000. 00| 10. 00000 2000. 00| 66. 00000 13200. 00
Channel i zi ng Druns [ | [
0500 740E000 100. 000 EACH| 11. 00000 1100. 00| 10. 00000 1000. 00| 15. 00000 1500. 00
Cones (36 Inches High) | | |
0510 740F002 2.000 EACH 200. 00000 400. 00| 150. 00000 300. 00| 270. 00000 540. 00
Barri cades, Type |I1I [ | [
0520 7401 005 10. 000 EACH 250. 00000 2500. 00| 150. 00000 1500. 00| 135. 00000 1350. 00
Varni ng Lights, Type B (Detachabl e Head | | [
0530 740MD01 100. 000 EACH| 5. 00000 500. 00| 1. 00000 100. 00| 8. 00000 800. 00
Bal | ast For Cone | | |
SECTI ON TOTALS | $ 797, 547. 55| $ 843, 589. 45| $ 898, 989. 00



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

CALL ORDER : 046 CONTRACT I D : 20011102046
LETTI NG DATE : 11/02/01 10:00 AM DI STRI CT . 08
SET- ASI DE

DATE :
PAGE

11/ 05/ 01
046 -6

I
I
LINE NO / | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY |

SECTI ON 0001  TOTAL
I
0010 201A000 LUMP

Clearing & Grubbing (Approximtely 6.55 |
acres) |
0020 206D000 164.000 LF |
Renmovi ng Pi pe |
0030 206E000 2.000 EACH
Renmovi ng Headwal | s [
0040 206E001 1.000 EACH
Renoving Inlets |
0050 210A000 4470. 000 CUYD
Uncl assi fi ed Excavation [
0060 210D000 63822. 000 CUYD
Bor row Excavati on |
0070 214A000 630. 000 CUYD
Structure Excavation |
0080 214B000 203. 000 CUYD
Foundati on Backfill, Local |
0090 315A003 24700. 000 SQYD|

Drai nage Plane Material, 6 Inches Thick |
0100 401B100 3911. 000 SQYD|
Bi t um nous Treatment E (Wth Pol yner |

Addi tive)

0110 405A000 125.000 GAL
Tack Coat

0120 424A340 215.000 TON

I
I
|
Super pave Bitum nous Concrete Waring [
Surface Layer, 1/2" Maxi mum Aggregate [
Size Mx, ESAL Range A/B [
0130 424A346 78.000 TON
Super pave Bitum nous Concrete Waring [
Surface Layer, Leveling ,1/2" Maxi mum [
Aggregate Size Mx, ESAL Range A/B |
0140 424B636 490. 000 TON
Super pave Bitum nous Concrete Upper [
Bi nder Layer, 1" Maxi num Aggregate Size |
M x, ESAL Range A/B |

4 )

20050

(
TOMLI N CONSTRUCTI ON,  LLC

55.

70.

50.

. 00000

. 00000
. 00000
. 00000
. 50000
. 25000
. 00000
. 00000
. 25000
. 95000

. 50000

00000

00000

00000

328.
500.
250.
11175.
207421.
4410.
2639.
104975.

11537.

312.

11825.

5460.

24500

o o u o
o O o o

6 )

07003

(
R E. GRILLS CONSTRUCTI ON CO,

UNIT PRI CE

54.

66.

43.

COUNTI ES : MONRCE
5 14007 I
S. NEWELL & SONS, INC. |
UNIT PRI CE AN&JNTI
88175. 00000 88175 ooI
I
5. 00000 820. ooI
250. 00000 500. ooI
250. 00000 250. ooI
4.00000 17880. ooI
3.50000 223377. ooI
6. 00000 3780. ooI
5. 00000 1015. ooI
3.17000 78299. ooI
1. 40000 5475. 40I
I
2.50000 312. 50I
52. 25000 11233. 75I
|
64. 35000 5019. 30I
|
40. 65000 19918. 50I
|
I

. 00000

. 00000
. 00000
. 00000
. 80000
. 70000
. 50000
. 00000
. 00000
. 40000

. 50000

00000

00000

00000

820.
700.
350.
43806.
172319.
2835.
1421.
74100.

5475.

312.

11610.

5148.

21070.

00
00
00
00
40
00
00
00
40

50
00

00

00



Juncti on Boxes,

ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

I NC.

5350.

15200.
21318.
31000.
600.
2880.

35815.

56595.
116101.
13884.
7626.
20640.
2500.
600.
10800.

o
o

o O o o
o O O O

MONRCE

6 )

DATE :
PAGE :

07003

11/ 05/ 01
046 -7

(
R E. GRILLS CONSTRUCTI ON CO,

UNIT PRI CE

100.

55.

33.
33.
74000.
85.

25.

35.

180.
700.
500.
650.

00000

00000

00000
00000
00000
00000

. 00000

00000

. 00000

00000

. 40000
. 60000

00000
00000
00000
00000

10000.

5885.

5016.
18216.
74000.

510.

2160.

30875.

82320.
159355.
6479.
4067.
15480.
3500.
500.
5850.

00

00

00
00
00
00
00

00

00
00
20
20
00
00
00
00

CALL ORDER . 046 CONTRACT I D : 20011102046 COUNTI ES :
LETTI NG DATE : 11/02/01 10:00 AM DI STRI CT 08
SET- ASI DE
| ( 4 ) 20050 | ( 5 ) 14007
| TOMLI N CONSTRUCTI ON, LLC | W S. NEWELL & SONS,

LINE NO/ | TEM CODE / ALT | |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE

__________________________________________ o e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e m e ma =

0150 424C345 100. 000 TON | 75. 00000 7500. 00| 75. 00000
Super pave Bitum nous Concrete Base | |
Layer, Patching, 1 1/2" Maxi num [ |
Aggregate Size Mx, ESAL Range A/B | |

0160 424C351 107.000 TON | 60. 00000 6420. 00| 50. 00000
Super pave Bitum nous Concrete Base | |
Layer, Wdening, 1 1/2" Maxi num [ |
Aggregate Size M x, ESAL Range A/B | |

0170 530A002 152. 000 LF | 36. 00000 5472. 00| 100. 00000
24" Roadway Pipe (Class 3 RC) | |

0180 533A099 552.000 LF | 36. 00000 19872. 00| 38. 62000
24" Storm Sewer Pipe (Class 3 RC.) [ |

0190 600A000 LUMP| 9600. 00000 9600. 00| 31000. 00000
Mobi | i zati on [ |

0200 602A000 6. 000 CH| 100. 00000 600. 00| 100. 00000
Ri ght OF Way Markers | |

0210 606A013 360. 000 LF | 14. 00000 5040. 00| 8. 00000
6" Underdrain Pipe, Type 8 | |
(Non- Per f or at ed) [ |

0220 606B004 1235.000 LF | 18. 50000 22847. 50| 29. 00000
8" Underdrain Pipe, Wth Filter Fabric, | |
Type 8 I I

0230 6060003 20580.000 LF | 5. 00000 102900. 00| 2. 75000
12" Strip Drain [ |

0240 6100001 4553.000 TON | 24. 50000 111548. 50| 25. 50000
Loose Riprap, Cass 2 | |

0250 610D000 4628. 000 SQYD| 1. 56000 7219. 68| 3. 00000
Fi |l ter Bl anket [ |

0260 610D002 2542.000 SQYD| 1. 56000 3965. 52| 3. 00000
Filter Bl anket, Geotextile (Non-Wven) | |

0270 614A000 86. 000 CUYD| 250. 00000 21500. 00| 240. 00000
Sl ope Pavi ng [ |

0280 619A003 5.000 EACH| 250. 00000 1250. 00| 500. 00000
24" Roadway Pipe End Treatnent, Cass 1 | |

0290 620A000 1.000 CUYD| 1000. 00000 1000. 00| 600. 00000
M nor Structure Concrete | |

0300 621A005 9.000 EACH| 1800. 00000 16200. 00| 1200. 00000

I

Type 1 |



CALL ORDER : 046
LETTI NG DATE : 11/02/01 10:00 AM

SET- ASI DE

ALABAVA DEPARTMENT OF TRANSPORTATI ON

CONTRACT I D
DI STRI CT

TABULATI ON OF BI DS

20011102046
08

COUNTI ES :

MONRCE

DATE
PAGE

11/ 05/ 01
046 -8

I
I
LINE NO / | TEM CODE / ALT |
I

| TEM DESCRI PTI ON QUANTI TY
__________________________________________ +
0310 621B005 9.000 EACH
Junction Box Units, Type 1 |
0320 650A000 1340. 000 CUYD|
Topsoi | |
0330 650B000 1780. 000 CUYD|
Topsoil From Stockpil es |
0340 652A057 8.000 ACRE|
Seeding (M x 3A) |
0350 652B055 8.000 ACRE|
Tenmporary Seeding (M x 3AT) |
0360 652D057 8.000 ACRE|
Seeding In Stubble (Mx 3A) [
0370 654A000 408. 000 SQYD|
Sol i d Soddi ng |
0380 656A000 16. 000 ACRE|
Mil ching, Cass A Type 1 [
0390 659A000 200. 000 SQvYD|
Erosion Control Netting, Cass A [
0400 665F000 400. 000 EACH
Hay Bal es |
0410 6651 000 176. 000 TON |
Tenporary Riprap, Cass 2 |
0420 6653000 4000. 000 LF |
Silt Fence, Type A |
0430 665K000 200. 000 cCuYD|
Dr ai nage Sunp Excavation |
0440 680A000 LUMP|
Engi neering Controls [
0450 701A028 1.000 M LE|
Solid Wiite, Class 2, Type A Traffic |
Stripe (0.06" Thick) (6" Wde) [
0460 701A048 1.000 M LE|
Solid Yellow, Class 2, Type A Traffic [
Stripe (0.09" Thick) (6" Wde) [
0470 7010001 1.000 M LE|

Solid Tenporary Traffic Stripe [
0480 740B000 132. 000 SQFT|
Construction Signs |

4 )

20050

(
TOMLI N CONSTRUCTI ON,  LLC

. 00000

600.
600.
600.

600.

29.

15.
10000.
3000.

2500.

2500.
13.

. 50000
. 50000

00000
00000
00000

. 50000

00000

. 00000
. 00000

00000

. 50000

00000
00000
00000

00000

00000
00000

2500.

2500.

1716.

o o o
o O O

o O
o O

5

500.
400.
600.

450.

35.

10.
25000.
1500.

2000.

500.
10.

( 14007
W S. NEWELL & SONS,

00000

00000
00000

I NC.

4500. 00|

6700.
3560.
4000.
3200.
4800.
2040.
7200.
400.
2400.
6248.
12000.
2000.
25000.
1500.

2000.

500.
1320.

0
0
0
0
0
0
0
0
0
0
0
0
0
0
0
0
0

0

0}
I
0}
I
0}
I
0}
I
0}
I
0}
I
0}
I
0}
I
0}
I
0}
I
0}
I
0}
I
0}
I
0}
I
I
I
I
I
0}

I
0}

I

6 )

07003

(
R E. GRILLS CONSTRUCTI ON CO,

UNIT PRI CE

500.
700.
400.

500.

19000.
1500.

2000.

500.

00000

00000

. 50000

2000.

500.
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ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/05/01
PAGE : 046 -9
TABULATI ON OF BI DS

CALL ORDER : 046 CONTRACT I D : 20011102046 COUNTI ES : MONRCE
LETTI NG DATE : 11/02/01 10:00 AM DI STRI CT . 08
SET- ASI DE :

(4 ) 20050 ( 5 ) 14007 ( 6 ) 07003

| TOVLI N CONSTRUCTI ON, LLC W S. NEWELL & SONS, |NC. R E. GRILLS CONSTRUCTI ON CO ,
LINE NO / | TEM CODE / ALT |

I

| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT UNI T PRI CE AMOUNT UNI T PRI CE AMOUNT
------------------------------------------ TS ey
0490 740D000 200. 000 EACH 65. 00000 13000. 00| 70. 00000 14000. 00| 63. 00000 12600. 00
Channel i zi ng Druns [ | [
0500 740E000 100. 000 EACH| 12. 00000 1200. 00| 0. 01000 1. 00| 13. 00000 1300. 00
Cones (36 Inches High) | | |
0510 740F002 2.000 EACH 250. 00000 500. 00| 300. 00000 600. 00| 240. 00000 480. 00
Barri cades, Type |I1I [ | [
0520 7401 005 10. 000 EACH 150. 00000 1500. 00| 350. 00000 3500. 00| 200. 00000 2000. 00
Varni ng Lights, Type B (Detachabl e Head | | [
0530 740MD01 100. 000 EACH| 7.50000 750. 00| 0. 01000 1. 00| 9. 00000 900. 00
Bal | ast For Cone | | |
SECTI ON TOTALS [ $ 906, 762. 65| $ 911, 935. 19| $ 931, 578. 70
------------------------------------------ TS ey



Super pave Bitum nous Concrete Upper
Bi nder
M x,

Layer, 1" Maxi num Aggregate Size

11/ 05/ 01
046 -10

25000.

2317.
1390.
927.
35760.
223377.
4082.
203.
92625.
6022.

343.
12358.

5521.

21912.

32
00
00
00
00
40
00
00

94

75

20

62

80

ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :
PAGE
TABULATI ON OF BI DS
CALL ORDER . 046 CONTRACT I D : 20011102046 COUNTI ES : MONRCE
LETTI NG DATE : 11/02/01 10:00 AM DI STRI CT . 08
SET- ASI DE :
| ( 7 ) 19095 | ( 8 ) 18005 [ 9 ) 18024
| SUMM T DEVELOPMENT COWMPANY, | GRADY RALLS & SONS, I NC. | RACON, | NC.
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNI'T PRI CE
------------------------------------------ TS ey
SECTI ON 0001  TOTAL
I I I
0010 201A000 LUMP| 7500. 00000 7500. 00| 25000. 00000 25000. 00| 25000. 00000
Clearing & Grubbing (Approximtely 6.55 | | |
acres) | | |
0020 206D000 164.000 LF | 11. 50000 1886. 00| 12. 00000 1968. 00| 14. 13000
Renmovi ng Pi pe [ | [
0030 206E000 2.000 EACH 500. 00000 1000. 00| 250. 00000 500. 00| 695. 00000
Renovi ng Headwal | s | | |
0040 206E001 1.000 EACH| 750. 00000 750. 00| 500. 00000 500. 00| 927. 00000
Renmoving Inlets [ | [
0050 210A000 4470. 000 CUYD| 2. 25000 10057. 50| 2. 95000 13186. 50| 8. 00000
Uncl assi fi ed Excavation | | |
0060 210D000 63822. 000 CUYD| 4.75000 303154. 50| 6. 10000 389314. 20| 3. 50000
Borr ow Excavati on [ | [
0070 214A000 630. 000 CUYD| 7. 50000 4725. 00| 6. 00000 3780. 00| 6. 48000
Structure Excavation | | |
0080 214B000 203. 000 CuUYD| 15. 00000 3045. 00| 6. 25000 1268. 75| 1. 00000
Foundation Backfill, Local | | |
0090 315A003 24700. 000 SQYD| 2.00000 49400. 00| 1. 95000 48165. 00| 3. 75000
Drai nage Plane Material, 6 Inches Thick | | [
0100 401B100 3911. 000 SQYD| 1. 50000 5866. 50| 1. 40000 5475. 40| 1. 54000
Bi t um nous Treatment E (Wth Pol yner | | |
Addi tive) | | |
0110 405A000 125. 000 GAL | 2. 75000 343. 75| 2. 50000 312. 50| 2. 75000
Tack Coat [ | [
0120 424A340 215.000 TON | 55. 00000 11825. 00| 52. 25000 11233. 75| 57. 48000
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, 1/2" Maxi mum Aggregate | | [
Size Mx, ESAL Range A/B [ | [
0130 424A346 78.000 TON | 85. 00000 6630. 00| 64. 35000 5019. 30| 70. 79000
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, Leveling ,1/2" Maxi mum [ | [
Aggregate Size Mx, ESAL Range A/B | | |
0140 424B636 490. 000 TON | 42.50000 20825. 00| 40. 65000 19918. 50| 44. 72000
I I I
I I I
I I I

ESAL Range A/B



Juncti on Boxes,

11/ 05/ 01
046 -11

8250.

5885.

7188.
20622.
67500.

606.

3481.

46312.

121422.
138274.
5646.
3101.
19952.
3705.
1255.

19800.

00

00

08
72
00
00
20

50

00
61
16
24
00
00
00
00

ALABANVA DEPARTMENT OF TRANSPORTATI ON DATE :
PAGE
TABULATI ON OF BI DS
CALL ORDER . 046 CONTRACT I D : 20011102046 COUNTI ES : MONRCE
LETTI NG DATE : 11/02/01 10:00 AM DI STRI CT 08
SET- ASI DE
| ( 7 ) 19095 | ( 8 ) 18005 | ( 9 ) 18024
| SUMM T DEVELOPMENT COWMPANY, | GRADY RALLS & SONS, I NC. | RACON, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE
------------------------------------------ T T
0150 424C345 100. 000 TON | 90. 00000 9000. 00| 75. 00000 7500. 00| 82. 50000
Super pave Bitum nous Concrete Base | | [
Layer, Patching, 1 1/2" Maxi num | | |
Aggregate Size Mx, ESAL Range A/B | | |
0160 424C351 107.000 TON | 55. 00000 5885. 00| 50. 00000 5350. 00| 55. 00000
Super pave Bitum nous Concrete Base | | [
Layer, Wdening, 1 1/2" Maxi num | | |
Aggregate Size Mx, ESAL Range A/B | | |
0170 530A002 152. 000 LF | 50. 00000 7600. 00| 28. 00000 4256. 00| 47. 29000
24" Roadway Pipe (Class 3 RC) | | [
0180 533A099 552.000 LF | 35. 00000 19320. 00| 29. 00000 16008. 00| 37. 36000
24" Storm Sewer Pipe (Class 3 RC.) [ | |
0190 600A000 LUMP| 65000. 00000 65000. 00| 60000. 00000 60000. 00| 67500. 00000
Mobi i zati on | | [
0200 602A000 6. 000 CH| 175. 00000 1050. 00| 75. 00000 450. 00| 101. 00000
Ri ght OF Way Markers | | [
0210 606A013 360. 000 LF | 7.50000 2700. 00| 9. 00000 3240. 00| 9. 67000
6" Underdrain Pipe, Type 8 | | [
(Non- Per f or at ed) [ | [
0220 606B004 1235.000 LF | 35. 00000 43225. 00| 12. 00000 14820. 00| 37.50000
8" Underdrain Pipe, Wth Filter Fabric, | | |
Type 8 I I I
0230 6060003 20580.000 LF | 4.75000 97755. 00| 2. 43000 50009. 40| 5. 90000
12" Strip Drain [ | [
0240 6100001 4553.000 TON | 31. 50000 143419. 50| 27.00000 122931. 00| 30. 37000
Loose Riprap, Cass 2 | | [
0250 610D000 4628. 000 SQYD| 1. 50000 6942. 00| 2. 10000 9718. 80| 1. 22000
Filter Bl anket | | [
0260 610D002 2542.000 SQYD| 1. 50000 3813. 00| 2. 10000 5338. 20| 1. 22000
Filter Blanket, Ceotextile (Non-Wven) | | [
0270 614A000 86. 000 CUYD| 275. 00000 23650. 00| 245. 00000 21070. 00| 232. 00000
Sl ope Pavi ng [ | [
0280 619A003 5.000 EACH| 900. 00000 4500. 00| 325. 00000 1625. 00| 741. 00000
24" Roadway Pipe End Treatnment, Class 1 | | [
0290 620A000 1.000 CUYD| 500. 00000 500. 00| 425. 00000 425. 00| 1255. 00000
M nor Structure Concrete | | [
0300 621A005 9.000 EACH| 1750. 00000 15750. 00| 3500. 00000 31500. 00| 2200. 00000
I I

Type 1 |



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

DATE :
PAGE :

11/ 05/ 01
046 -12

CALL ORDER . 046 CONTRACT I D : 20011102046
LETTI NG DATE : 11/02/01 10:00 AM DI STRI CT . 08
SET- ASI DE
| ( 7 ) 19095
| SUW T DEVELOPMENT COVPANY,

LINE NO/ | TEM CODE / ALT |

| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]|

__________________________________________ e

0310 621B005 9.000 EACH 400. 00000 3600. 00|
Junction Box Units, Type 1 |

0320 650A000 1340. 000 CUYD| 5. 00000 6700. 00|
Topsoi | | |

0330 650B000 1780. 000 CUYD| 3. 00000 5340. 00|
Topsoil From Stockpil es | |

0340 652A057 8.000 ACRE| 525. 00000 4200. 00|
Seeding (M x 3A) |

0350 652B055 8.000 ACRE| 400. 00000 3200. 00|
Tenporary Seeding (M x 3AT) | |

0360 652D057 8.000 ACRE| 500. 00000 4000. 00|
Seeding In Stubble (Mx 3A) |

0370 654A000 408. 000 SQYD| 3. 50000 1428. 00|
Sol i d Soddi ng | |

0380 656A000 16. 000 ACRE| 550. 00000 8800. 00|
Mul ching, dass A, Type 1 | |

0390 659A000 200. 000 SQvYD| 2. 50000 500. 00|
Erosi on Control Netting, Cass A [ |

0400 665F000 400. 000 EACH 6. 50000 2600. 00|
Hay Bal es | |

0410 6651 000 176. 000 TON | 30. 00000 5280. 00|
Tenporary Riprap, Cass 2 | |

0420 6653000 4000. 000 LF | 2. 50000 10000. 00|
Silt Fence, Type A |

0430 665K000 200. 000 cCuYD| 6. 00000 1200. 00|
Dr ai nage Sunp Excavation | |

0440 680A000 LUMP| 4500. 00000 4500. 00|
Engi neering Controls |

0450 701A028 1.000 M LE| 1550. 00000 1550. 00|
Solid Wite, Cass 2, Type A Traffic [ |
Stripe (0.06" Thick) (6" Wde) [

0460 701A048 1.000 M LE| 2100. 00000 2100. 00|
Solid Yellow, Class 2, Type A Traffic [ |
Stripe (0.09" Thick) (6" Wde) [

0470 7010001 1.000 M LE| 525. 00000 525. 00|
Solid Tenporary Traffic Stripe | |

0480 740B000 132. 000 SQFT]| 15. 00000 1980. 00|

I

Construction Signs |

COUNTI ES : MONRCE
8 18005 (9 ) 18024
| GRADY RALLS & SONS, |NC. | RACON, | NC.

| UNIT PRI CE AMOUNTI UNI T PRI CE
""" 25000000 4050.00] 654, 00000
8. 25000 11055.00I 6. 00000
7. 25000 12905.00I 2. 00000
495. 00000 3960.00I 575. 00000
295. 00000 2360.00I 492. 00000
100. 00000 soo.ooI 575. 00000
5. 00000 2040.00I 4. 58000
485. 00000 7760.00I 575. 00000
1. 85000 37o.ooI 4. 11000
5. 00000 zooo.ooI 5. 19000
28. 00000 4928.00I 38. 14000
4. 00000 16000.00I 3. 17000
8. 00000 1600.00I 7.00000
5800. 00000 5800.00I 19120. 00000
1500. 00000 1500.00I 1887. 63000

I
1500. 00000 1500.00I 2516. 84000
I

1500. 00000 1500.00I 629. 21000
14. 00000 1848.00i 14. 40000

2516.

629.

1900.

84

21

80



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/05/01
PAGE : 046 -13
TABULATI ON OF BI DS

CALL ORDER . 046 CONTRACT I D : 20011102046 COUNTI ES : MONRCE
LETTI NG DATE : 11/02/01 10:00 AM DI STRI CT . 08
SET- ASI DE :
| ( 7 ) 19095 | ( 8 ) 18005 | ( 9 ) 18024
| SUMM T DEVELOPMENT COWMPANY, | GRADY RALLS & SONS, I NC. | RACON, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ TS ey
0490 740D000 200. 000 EACH 30. 00000 6000. 00| 55. 00000 11000. 00| 90. 00000 18000. 00
Channel i zi ng Druns [ | [
0500 740E000 100. 000 EACH| 12. 00000 1200. 00| 25. 00000 2500. 00| 1. 00000 100. 00
Cones (36 Inches High) | | |
0510 740F002 2.000 EACH 350. 00000 700. 00| 300. 00000 600. 00| 300. 00000 600. 00
Barri cades, Type |I1I [ | [
0520 7401 005 10. 000 EACH 650. 00000 6500. 00| 275. 00000 2750. 00| 285. 00000 2850. 00
Varni ng Lights, Type B (Detachabl e Head | | [
0530 740MD01 100. 000 EACH| 9. 00000 900. 00| 12. 00000 1200. 00| 1. 00000 100. 00
Bal | ast For Cone | | |
SECTI ON TOTALS [ $ 959, 920. 75| $ 979, 909. 30| $ 1,017,928.30



Super pave Bitum nous Concrete Upper
Bi nder
M x,

Layer, 1" Maxi num Aggregate Size

11/ 05/ 01
046 -14

50000.

2460.
1000.
500.
17880.
232950.
5040.
3451.
135850.
6257.

356.
12308.

5460.

21878.

00
00
00
00
30
00
00
00
60

25

75

00

50

ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :
PAGE
TABULATI ON OF BI DS
CALL ORDER . 046 CONTRACT I D : 20011102046 COUNTI ES : MONRCE
LETTI NG DATE : 11/02/01 10:00 AM DI STRI CT . 08
SET- ASI DE :
[( 10 ) 20023 |( 11 ) 23056 12 ) 01059
| TEN-T CORPORATI ON | JOHN G WALTON CONSTRUCTI ON | ADVANCE CONSTRUCTI ON SERVI CES
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNI'T PRI CE
------------------------------------------ TS ey
SECTI ON 0001  TOTAL
I I I
0010 201A000 LUMP| 25000. 00000 25000. 00| 40812. 00000 40812. 00| 50000. 00000
Clearing & Grubbing (Approximtely 6.55 | | |
acres) | | |
0020 206D000 164.000 LF | 5. 00000 820. 00| 41. 26000 6766. 64| 15. 00000
Renmovi ng Pi pe [ | [
0030 206E000 2.000 EACH 100. 00000 200. 00| 129. 39000 258. 78| 500. 00000
Renovi ng Headwal | s | | |
0040 206E001 1.000 EACH| 200. 00000 200. 00| 199. 29000 199. 29| 500. 00000
Renmoving Inlets [ | [
0050 210A000 4470. 000 CUYD| 5. 00000 22350. 00| 3. 94000 17611. 80| 4. 00000
Uncl assi fi ed Excavation | | |
0060 210D000 63822. 000 CUYD| 5. 45000 347829. 90| 5. 35000 341447. 70| 3. 65000
Borr ow Excavati on [ | [
0070 214A000 630. 000 CUYD| 7. 00000 4410. 00| 7.62000 4800. 60| 8. 00000
Structure Excavation | | |
0080 214B000 203. 000 CuUYD| 7. 00000 1421. 00| 12. 29000 2494, 87| 17. 00000
Foundati on Backfill, Local [ | [
0090 315A003 24700. 000 SQYD| 2.90000 71630. 00| 4.07000 100529. 00| 5. 50000
Drai nage Plane Material, 6 Inches Thick | | [
0100 401B100 3911. 000 SQYD| 3. 55000 13884. 05| 1. 56000 6101. 16| 1. 60000
Bi t um nous Treatment E (Wth Pol yner | | |
Addi tive) | | |
0110 405A000 125. 000 GAL | 1. 00000 125. 00| 2. 78000 347. 50| 2. 85000
Tack Coat [ | [
0120 424A340 215.000 TON | 62. 50000 13437. 50| 58. 15000 12502. 25| 57. 25000
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, 1/2" Maxi mum Aggregate | | [
Size Mx, ESAL Range A/B [ | [
0130 424A346 78.000 TON | 73. 25000 5713. 50| 71. 62000 5586. 36| 70. 00000
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, Leveling ,1/2" Maxi mum [ | [
Aggregate Size Mx, ESAL Range A/B | | |
0140 424B636 490. 000 TON | 65. 50000 32095. 00| 45. 24000 22167. 60| 44. 65000
I I I
I I I
I I I

ESAL Range A/B



Juncti on Boxes,

ALABANVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/05/01
PAGE : 046 -15
TABULATI ON OF BI DS
CALL ORDER . 046 CONTRACT I D : 20011102046 COUNTI ES : MONRCE
LETTI NG DATE : 11/02/01 10:00 AM DI STRI CT 08
SET- ASI DE
[( 10 ) 20023 |( 11 ) 23056 [( 12 ) 01059
| TEN-T CORPORATI ON | JOHN G WALTON CONSTRUCTI ON | ADVANCE CONSTRUCTI ON SERVI CES
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNI'T PRI CE AMOUNT
------------------------------------------ TS ey
0150 424C345 100. 000 TON | 130. 00000 13000. 00| 83. 48000 8348. 00| 82. 50000 8250. 00
Super pave Bitum nous Concrete Base | | |
Layer, Patching, 1 1/2" Maxi num | | |
Aggregate Size Mx, ESAL Range A/B | | |
0160 424C351 107.000 TON | 77.00000 8239. 00| 55. 65000 5954, 55| 55. 00000 5885. 00
Super pave Bitum nous Concrete Base | | |
Layer, Wdening, 1 1/2" Maxi num | | |
Aggregate Size Mx, ESAL Range A/B | | |
0170 530A002 152. 000 LF | 48. 50000 7372. 00| 45. 68000 6943. 36| 96. 00000 14592. 00
24" Roadway Pipe (Class 3 RC) | | |
0180 533A099 552.000 LF | 47. 25000 26082. 00| 39. 81000 21975. 12| 39. 00000 21528. 00
24" Storm Sewer Pipe (Class 3 RC.) [ | |
0190 600A000 LUMP| 20000. 00000 20000. 00| 48517. 00000 48517. 00/ 100000. 00000 100000. 00
Mobi | i zati on [ | [
0200 602A000 6. 000 CH| 60. 00000 360. 00| 133. 76000 802. 56| 65. 00000 390. 00
Ri ght OF Way Markers | | |
0210 606A013 360. 000 LF | 6. 00000 2160. 00| 5. 98000 2152. 80| 15. 00000 5400. 00
6" Underdrain Pipe, Type 8 | | |
(Non- Per f or at ed) | | |
0220 606B004 1235.000 LF | 7. 50000 9262. 50| 42.28000 52215. 80| 40. 00000 49400. 00
8" Underdrain Pipe, Wth Filter Fabric, | | |
Type 8 I I I
0230 6060003 20580.000 LF | 5. 85000 120393. 00| 2.11000 43423. 80| 6. 00000 123480. 00
12" Strip Drain [ | [
0240 6100001 4553.000 TON | 24. 50000 111548. 50| 26. 18000 119197. 54| 30. 00000 136590. 00
Loose Riprap, Cass 2 | | |
0250 610D000 4628. 000 SQYD| 3. 50000 16198. 00| 1. 44000 6664. 32| 1. 90000 8793. 20
Fi |l ter Bl anket [ | [
0260 610D002 2542.000 SQYD| 2. 50000 6355. 00| 1. 47000 3736. 74| 1. 90000 4829. 80
Filter Blanket, Ceotextile (Non-Wven) | | |
0270 614A000 86. 000 CUYD| 250. 00000 21500. 00| 278. 25000 23929. 50| 300. 00000 25800. 00
Sl ope Pavi ng [ | [
0280 619A003 5.000 EACH| 650. 00000 3250. 00| 489. 72000 2448. 60| 632. 00000 3160. 00
24" Roadway Pipe End Treatnment, Class 1 | | |
0290 620A000 1.000 CUYD| 1000. 00000 1000. 00| 890. 40000 890. 40| 1000. 00000 1000. 00
M nor Structure Concrete | | |
0300 621A005 9.000 EACH| 1800. 00000 16200. 00| 3116. 40000 28047. 60| 2150. 00000 19350. 00
I I

Type 1 |



ALABANVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/05/01
PAGE : 046 -16
TABULATI ON OF BI DS
CALL ORDER . 046 CONTRACT I D : 20011102046 COUNTI ES : MONRCE
LETTI NG DATE : 11/02/01 10:00 AM DI STRI CT . 08
SET- ASI DE
[( 10 ) 20023 |( 11 ) 23056 [( 12 ) 01059
| TEN-T CORPORATI ON | JOHN G WALTON CONSTRUCTI ON | ADVANCE CONSTRUCTI ON SERVI CES
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNI'T PRI CE AMOUNT
------------------------------------------ TS ey
0310 621B005 9.000 EACH 500. 00000 4500. 00| 445. 20000 4006. 80| 1500. 00000 13500. 00
Junction Box Units, Type 1 | | [
0320 650A000 1340. 000 CUYD| 6. 00000 8040. 00| 9. 45000 12663. 00| 6. 00000 8040. 00
Topsoi | | | |
0330 650B000 1780. 000 CUYD| 3. 50000 6230. 00| 5. 48000 9754. 40| 3. 00000 5340. 00
Topsoil From Stockpil es | | |
0340 652A057 8.000 ACRE| 495. 00000 3960. 00| 556. 50000 4452. 00| 550. 00000 4400. 00
Seeding (M x 3A) | | |
0350 652B055 8.000 ACRE| 450. 00000 3600. 00| 445. 20000 3561. 60| 475. 00000 3800. 00
Tenmporary Seeding (M x 3AT) | | |
0360 652D057 8.000 ACRE| 495. 00000 3960. 00| 528. 68000 4229. 44| 550. 00000 4400. 00
Seeding In Stubble (Mx 3A) | | |
0370 654A000 408. 000 SQYD| 4. 00000 1632. 00| 3. 34000 1362. 72| 4.50000 1836. 00
Sol i d Soddi ng | | |
0380 656A000 16. 000 ACRE| 495. 00000 7920. 00| 556. 50000 8904. 00| 550. 00000 8800. 00
Mul ching, dass A Type 1 | | |
0390 659A000 200. 000 SQvYD| 3. 75000 750. 00| 2. 23000 446. 00| 4.00000 800. 00
Erosion Control Netting, Cass A | | |
0400 665F000 400. 000 EACH 4. 00000 1600. 00| 6. 02000 2408. 00| 5. 00000 2000. 00
Hay Bal es | | |
0410 6651 000 176. 000 TON | 25. 00000 4400. 00| 37. 56000 6610. 56| 40. 00000 7040. 00
Tenporary Riprap, Cass 2 | |
0420 6653000 4000. 000 LF | 4. 25000 17000. 00| 2. 70000 10800. 00| 2.00000 8000. 00
Silt Fence, Type A | | |
0430 665K000 200. 000 cCuYD| 10. 00000 2000. 00| 8. 00000 1600. 00| 11. 50000 2300. 00
Dr ai nage Sunp Excavation | | |
0440 680A000 LUMP| 10000. 00000 10000. 00| 7171. 00000 7171. 00| 20000. 00000 20000. 00
Engi neering Controls [ | [
0450 701A028 1.000 M LE| 1000. 00000 1000. 00| 2170. 35000 2170. 35| 1725. 00000 1725. 00
Solid Wiite, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) (6" Wde) [ | [
0460 701A048 1.000 M LE| 1000. 00000 1000. 00| 2170. 35000 2170. 35| 2300. 00000 2300. 00
Solid Yellow, Class 2, Type A Traffic [ | [
Stripe (0.09" Thick) (6" Wde) [ | [
0470 7010001 1.000 M LE| 800. 00000 800. 00| 834. 75000 834. 75| 600. 00000 600. 00
Solid Tenporary Traffic Stripe | | |
0480 740B000 132. 000 SQFT]| 12. 50000 1650. 00| 17.01000 2245. 32| 15. 00000 1980. 00
I I

Construction Signs |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/05/01
PACE : 046 -17
TABULATI ON OF BI DS

CALL ORDER . 046 CONTRACT I D : 20011102046 COUNTI ES : MONRCE
LETTI NG DATE : 11/02/01 10:00 AM DI STRI CT . 08
SET- ASI DE
[( 10 ) 20023 |( 11 ) 23056 [( 12 ) 01059

| TEN-T CORPORATI ON | JOHN G WALTON CONSTRUCTI ON | ADVANCE CONSTRUCTI ON SERVI CES

LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNI'T PRI CE AMOUNT
------------------------------------------ TS ey
0490 740D000 200. 000 EACH| 45. 00000 9000. 00| 75. 97000 15194. 00| 70. 00000 14000. 00

Channel i zi ng Druns [ | [
0500 740E000 100. 000 EACH| 25. 00000 2500. 00| 2. 59000 259. 00| 11. 00000 1100. 00

Cones (36 Inches High) | | |
0510 740F002 2.000 EACH 450. 00000 900. 00| 246. 41000 492. 82| 250. 00000 500. 00

Barri cades, Type |I1I [ | [
0520 7401 005 10. 000 EACH| 500. 00000 5000. 00| 160. 81000 1608. 10| 90. 00000 900. 00

Varni ng Lights, Type B (Detachabl e Head | | [
0530 740MD01 100. 000 EACH| 10. 00000 1000. 00| 1. 30000 130. 00| 8. 00000 800. 00

Bal | ast For Cone | | |
SECTI ON TOTALS [ $ 1,020, 477.95| $ 1,039, 947. 45| $ 1,138,001.40
------------------------------------------ TS ey
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I
I
|
Super pave Bitum nous Concrete Waring [
Surface Layer, 1/2" Maxi mum Aggregate [
Size Mx, ESAL Range A/B [
0130 424A346 78.000 TON | 102. 24000 7974.72
Super pave Bitum nous Concrete Waring [
Surface Layer, Leveling ,1/2" Maxi mum [
Aggregate Size Mx, ESAL Range A/B |
0140 424B636 490. 000 TON |
Super pave Bitum nous Concrete Upper [
Bi nder Layer, 1" Maxi num Aggregate Size |
M x, ESAL Range A/B |

58. 07000 28454. 30

CALL ORDER . 046 CONTRACT I D : 20011102046 COUNTI ES : MONRCE
LETTI NG DATE : 11/02/01 10:00 AM DI STRI CT . 08
SET- ASI DE :
|( 13 ) 10026 [ ( ) | ( )
| JRD CONTRACTI NG, | NC. | |
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNI'T PRI CE AMOUNT
------------------------------------------ TS ey
SECTI ON 0001 TOTAL
I I I
0010 201A000 LUMP| 81375. 00000 81375. 00| |
Clearing & Grubbing (Approximtely 6.55 | | |
acres) | | |
0020 206D000 164.000 LF | 10. 00000 1640. 00| |
Renovi ng Pi pe | | |
0030 206E000 2.000 EACH| 500. 00000 1000. 00| |
Renovi ng Headwal | s | | |
0040 206E001 1.000 EACH 500. 00000 500. 00| |
Renmoving Inlets | | |
0050 210A000 4470. 000 CuYD| 2. 50000 11175. 00| |
Uncl assi fi ed Excavation | | |
0060 210D000 63822. 000 CUYD| 5. 00000 319110. 00| |
Borrow Excavati on | | |
0070 214A000 630. 000 CUYD| 10. 50000 6615. 00| |
Structure Excavation | | |
0080 214B000 203. 000 CUYD| 9. 00000 1827. 00| |
Foundation Backfill, Local | | |
0090 315A003 24700. 000 SQYD| 6. 50000 160550. 00| |
Drai nage Plane Material, 6 Inches Thick | | [
0100 401B100 3911. 000 SQYDO| 3. 12000 12202. 32| |
Bi t um nous Treatment E (Wth Pol yner | | |
Addi tive) | |
0110 405A000 125.000 GAL 1. 15000 143. 75| |
Tack Coat | [
0120 424A340 215.000 TON 61. 19000 13155. 85| |
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
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CALL ORDER . 046 CONTRACT I D : 20011102046 COUNTI ES : MONRCE
LETTI NG DATE : 11/02/01 10:00 AM DI STRI CT . 08
SET- ASI DE
|( 13 ) 10026 | ( ) | ( )
| JRD CONTRACTI NG, | NC. | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ TS ey
0150 424C345 100. 000 TON | 88. 06000 8806. 00| [
Super pave Bitum nous Concrete Base | | |
Layer, Patching, 1 1/2" Maxi num | |
Aggregate Size Mx, ESAL Range A/B | | |
0160 424C351 107.000 TON | 89. 96000 9625. 72| |
Super pave Bitum nous Concrete Base | | |
Layer, Wdening, 1 1/2" Maxi num | | |
Aggregate Size Mx, ESAL Range A/B | | |
0170 530A002 152. 000 LF | 45. 00000 6840. 00| [
24" Roadway Pipe (Class 3 RC) | | |
0180 533A099 552.000 LF | 45. 00000 24840. 00| [
24" Storm Sewer Pipe (Class 3 RC.) [ | |
0190 600A000 LUMP| 50000. 00000 50000. 00| [
Mobi | i zati on [ | [
0200 602A000 6. 000 CH| 150. 00000 900. 00| [
Ri ght OF Way Markers | | |
0210 606A013 360. 000 LF | 15. 00000 5400. 00|
6" Underdrain Pipe, Type 8 | | |
(Non- Per f or at ed) | | |
0220 606B004 1235.000 LF | 54. 91000 67813. 85| [
8" Underdrain Pipe, Wth Filter Fabric, | | |
Type 8 I I I
0230 6060003 20580.000 LF | 1. 50000 30870. 00| |
12" Strip Drain [ | [
0240 6100001 4553.000 TON | 26. 00000 118378. 00| [
Loose Riprap, Cass 2 | | |
0250 610D000 4628. 000 SQYD| 4.00000 18512. 00| [
Fi |l ter Bl anket [ | [
0260 610D002 2542.000 SQYD| 3. 00000 7626. 00| [
Filter Blanket, Ceotextile (Non-Wven) | | |
0270 614A000 86. 000 CUYD| 250. 00000 21500. 00| [
Sl ope Pavi ng [ | [
0280 619A003 5.000 EACH| 440. 00000 2200. 00| [
24" Roadway Pipe End Treatnment, Class 1 | | |
0290 620A000 1.000 CUYD| 800. 00000 800. 00| [
M nor Structure Concrete | | |
0300 621A005 9.000 EACH| 2800. 00000 25200. 00| |
I I

Junction Boxes, Type 1 |
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Solid Wite, Cass 2, Type A Traffic [
Stripe (0.06" Thick) (6" Wde) [
0460 701A048 1.000 M LE| 2000. 00000 2000. 00
Solid Yellow, Class 2, Type A Traffic [
Stripe (0.09" Thick) (6" Wde) [
0470 7010001 1.000 M LE| 500. 00000 500. 00

CALL ORDER . 046 CONTRACT I D : 20011102046 COUNTI ES : MONRCE
LETTI NG DATE : 11/02/01 10:00 AM DI STRI CT . 08
SET- ASI DE
|( 13 ) 10026 ¢ ) | ( )
| JRD CONTRACTI NG, | NC. | |
LINE NO/ ITEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNI'T PRI CE AMOUNT
------------------------------------------ TS ey
0310 621B005 9.000 EACH 400. 00000 3600. 00| [
Junction Box Units, Type 1 | | |
0320 650A000 1340. 000 CUYD| 6. 00000 8040. 00| |
Topsoi | | | |
0330 650B000 1780. 000 CUYD| 5. 00000 8900. 00| |
Topsoil From Stockpil es | | |
0340 652A057 8.000 ACRE| 500. 00000 4000. 00| |
Seeding (M x 3A) | | |
0350 652B055 8.000 ACRE| 500. 00000 4000. 00| |
Tenporary Seeding (M x 3AT) | | [
0360 652D057 8.000 ACRE| 500. 00000 4000. 00| |
Seeding In Stubble (Mx 3A) | | |
0370 654A000 408. 000 SQYD| 7.50000 3060. 00| |
Sol i d Soddi ng | | |
0380 656A000 16. 000 ACRE| 500. 00000 8000. 00| |
Mul ching, dass A Type 1 | | |
0390 659A000 200. 000 SQvYD| 3. 50000 700. 00| |
Erosion Control Netting, Cass A | | |
0400 665F000 400. 000 EACH 10. 00000 4000. 00| |
Hay Bal es | | |
0410 6651 000 176. 000 TON | 30. 00000 5280. 00| |
Tenporary Riprap, Cass 2 | | [
0420 6653000 4000. 000 LF | 3. 00000 12000. 00| |
Silt Fence, Type A | | |
0430 665K000 200. 000 cCuYD| 10. 00000 2000. 00| |
Dr ai nage Sunp Excavation | | |
0440 680A000 LUMP| 10000. 00000 10000. 00| |
Engi neering Controls [ | [
0450 701A028 1.000 M LE| 1500. 00000 1500. 00| |
I I
I I
I I
I I
| |
Solid Tenporary Traffic Stripe | | |
0480 740B000 132. 000 SQFT]| 13. 00000 1716. 00| |
I I

Construction Signs |
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CALL ORDER . 046 CONTRACT I D : 20011102046 COUNTI ES : MONRCE
LETTI NG DATE : 11/02/01 10:00 AM DI STRI CT . 08
SET- ASI DE
|( 13 ) 10026 | ( ) | ( )
| JRD CONTRACTI NG, | NC. | |
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNI'T PRI CE AMOUNT
------------------------------------------ TS ey
0490 740D000 200. 000 EACH| 75. 00000 15000. 00| [
Channel i zi ng Druns [ | [
0500 740E000 100. 000 EACH| 15. 00000 1500. 00| |
Cones (36 Inches High) | | |
0510 740F002 2.000 EACH 300. 00000 600. 00| |
Barri cades, Type |I1I [ | [
0520 7401 005 10. 000 EACH| 450. 00000 4500. 00| |
Varni ng Lights, Type B (Detachabl e Head | | [
0530 740MD01 100. 000 EACH| 5. 00000 500. 00| |
Bal | ast For Cone | | |
SECTI ON TOTALS | $ 1,150, 430.51] $ 0. 00| $ 0.00
------------------------------------------ TS ey
CONTRACT TOTALS [ $ 1,150, 430.51] $ 0. 00| $



